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NOTICE	OF	PRE‐BID	CONFERENCE	
 
A pre-bid conference for this project will be held on Tuesday, February 2, 2021 at 10 a.m. 
 
Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-bid conference is for information only.  
Any answers furnished will not be official until verified in writing by the Financial Service Area, 
Procurement Unit.  Answers that change or substantially clarify the bid will be affirmed in an 
addendum. 
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INSTRUCTIONS	TO	BIDDERS	

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.  No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before Thursday, February 4, 2021 at 5 p.m. and should be 
addressed as follows:  
 

Specification/Scope of Work questions emailed to tbridges@a2gov.org  
Bid Process and Compliance questions emailed to cspencer@a2gov.org  

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Theresa Bridges, Project Manager 
at tbridges@a2gov.org after discovery as possible. Further, the contractor and/or service 
provide shall not be allowed to take advantage of errors, omissions or discrepancies in the 
specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
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not relieve the Bidder of the responsibility for complying with the terms thereof.   
 

The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Tuesday, February 16, 2021 10:00 a.m. (local time).  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copies in a sealed envelope clearly 
marked: ITB No. 4655, S. Industrial Hwy. Concrete Pavement Repairs.   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48104 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

 City of Ann Arbor Prevailing Wage Declaration of Compliance 
 City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
 Vendor Conflict of Interest Disclosure Form 
 City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these forms listed above upon bid opening will be rejected as non-
responsive and will not be considered for award. 
 
Hand delivered bids may be dropped off in the Purchasing drop box located in the Ann Street 
(north) vestibule/entrance of City Hall which is accessible to the public at all hours.  The City will 
not be liable to any Bidder for any unforeseen circumstances, delivery or postal delays.   
Postmarking to the Due Date will not substitute for receipt of the Bid.  Each Bidder is responsible 
for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
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lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days.  

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 

Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: beta.SAM.gov. 
 
For the purposes of this ITB the Construction Type of Highway will apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
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suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by any prospective bidder to initiate contact 
with anyone other than the Designated City Contacts provided herein that the bidder believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 

In addition, generators and other internal combustion engines are covered 

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
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when it is providing power or electrical energy to equipment or a tool that is actively in use. 
 

Environmental Commitment 
The City of Ann Arbor recognizes its responsibility to minimize negative impacts on human health 
and the environment while supporting a vibrant community and economy.  The City further 
recognizes that the products and services the City buys have inherent environmental and 
economic impacts and that the City should make procurement decisions that embody, promote, 
and encourage the City’s commitment to the environment. 
 
The City encourages potential vendors to bring forward emerging and progressive products and 
services that are best suited to the City’s environmental principles. 
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INVITATION	TO	BID	
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 2021. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 
 

(The Bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 
•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 
 
 

 

 
 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 2021 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: ____________________________________________________________________ 
 
Address:  _____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________



BID	FORM
 Section 1 - Schedule of Prices

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

5 1047051 Audiovisual Recording LSUM 1.000 $ $

10 1047051 General Conditions LSUM 1.000 $ $

15 2030011 Dr Structure, Rem Ea 2.000 $ $

20 2030015 Sewer, Rem, Less than 24 inch Ft 20.000 $ $

25 2047001

Curb, Gutter, and Curb and Gutter, Any Type, 
Rem Ft 14.000 $ $

30 2047011

Sidewalk, Sidewalk Ramp, and Driveway 
Approach, Any Thickness, Rem Syd 79.000 $ $

35 2050023 Granular Material, Cl II Cyd 5.000 $ $

40 2057011

Grading, Sidewalk and Sidewalk Ramp, and 
Driveway Approach Syd 79.000 $ $

45 2057021 Undercutting, Type IIA Cyd 25.000 $ $

50 2057021 Undercutting, Type IIB Cyd 25.000 $ $

55 2057021 Undercutting, Type IIC Cyd 25.000 $ $

60 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 53.000 $ $

65 2090001 Project Cleanup LSUM 1.000 $ $

70 3010002 Subbase, CIP Cyd 10.000 $ $

75 3027021 Aggregate Base, Cl 21AA, CIP Cyd 25.000 $ $

80 3037021 Open-Graded Aggregate, Cl 4G, CIP Cyd 25.000 $ $

85 3060020 Maintenance Gravel Ton 5.000 $ $

90 4020987 Sewer, Cl IV, 12 inch, Tr Det B Ft 20.000 $ $

95 4030005 Dr Structure Cover, Adj, Case 1 Ea 90.000 $ $

100 4030200 Dr Structure, 24 inch dia Ea 2.000 $ $

TOTAL THIS PAGE $
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BID	FORM
 Section 1 - Schedule of Prices

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

105 4030280 Dr Structure, Adj, Add Depth Ft 5.000 $ $

110 4037050 Dr Structure Cover, Type B, Modified Ea 43.000 $ $

115 4037050 Dr Structure Cover, Type K, Modified Ea 31.000 $ $

120 4037050 Dr Structure Cover, Type R, Modified Ea 15.000 $ $

125 4037050 Dr Structure, Point Ea 10.000 $ $

130 6020200 Joint, Contraction, Cp Ft 3744.000 $ $

135 6030005 Cement Ton 129.000 $ $

140 6030010 Crack Sealing, Conc Pavt Ft 1000.000 $ $

145 6030020 Joint, Contraction, Crg Ft 4634.000 $ $

150 6030021 Joint, Expansion, Erg Ft 280.000 $ $

155 6030023 Joint, Tied, Trg Ft 260.000 $ $

160 6030030 Lane Tie, Epoxy Anchored Ea 2641.000 $ $

165 6030044 Pavt Repr, Nonreinf Conc, 8 inch Syd 12237.000 $ $

170 6030080 Pavt Repr, Rem Syd 12237.000 $ $

175 6030090 Saw Cut, Intermediate Ft 1500.000 $ $

180 6030095 Sawing and Sealing Longit Pavt Joints Ft 5835.000 $ $

185 6030096 Sawing and Sealing Trans Pavt Joints Ft 8638.000 $ $

190 6030100 Resealing Trans Joints with Hot-Poured Rubber Ft 1000.000 $ $

195 6030101 Resealing Longit Joints with Hot-Poured Rubber Ft 1500.000 $ $

200 8017011 Driveway, Nonreinf Conc, 8 inch, Modified Syd 304.000 $ $

TOTAL THIS PAGE $
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BID	FORM
 Section 1 - Schedule of Prices

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

205 8020037 Curb and Gutter, Conc, Det F3 Ft 14.000 $ $

210 8027001 Driveway Opening, Conc, Det M, Modified Ft 100.000 $ $

215 8030030 Curb Ramp Opening, Conc Ft 5.000 $ $

220 8037001 Detectable Warning Surface, Modified Ft 49.000 $ $

225 8037010 Sidewalk Ramp, Conc, 6 inch, Modified Sft 110.000 $ $

230 8037010 Sidewalk Ramp, Conc, 8 inch, Modified Sft 263.000 $ $

235 8037010 Sidewalk, Conc, 4 inch, Modified Sft 336.000 $ $

240 8110231 Pavt Mrkg, Waterborne, 4 inch, White Ft 2151.000 $ $

245 8110232 Pavt Mrkg, Waterborne, 4 inch, Yellow Ft 14872.000 $ $

250 8110307 Rem Curing Compound, for Longit Mrkg, 4 inch Ft 8782.000 $ $

255 8110321 Rem Curing Compound, for Spec Mrkg Sft 1292.000 $ $

260 8110343 Rem Spec Mrkg Sft 479.000 $ $

265 8117001 Pavt Mrkg, Waterborne, 12 inch, Crosswalk Ft 1008.000 $ $

270 8117001 Pavt Mrkg, Waterborne, 24 inch, Stop Bar Ft 163.000 $ $

275 8117050 Pavt Mrkg, Waterborne, Lt Turn Arrow Sym Ea 7.000 $ $

280 8117050 Pavt Mrkg, Waterborne, Rt Turn Arrow Sym Ea 3.000 $ $

285 8117050

Pavt Mrkg, Waterborne, Thru and Rt Turn 
Arrow Sym Ea 2.000 $ $

290 8117050 Pavt Mrkg, Waterborne, Thru Arrow Sym Ea 1.000 $ $

295 8120012

Barricade, Type III, High Intensity, Double 
Sided, Lighted, Furn Ea 64.000 $ $

300 8120013

Barricade, Type III, High Intensity, Double 
Sided, Lighted, Oper Ea 64.000 $ $

TOTAL THIS PAGE $
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BID	FORM
 Section 1 - Schedule of Prices

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

305 8120140 Lighted Arrow, Type C, Furn Ea 2.000 $ $

310 8120141 Lighted Arrow, Type C, Oper Ea 2.000 $ $

315 8120170 Minor Traf Devices LSUM 1.000 $ $

320 8120210 Pavt Mrkg, Longit, 6 inch or Less Width, Rem Ft 1000.000 $ $

325 8120245

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 
inch, White, Temp Ft 172.000 $ $

330 8120246

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 
inch, Yellow, Temp Ft 995.000 $ $

335 8120250 Plastic Drum, High Intensity, Furn Ea 438.000 $ $

340 8120251 Plastic Drum, High Intensity, Oper Ea 438.000 $ $

345 8120255

Pavt Mrkg, Wet Reflective, Type R, Tape, 6 
inch, Crosswalk Ft 84.000 $ $

350 8120265

Pavt Mrkg, Wet Reflective, Type R, Tape, 24 
inch, Stop Bar Ft 52.000 $ $

355 8120310 Sign Cover Ea 20.000 $ $

360 8120330 Sign, Portable, Changeable Message, Furn Ea 3.000 $ $

365 8120331 Sign, Portable, Changeable Message, Oper Ea 3.000 $ $

370 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 757.000 $ $

375 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 757.000 $ $

380 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 154.000 $ $

385 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 154.000 $ $

390 8120370 Traf Regulator Control LSUM 1.000 $ $

395 8127001

Pavt Mrkg, Wet Reflective, Type NR, Tape, 6 
inch, Crosswalk Ft 127.000 $ $

400 8127010 Detectable Warning Surface, Temp Sft 20.000 $ $

TOTAL THIS PAGE $
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BID	FORM
 Section 1 - Schedule of Prices

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

405 8127050 Audible Message Device, Temp Ea 12.000 $ $

410 8127050 Pedestrian Ramp, Temp Ea 2.000 $ $

415 8127050 Pedestrian Type II Barricade, Temp Ea 16.000 $ $

420 8127050 Pedestrian Type II Channelizer, Temp Ea 56.000 $ $

425 8167011 Slope Restoration Syd 1459.000 $ $

430 8210005 Monument Box Adjust Ea 2.000 $ $

435 8230431 Gate Box, Adj, Case 1 Ea 10.000 $ $

TOTAL THIS PAGE $

TOTAL FROM PAGE BF-1 $

TOTAL FROM PAGE BF-2 $

TOTAL FROM PAGE BF-3 $

TOTAL FROM PAGE BF-4 $

TOTAL BASE BID $
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BID	FORM	

Section 2 – Material, Equipment and Environmental Alternates 

The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 

If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum.   

If an environmental alternative is bid the City strongly encourages bidders to provide recent 
examples of product testing and previous successful use for the City to properly evaluate the 
environmental alternative.  Testing data from independent accredited organizations are strongly 
preferred. 

Item Number Description Add/Deduct Amount 

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 

For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 

Signature of Authorized Representative of Bidder _______________________ Date _________ 
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BID	FORM	

Section 3 - Time Alternate 

If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work. 
Consideration will be given to time in evaluating bids. 

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 

For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 

Signature of Authorized Representative of Bidder ______________________ Date _________ 
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BID	FORM	

Section 4 - Major Subcontractors 

For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of Contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor’s employees who perform 
work on this contract. 

For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 

Subcontractor (Name and 
Address) Work Amount 

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 

For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 

Signature of Authorized Representative of Bidder_________________________ Date _______ 
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BID	FORM	

Section 5 – References 

Include a minimum of 3 references from similar projects completed within the past 5 years.  

[Refer also to Instructions to Bidders for additional requirements, if any] 

1) 
 Project Name  Cost  Date Constructed 

Contact Name Phone Number 

2) 
Project Name Cost Date Constructed 

Contact Name Phone Number 

3) 
 Project Name  Cost  Date Constructed 

Contact Name Phone Number 
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BID	FORM	

Section 6 – Contractor Information and Responsible Contractor Criteria 

Backup documentation may be requested at the sole discretion of the City to validate all 
of the responses provided herein by bidders.  False statements by bidders to any of the 
criteria provided herein will result in the bid being considered non-responsive and will not 
be considered for award. 

Failure to provide responses to all questions may result in being deemed non-responsive. 

Attach additional pages as needed if space below is insufficient. 

Pursuant to Sec 1:312(20) of the City Code which sets forth requirements of a 
responsible bidder, Bidder is required to submit the following: 

1. Organization Name:

Social Security or Federal Employer I.D. #: 

Address: 

City:       State: Zip: 

Type of Organization (circle one below): 

Individual  Partnership  Corporation  Joint Venture  Other 

If “Other” please provide details on the organization: 

Year organization established:   

2. Current owners/principals/members/managing members/partners of the
organization:

3. Assumed Names, “doing business as” d/b/a, and/or former organization
names(s), if applicable:

Explanation of any business name changes: 
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4. If applicable, please provide a list of all bidder’s litigation and arbitrations currently
pending and within the past five years, including an explanation of each (parties,
court/forum, legal claims, damages sought, and resolution).

5. Qualifications of management and supervisory personnel to be assigned by the
bidder:

6. State and local licenses and license numbers held by the bidder:

7. Will all subcontractors, employees and other individuals working on the
construction project maintain current applicable licenses required by law for all licensed
occupations and professions?

Yes No 

8. Will contractors, subcontractors, employees, and other individuals working on the
construction project be misclassified by bidder as independent contractors in violation of
state or federal law?

Yes No 

9. Submit a statement as to what percentage of your work force resides within the
City of Ann Arbor, and what percentage resides in Washtenaw County, Michigan, and
the same information for any major subcontractors.

_____________________________________________________________________ 

10. Submit documentation as to employee pay rates.

11. Submit a statement whether bidder provides health insurance, pension or other
retirement benefits, paid leave, or other benefits to its employees.

_____________________________________________________________________ 
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12. Submit a statement explaining bidder’s Equal Employment Opportunity Programs
for  minorities, women, veterans, returning citizens, and small businesses along with
supporting documentation or other evidence.

_____________________________________________________________________ 

13. Has bidder had any violations of state, federal or local laws or regulations,
including OSHA or MIOSHA violations, state or federal prevailing wage laws, wage and
hour laws, worker’s compensation or unemployment compensation laws, rules or
regulations, issued to or against the bidder within the past five years?

Yes No 

If you answered “yes” to the question above, for each violation provide an 
explanation of the nature of the violation, the agency involved, a violation or reference 
number, any other individual(s) or party(ies) involved, and the status or outcome and 
resolution. 

14. Does bidder have an existing Fitness for Duty Program (drugs and alcohol testing)
of each employee working on the proposed jobsite?

Yes No 

15. By attachment, please provide the following:

 Disclosure of any debarment by any federal, state or local governmental
unit and/or findings of non-responsibility or non-compliance with respect to
any public or private construction project performed by the bidder.  Proof of
insurance, including certificates of insurance, confirming existence and
amount of coverage for liability, property damage, workers compensation,
and any other insurances required by the proposed contract documents.

21. Can bidder provide audited financial information current within the past twelve
(12) months, such as a balance sheet, statement of operations, and bonding capacity?

Yes No 

(Evidence that bidder has financial resources to start up and follow through on the project(s) and to respond 
to damages in case of default as shown by written verification of bonding capacity equal to or exceeding 
the amount of the bidder’s scope of work on the project. The written verification must be submitted by a 
licensed surety company rated “B+” (or better) in the current A.M. Best Guide and qualified to do business 
within the State of Michigan, and the same audited financial information for any subcontractor estimated to 
be paid more than $100,000.00 related to any portion of the project.) 

22. Can bidder provide evidence of a quality assurance program used by the bidder
and the results of any such program on the bidder's previous projects?

Yes No 
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SAMPLE	STANDARD	CONTRACT	
	

If a contract is awarded, the selected contractor will be required to adhere to a set of general contract provisions 
which will become a part of any formal agreement. These provisions are general principles which apply to all 

contractors of service to the City of Ann Arbor such as the following:  
 

Administrative Use Only 
Contract Date: ___________ 

 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 East 
Huron Street, Ann Arbor, Michigan 48104 (“City”) and        
  (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled South Industrial Highway 
Concrete Pavement Repairs, ITB No. 4655 in accordance with the requirements and provisions 
of the following documents, including all written modifications incorporated into any of the 
documents, all of which are incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means  Public Services / Engineering 
 
Project means South Industrial Highway Concrete Pavement Repairs, ITB No. 4655 
 
Supervising Professional means the person acting under the authorization of the manager of the 
Administering Service Area/Unit.  At the time this Contract is executed, the Supervising 
Professional is: Theresa Bridges, P.E. whose job title is Project Manager.  If there is any 
question concerning who the Supervising Professional is, Contractor shall confirm with the 
manager of the Administering Service Area/Unit.   
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Contractor’s Representative means ___________________ [Insert name] whose job title is 
___________________ [Insert job title].   
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within ________ (   ) 

consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $______ for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
        Dollars ($  ) 

 

  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
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appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
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City and the Contractor. 
 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

 
 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
     Tom Crawford 
     City Administrator 
 

  
By___________________________ 
 Craig A. Hupy, P.E. 
      Public Services Area Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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PERFORMANCE	BOND	
(1)   
 of                                                                                                                 (referred to as "Principal"), 

and                                                                                                   , a corporation duly authorized 
to do business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for $                    , the payment of which Principal and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
by this bond. 

(2) The Principal has entered a written Contract with the City entitled      
           
 , for ITB No. ______and this bond is given for that Contract in compliance with Act No. 213 
of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may 
promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  

 
(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with 
its terms and conditions, and upon determination by Surety of the lowest responsible bidder, 
arrange for a Contract between such bidder and the City, and make available, as work progresses, 
sufficient funds to pay the cost of completion less the balance of the Contract price; but not 
exceeding, including other costs and damages for which Surety may be liable hereunder, the 
amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the 
Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract 
or to the work to be performed thereunder, or the specifications accompanying it shall in any way 
affect its obligations on this bond, and waives notice of any such change, extension of time, 
alteration or addition to the terms of the Contract or to the work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically 
in lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this bond.  This bond may be executed and delivered by facsimile and upon such 
delivery, the facsimile signature will be deemed to have the same effect as if the original signature 
had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
        _______________________________ 
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LABOR	AND	MATERIAL	BOND	
(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized 

to do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled      

      

     

 , for ITB No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 

of an original signature and agree to treat electronic signatures as original signatures that bind them to 

this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 

signature will be deemed to have the same effect as if the original signature had been delivered to the 

other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL	CONDITIONS	
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
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assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
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In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
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the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 
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(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD	SPECIFICATIONS	

	
All work under this contract shall be performed in accordance with the City of Ann Arbor Public 
Services Department Standard Specifications in effect at the date of availability of the contract 
documents stipulated in the Bid. All work under this Contract which is not included in these 
Standard Specifications, or which is performed using modifications to these Standard 
Specifications, shall be performed in accordance with the Detailed Specifications included in 
these contract documents. Perform all work under this Contract not included in these Standard 
Specifications and Detailed Specifications in accordance with the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction and MDOT Supplemental 
Specifications. 
 
The City on Ann Arbor Public Services Department Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
 
The Michigan Department of Transportation 2012 Standard Specification for Construction are 
available for download at the following web link: 
 
https://mdotjboss.state.mi.us/SpecProv/specBookHome.htm 
 
 



DETAILED	SPECIFICATIONS	



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION  
FOR 

 PROJECT SCHEDULE 
 
AA:DAD:TCB 1 of 2 01/21/21 
 
Upon receiving Notice of Award, start work on the date agreed upon wi th  the 
Eng ineer ,  wh ich date shal l  be  no ear l ie r  than Apr i l  15,  2021.  In no case shall 
any work commence prior to receipt of formal notice of award by the Department. 
 
Prepare and submit a complete, detailed, and signed Michigan Department of  
Transportat ion (MDOT) Form 1130, Progress Schedule, in accordance with the MDOT 
Special Provision for Progress Schedule (12SP-101A-01). 
 
The Progress Schedule must include, at a minimum, the controlling work items for the 
completion of the project and the planned dates or workdays these work items will be 
controlling operations.  It must also contain all contract dates including open to traffic, project 
completion, interim completion, and any other controlling dates. 
 
After the project award and prior to the start of work, attend a preconstruction meeting with the 
Engineer. The Engineer will determine the schedule for this meeting after submittal of MDOT 
Form 1130. The Engineer will arrange the day, time, and place for the preconstruction meeting, 
and may reschedule it if there are delays in awarding the project. 
 
The named subcontractor(s) for designated and/or Specialty Items, as shown in the proposal, are 
recommended to be at the preconstruction meeting if such items materially affect the work 
schedule. 
 
Complete the project in two (2) phases as shown on the plans and schedule the work to minimize 
the length of time required to complete each phase.  The project work for each phase shall be 
sufficiently complete and in suitable condition to be designated “Approved for Traffic” and shall 
be open to traffic as directed by the Engineer and as follows: Phase 1 shall be open to traffic prior 
to commencing with Phase 2. Phase 2 shall commence within no more than three (3) calendar 
days of opening Phase 1 to traffic, and it and the entire project must be open to traffic within 
ninety (90) calendar days from the initial date of commencing with the project work. 

 

 
The entire project must be complete in its entirety including final site restoration and clean up on 
or before July 24, 2021, with exception to final acceptance of restoration, which shall be by 
September 18, 2021. 
 
Failure to meet interim, final, and/or any phase completion date(s) will result in the assessment 
of liquidated damages in accordance with subsection 108.10, Liquidated Damages, of the 
MDOT 2012 Standard Specifications for Construction.  Liquidated damages will continue to 
be assessed for each calendar day that the work associated with the interim, final, and/or any 
phase completion date(s) remains incomplete, even if these days extend beyond the normal 
seasonal shut down date specified in the Standard Specifications for Construction, unless 
approved otherwise by the Engineer. 
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Liquidated Damages will be cumulative if multiple milestones dates are missed. 
 
Assessment of Liquidated Damages and/or contract adjustments applies to hourly/daily 
restrictions included in the Special Provision for Maintenance of Traffic. 
 
Contractor(s) operations shall be limited by City of Ann Arbor work time, noise, and dust 
ordinance(s) as shown below unless otherwise approved by the City and the Engineer in writing. 
 

• 7:00 a.m. to 8:00 p.m., Monday through Saturday 
• No work on Sunday 

 
Perform no work or lane closures during holiday periods unless otherwise approved by the 
Engineer. The Memorial Day and Independence Day holiday periods are respectively from 3:00 
p.m., May 28 to 7:00 a.m., June 1, 2021 and from 3:00 p.m., July 2, to 7:00 a.m., July 6, 2021. 
 
The Engineer may modify and further restrict the work hours due to holidays, special events 
and/or traffic volumes. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

GENERAL CONDITIONS 
 
AA:DAD:TCB 1 of 2 01/21/21 
 

a. Description. This item comprises all work described and required by the plans and 
specifications at each project location for which the contract contains no item(s) of work, 
including but not limited to the following: 

• Scheduling, coordination, and organization of all work, subcontractors, suppliers, 
testing, inspection, surveying, and staking. 

• Coordination of, and cooperation with, other contractors, agencies, departments, and 
utilities. 

• Protection and maintenance of utilities. 

• Maintaining drainage. 

• Furnishing, placement, and grading of maintenance gravel to construct any 
temporary driveways, sidewalks and/or sidewalk ramps necessary for construction of 
the proposed work. 

• Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and 
solid waste/recycle pick-ups. This includes the placement and maintenance of gravel 
in driveway openings as directed by the Engineer. 

• Storing all materials and equipment off lawn areas. 

• Temporary relocation and final replacement/re-setting of mailboxes. 

• Coordination efforts to furnish various concrete mixtures as directed by the Engineer 

• Coordination efforts to furnish and operate various-size vehicles/equipment as 
directed by the Engineer 

• Furnishing and operating vacuum-type street cleaning equipment a minimum of once 
per week or more frequently as directed by the Engineer 

• Protecting all sewers, and drainage and utility structures including manholes, gate 
wells, valve boxes, inlet structures, roadside ditches, and culverts from damage and 
contamination by debris and construction materials. Keeping structures and culverts 
clean of construction debris and properly covered/protected at all times during the 
construction.  Immediately cleaning any structures, sewers, culverts and/or roadside 
ditches contaminated with construction debris resulting from Contractor operations 
and/or work activities. 

• Disposing of excavated materials and debris - The Contractor shall dispose of, at the 
Contractor’s expense, all excavated material.  The Engineer will not pay for any 
costs associated with this work separately. 

• Furnishing and operating vacuum-type utility structure cleaning equipment 

• Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 
compactors 

• Furnishing and operating a backhoe during all work activities  

DS-3



AA:DAD:TCB 2 of 2 01/21/21 
 

• Furnishing and operating a jackhammer and air compressor during all work activities  

• Noise and dust control 

• Mobilization(s) and demobilization(s) 

• Site clean-up. 

• Furnishing submittals and certifications for materials and supplies. 

• All miscellaneous and incidental items such as overhead, insurance, and permit fees. 

• Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 
Disadvantaged Business Enterprise, and providing the necessary documentation. 

The Appendix of the contract documents provides data pertaining to existing soil borings to 
assist the Engineer and Contractor with determining the soil conditions within the construction 
area.  The City in no way guarantees existing conditions to be the same as shown in the data.  
The Contractor is solely responsible for any/all conclusions it may draw from the data. 
 
Quantities as given are approximate and are estimates for bidding purposes.  The City does not 
guarantee their totals and they may vary by any amount.  While it is the City's intent to complete 
the project substantially as drawn and specified herein, quantities may be changed or reduced 
to zero for cost savings or other reasons.  The City reserves the right to change the 
quantities; however, the City will not allow the Contractor to adjust unit price(s) due to 
such change. 
 

b. Materials. None Specified. 
 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

General Conditions, Max $90,000 .................................................................... Lump Sum 
 
Measure General Conditions, Max $90,000 by the unit lump sum and pay for it at the contract 
unit price, which price includes costs for all labor, equipment and materials necessary to 
complete the work. 
 
The Contractor is fully responsible for all direct and/or indirect damages to property caused by 
unclean or damaged sewers or structures resulting from its operations and/or work activities 
including any/all cost associated with such damages. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on 
the ratio of work completed during the payment period and the total contract amount.  When all 
of the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, 
less any deductions incurred for inadequate performance as described herein. This amount will 
not increase for any reason, including extensions of time, extras, and/or additional work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
 FOR 
 PROJECT SUPERVISION 
 
AA:MGN:JKA:TCB 1 of 4 01/21/21 

 
 
 a.  Description.- The Contractor shall provide supervision in accordance with 
Subsection 104.07 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction, the City of Ann Arbor Public Services Area Standard 
Specifications, and as described herein. 
 
 The Contractor shall designate a full-time Project Supervisor to act as the Contractor's 
agent/representative, and to be responsible for scheduling and coordination of all 
subcontractors, suppliers, other governmental agencies, and all public and private utility 
companies. 
 
 The Project Supervisor shall not be an active crew member of the Contractor, shall not 
be an active member or employee of any subcontractor's work force, and shall not 
perform general or specialized labor tasks. The Project Supervisor shall be a full-time 
employee of the General Contractor and shall have all needed authority to make binding 
decisions on behalf of the Contractor in all matters pertaining to performance and 
execution of the work of the project. 
 
 The Project Supervisor shall work exclusively on this project, and shall put forth his/her 
full effort into the organization and coordination of the work of this project. 
 
One week prior to the pre-construction meeting, the Contractor shall designate a 
proposed Project Supervisor by name, and shall furnish the Engineer with a current, 
thorough, detailed summary of the proposed Project Supervisor's work history, outlining 
all previous supervisory experience on projects of a similar size and nature.  The detailed 
work history shall include personal and professional references (names and phone 
numbers) of persons (previous owners or agents) who can attest to the qualifications and 
work history of the proposed Project Supervisor.  Proposed candidates for Project 
Supervisor shall have a demonstrated ability to work harmoniously with the Engineer, the 
City, the public, subcontractors, and all other parties typically involved with work of this 
nature.  The Engineer will have the authority to reject a proposed Project Supervisor 
whom he/she considers unqualified. 
 
 The Project Supervisor shall be available 24 hours-per-day to provide proper 
supervision, coordination and scheduling of the project for the duration of the Contract.  
The Contractor shall furnish the City with telephone numbers of the Project Supervisor in 
order to provide 24 hour-per-day access during business and non-business hours, 
including weekends and holidays. 
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 The Project Supervisor shall be equipped by the Contractor with a “smart” mobile 
telephone with “data” and “text” capabilities to provide the City with 24 hour-per-day 
access to him/her during daily construction activities, during transit to and from the 
construction site, and during all non-business hours including weekends and holidays. 
 
 The Project Supervisor shall be equipped with assistants as necessary to provide 
project supervision as specified herein, and in accordance with the Contract. 
 
 
 b.  Duties and Responsibilities - The Project Supervisor shall work harmoniously 
with the Engineer, the City, the public, subcontractors, and all other parties typically 
involved with work of this nature. 
 
 The Project Supervisor shall have a thorough, detailed understanding and working 
knowledge of all construction practices and methods specified elsewhere herein, as well 
as the handling, placement, testing and inspection of aggregates, aggregate products, 
bituminous concrete, portland cement concrete materials, and other such materials and 
products related to the work of this project. 
 
 The Project Supervisor shall be responsible for all of the work of all of the Contractor's, 
subcontractors' and suppliers' work forces. 
 
 The Project Supervisor shall be responsible for proper and adequate maintenance 
(emissions, safety, and general operation) of all of the Contractor's, subcontractors' and 
suppliers' equipment and vehicles. The Project Supervisor shall make all needed diligent 
and good-faith efforts to ensure that all equipment utilized in the performance of the work 
is properly maintained, safe, and complies with all legal and environmental requirements 
of the work as set forth in Section 107.15 of the 2012 MDOT Standard Specifications. 
 
 The Project Supervisor shall be responsible for the legal, proper and safe 
parking/storage of all the Contractor's, subcontractors' and suppliers' equipment, work 
vehicles, and employee's vehicles. 
 
The Project Supervisor shall schedule and coordinate the work of all parties involved in 
the project, including utility companies, testing agencies, governmental agencies, all City 
departments (such as Utilities and Transportation), and City inspectors. 

 The Project Supervisor shall coordinate and schedule the work of any independent 
survey crews that may be retained by the Engineer or City to witness and reset existing 
and new geographic/benchmark monuments.  Failure to have existing monuments 
witnessed and reset may result in delays to the Contractor's work.  Costs for such delays 
will be the Contractor's sole responsibility. The Project Supervisor shall also schedule and 
complete all needed survey request forms that are needed in order to schedule the 
services of survey personnel to properly layout all elements of the project work in 
accordance with the City of Ann Arbor Public Services Area Standard Specifications and 
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the Michigan Department of Transportation 2012 Standard Specifications for 
Construction. 
 
 The Project Supervisor shall coordinate and schedule inspection performed by the 
City and Consultants (including material testing firms) in a timely manner, to assure 
proper and timely testing and inspection of the work. 
 
 The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of 
the proposed work on a weekly basis, and an update of all proposed changes on a daily 
basis.   
  
 The Project Supervisor and all subcontractors shall attend a weekly progress meeting 
chaired by the Engineer to discuss the work.  Upon the completion of each meeting, the 
Engineer shall prepare and distribute, to all present, a written summary of the meeting's 
minutes.  Those in attendance shall review the minutes and, if necessary, comment on 
any deficiencies or errors prior to or at the next scheduled progress meeting.   
 
 
 c.  Additional performance requirements - If, in the sole opinion of the Engineer, the 
Project Supervisor is not adequately performing the duties as outlined in this Detailed 
Specification, the following system of notices will be given to the contractor with the 
associated penalties: 
 
First Notice –  A warning will be issued in writing to the Contractor detailing the 

deficiencies in the Project Supervision.  The Contractor must 
respond within 7 calendar days in writing with a plan to correct the 
stated deficiencies.  Failure to respond within 7 calendar days will 
result in the issuing of a second notice. 

 
Second Notice – A second warning will be issued in writing to the contractor further 

detailing the deficiencies in the Project Supervision. 10%, or 
$10,000, whichever is greater, will be withheld from the original 
Project Supervision contract amount for the second notice. The 
Contractor must respond within 7 calendar days in writing with a plan 
to correct the stated deficiencies.  Failure to respond within 7 
calendar days will result in the issuing of a third notice.  At this time, 
the Engineer reserves the right to meet with personnel with the 
necessary authority within the Contractor’s organization to discuss 
the deficiencies in the Project Supervision. 

 
Third Notice –  A third notice will be issued in writing to the Contractor further 

detailing the deficiencies in the Project Supervision.  An additional 
25%, or $25,000, whichever is greater, will be withheld from the 
original Project Supervision contract amount for the third notice, and 
the Project Supervisor shall be removed from the project, and 
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replaced immediately with another individual to be approved by the 
Engineer. 

 
 Should, in the sole opinion of the Engineer, the Project Supervisor fail to perform 
his/her duties and responsibilities as described herein to such a degree that the 
successful completion of the project is put in jeopardy, the above system of notices may 
be foregone, and the Contractor shall immediately replace the Project Supervisor upon 
receipt of written notice.  Failure to provide adequate project supervision, as determined 
by the Engineer, shall be considered basis for the Engineer to suspend work without 
extension of contract time or additional compensation.   
 
 If the original Project Supervision contract amount is insufficient to cover said 
withholdings, the Project Supervision contract amount will be reduced to zero and a 
contract modification will be written to assess a penalty to cover the difference between 
the Project Supervision contract amount and the total amount of the withholding(s).  It is 
fully expected however that the Project Supervision contract amount will be sufficient to 
cover any withholdings. 
 
 
 d.  Measurement and payment.- the completed work as measured for this item of work 
will be paid for at the contract unit price for the following contract (pay) item: 
 

Contract Item (Pay Item)          Pay Unit 
 

Project Supervision, Maximum $75,000 ..................................... Lump Sum 
 
 The unit price for this item of work shall include all labor, material, and equipment costs 
to perform all the work specified in the Standard Specifications and as modified by this 
Detailed Specification. 
 

Payment for this work will be made with each progress payment, on a pro rata basis, 
based on the percentage of construction completed.  When all of the work of this Contract 
has been completed, the measurement of this item shall be 1.0 times the Lump Sum bid 
amount, minus any withholdings incurred for inadequate performance as described 
herein.  This amount will not be increased for any reason, including extensions of time, 
extras, adjustments and/or additional work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MATERIAL AND SUPPLY SUBMITTALS AND CERTIFICATIONS 
 
AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. This work includes submittal to the Engineer by the Contractor and its 
Subcontractors and prior to commencement of work; Michigan Department of Transportation 
Form 0501 (attached) showing all materials and supplies proposed for use on the project, and 
any product data information requested by the Engineer. It also includes furnishing certifications 
to the Engineer for review and approval a minimum of three business days prior to any 
scheduled delivery, installation, and/or construction of the same. The manufacturer or supplier 
shall certify the following materials and supplies are compliant with the contract specifications 
unless otherwise directed by the Engineer: 
 

Cement and lime 
Aggregates 
Admixtures and curing materials for concrete 
Asphaltic materials 
Steel reinforcement 
Structural steel 
Fencing materials 
Miscellaneous metal products 
Drainage products 
Geosynthetics 
Timber and lumber 
Masonry units 
Joint and waterproofing materials 

Erosion and sedimentation control materials 
Turf and landscaping materials 
Permanent traffic sign and support materials 
Permanent paving marking materials 
Permanent traffic signal materials 
Temporary traffic control materials 

 
b. Materials. None specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Costs for this work will not be paid for separately, but shall 

be included in the Contract pay Item “General Conditions, Max $___”. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 
 
AA:MGN/DD:TCB 1 of 2 01/21/21 

 
a. Description. This specification covers all administrative requirements, payroll reporting 

procedures to be followed by Contractors performing work on City-sponsored public 
improvements projects, and all other miscellaneous and incidental costs associated with 
complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard 
to payment of prevailing wages and its Prevailing Wage Compliance policy. 
 
The intent of this specification is not to include the actual labor costs associated with the payment 
of prevailing wages as required. Properly incorporate those costs in all other contract items of 
work bid for the project. 
 

b. General. The Contractor will comply with all applicable sections of Federal and State 
prevailing wage laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, 
and its Prevailing Wage Compliance Policy as defined within the contract documents. The 
Contractor shall provide the required certified payrolls, city-required declarations, and reports 
requested elsewhere in the contract documents within the timeline(s) stipulated therein. 
 
The Contractor shall also provide corrected copies of any submitted documents found to contain 
errors, omissions, inconsistencies, or other defects that render the report invalid. Provide the 
corrected copies when requested by the Supervising Professional. 
 
The Contractor shall also attend any required meetings as needed to fully discuss and ensure 
compliance with the contract requirements regarding prevailing wage compliance. The Contractor 
shall require all employees engaged in on-site work to participate in, provide the requested 
information to the extent practicable, and cooperate in the interview process. The City of Ann 
Arbor will provided the needed language interpreters in order to perform wage rate interviews or 
other field investigations as needed. 
 
Submit certified payrolls on City-provided forms or forms used by the Contractor, as long as the 
Contractor forms contain all required payroll information. If the Contractor elects to provide its 
own forms, the Supervising Professional shall approve of their use prior to the beginning of on-
site work. 

c. Unbalanced Bidding. The City of Ann Arbor will examine the submitted cost for this 
item of work prior to contract award. If the City determines, in its sole discretion that the costs bid 
by the Contractor for complying with the contract requirements are not reasonable, accurately 
reported or contain discrepancies, the City reserves the right to request additional documentation 
that fully supports and justifies the price as bid. Should the submitted information not be 
determined to be reasonable or justify the costs, the City reserves the right to pursue award of 
the contract to the second low bidder without penalty or prejudice to any other remedies that it 
may have or may elect to exercise with respect to the original low-bidder. 
 
The City will not extend the contract completion date as a result of its investigation of the as-bid 
amount for this item of work, even if the anticipated contract award date must be adjusted. The 
only exception will be if the Contractor adequately demonstrates that their costs were appropriate 
and justifiable. In such case, the City will adjust the contract completion date by the number of 
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calendar days commensurate with the length of its investigation if it cannot meet the published 
Notice to Proceed date of the work. The City will not allow adjustments to contract unit prices for 
all other items of work due to the adjustment of contract completion date. 
 
 d. Measurement and Payment. Measure and pay for the completed work, as described, 
at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Certified Payroll Compliance and Reporting ..................................................... Lump Sum 
 
Measure Certified Payroll Compliance and Reporting by the unit lump sum and pay for it at 
the contract unit price, which price includes costs for all supervisory, accounting, and 
administrative labor, and equipment and materials necessary to complete the work of monitoring, 
performing and maintaining compliance with the tasks required of this Detailed Specification. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

AUDIOVISUAL RECORDING 
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a. Description. This work includes providing an audio-video record of the physical, 
structural, and aesthetic conditions of the construction site and adjacent areas as provided herein. 
Perform this work for the entire project limits prior to the start of construction. 
 
The audiovisual recording shall be: 
 

1. Of professional quality, providing a clear and accurate audio and visual record of 
existing conditions, and include an index of the record that will enable the easy searching to 
locate particular areas of the project. 

 
2. Prepared within the time period between contract award or notice to proceed and the 

scheduled start of construction. 
 

3. Carried-out under the supervision of the Engineer. 
 

b. Production. Complete the audiovisual recording in accordance with the following 
minimum requirements: 
 

1. Media/Editing – Provide a color recording on DVD, or other approved media, using 
equipment that allows for the simultaneous capture of audio and visual information. Provide a 
recording that meets or exceeds current industry standards. Do not edit the recording. 

 
2. Perspective/Speed/Pan/Zoom - To ensure proper perspective, the distance from the 

ground to the camera lens shall not be less than 10 feet and the recording must proceed in 
the general direction of travel at a speed not to exceed one hundred seventy-five (175) feet 
per minute (2 mi/hr). Control pan and zoom rates sufficiently so that playback will ensure 
quality of the object(s) viewed. 

 
3. Display - The audio-video equipment shall have transparent time, date stamp and 

digital annotation capabilities. The final copies of the DVD, or other approved media, shall 
continuously and simultaneously display the time (hours:minutes:seconds) and the date 
(month/date/year) in the upper left-hand corner of the frame. Accurate project stationing shall 
be included in the lower half of the frame in standard format (i.e. 1+00). Below the stationing 
show periodic information, including project name, name of area shown, direction of travel, 
viewing direction, etc. If stationing has not been established on-site, refer to the plans and 
approximate the proposed stationing. On projects with no stationing use assumed stationing 
starting with 0+00 and progress from west to east or from south to north. 

 
4. Audio Commentary/Visual Features – Identify locations relative to project limits and 

landmarks by both audio and video means at intervals no longer than twenty-five feet along 
the recording route. Provide additional audio commentary as necessary during recording to 
describe streets, buildings, landmarks, and other details, which will enhance the record of 
existing conditions. 
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5. Visibility/Ground Cover – Perform the recording during a time of good visibility. Do not 
perform during periods of precipitation or when snow, leaves, or other natural debris obstruct 
the area being recorded. The Contractor shall notify the Engineer in writing in the event that 
the weather or snow cover is anticipated to cause a delay in recording beyond the specified 
time limits. 

 
c. Coverage. The audiovisual coverage shall include the following: 

 
1. General Criteria - These general criteria shall apply to all recording and includes all 

areas where construction activities will take place or where construction vehicles or equipment 
will be operated or parked and or where materials will be stored. The recording shall extend 
an additional 50 feet outside of all areas. It shall include all significant, existing 
fabricated/constructed and natural features such as driveways, sidewalks, utility covers, utility 
markers, utility poles, other utility features, traffic signal structures and features, pubic signs, 
private signs, fences, landscaping, trees, shrubs, other vegetation, and other similar or 
significant features. 

 
2. Road Construction Area. The recording coverage shall: 

A. Extend to 50 feet outside of the right-of-way and easements area as shown on the 
plans. 

B. Extend 50 feet outside the construction limits on all streets, including side streets. 
 

Record each side each side street(s) separately. 
 

3. Detour Route/Maintenance of Traffic Areas - The entire detour route and maintenance 
of traffic areas shall be recorded as indicated in this Detailed Specification except as follows: 

 
A. The recording must proceed in the general direction of travel at a speed not 

exceeding one hundred seventy-five (175) feet per minute (2 mi/hr). 
 

B. The coverage area shall include the street and not go beyond the curb, or edge of 
asphalt, except in areas where there is a fair possibility that the detoured traffic will drive 
over the curb, such as at intersections. 

 
C. The recording shall include sidewalk ramps and other features likely to have been 

damaged or likely to be damaged as a result of existing traffic, temporary detoured traffic 
and or construction traffic. In these areas, recording may need to proceed much more 
slowly. The required recording shall be limited to the direction of travel for the planned 
detour route(s). 

 
D. Include any proposed pedestrian detour routes the required coverage area. 

 
4. Private Property - Record any/all authorized private property the Contractor may utilize 

as part of this project. Record private property bordering the project limits or work areas where 
work is scheduled to occur or where construction traffic could result in disturbance and 
potential damage. This includes buildings, driveways, decks, landscaping, trees, and all other 
similar features. 
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5. Other Areas – Where the Contractor, in its opinion, warrants the establishment of a 
record of existing conditions in other areas not described or required by this special provision, 
it shall record these at its sole expense. The Contractor shall notify the Engineer in writing of 
such areas. 

 
The Engineer may direct the recording of other minor areas not specified herein at the 
Contractor’s sole expense. 

 
d. Audiovisual Recording Services. The Contractor shall utilize one of the following 

companies, which have demonstrated to be capable of providing the recording services required 
by this special provision. 
 
  Construction Video Media 

  Topo Video, Inc. 
  Video Media Corp. 
  Paradigm 2000, Inc. 
  Finishing Touch Photo and Video 
 
The Contractor may utilize another company of with demonstrated comparable or superior 
qualifications upon written approval from the Engineer. 
 
d. Audiovisual Recording Acceptance. Furnish a copy of the audio-video record to the 
Engineer for review a minimum of one (1) week prior to mobilizing and bringing any materials or 
equipment to the project site or designated staging areas. 
 
Within three (3) days following receipt, the Engineer will review the recording and either accept 
it or require the Contractor to address any discrepancies. Prior to mobilizing onto the site, the 
Contractor will re-record any/all portions of the audio-video record deemed unacceptable as 
documentation of the existing conditions and resubmit this record to the Engineer for final 
review. 
 
Within two (2) weeks of final review and acceptance from the Engineer, the Contractor will 
furnish two (2) copies of the completed audio-video record to the Engineer and retain a third 
copy for its use. 
 
 e. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item. 
 

Pay Item Pay Unit 
 

Audiovisual Recording ...................................................................................... Lump Sum 
 
Measure Audiovisual Recording by the unit lump sum and pay for it at the contract unit price, 
which price includes costs for all labor, equipment and materials necessary to complete the work 
and provide the completed audio-video record the Engineer. The unit price includes recording the 
entirety of all project limits/areas as described. Any/all required re-recording will be at the sole 
expense of the Contractor. 

DS-14



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

VACUUM TYPE CLEANING EQUIPMENT 
 
AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. This work includes furnishing and operating throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) 
approved by the Engineer, as and when directed by the Engineer for dust control, for dirt/debris 
control, and for street and utility structure cleaning after any and all paving. 

b. Materials. None specified. 
 

c. Construction. The Contractor shall furnish and operate throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, 
etc.) approved by the Engineer.  When directed by the Engineer, the Contract shall use this 
equipment to control dust, dirt, and other debris within the project limits and beyond as required, 
to clean streets surfaces, and for street and utility structure cleaning after any and all paving.  
The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris from the 
pavement and from utility structures in and adjacent to the construction area. 
 

d. Measurement and Payment. The Engineer will not pay for the work required of this 
detailed specification separately. The Contractor shall be include it in the contract unit price bid 
for the pay Item General Conditions, Maximum, $___. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAXIMUM UNIT WEIGHT 
 
AA:DAD 1 of 1 03/10/18 
 
Determination of the maximum dry density per cubic foot (lbs/ft3) will be using test method 
AASHTO T-180 unless otherwise directed by the Engineer.  Use the determined value(s) as the 
maximum unit weight when measuring the in place compaction or density of soils unless such 
value(s) are determined by an alternate test method as directed by the Engineer. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CURB, GUTTER, AND CURB AND GUTTER, ANY TYPE, REM 
AND 

SIDEWALK, SIDEWALK RAMP, AND DRIVEWAY APPROACH, ANY THICKNESS, 
REM 

 
AA:DAD:TCB 1 of 2 01/21/21 
 
a. Description. This work consists of removing concrete items including curb, gutter, curb 
and gutter, sidewalk, sidewalk ramps, driveway openings, and driveway approach pavements 
as shown on the plans, in accordance with section 204 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, except as specified 
herein, and as directed by the Engineer. 
 

b. Materials. Provide materials in accordance with those specified in section 204 of the 
MDOT Standard Specifications for Construction. 
 

c. Construction. Complete this work, as applicable, according to section 204 of the MDOT 
2012 Standard Specifications for Construction, as described below, and as directed by the 
Engineer. 
 
Prior to the start of work, the Engineer and Contractor together will identify, and field measure 
all concrete removal items. The Engineer will approve of all removal limits prior to the Contractor 
performing any concrete removal work. 
 
Perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot 
wide “Det M” driveway openings, and including those necessary to provide for the partial 
removal of existing drive approaches as shown on the plans, as directed by the Engineer, and 
as marked for removal. The Contractor will cut steel reinforcement bars as directed by the 
Engineer at all areas of removal. Perform any/all saw cutting under wet conditions to prevent 
excessive airborne dust. Clean up any/all resulting slurry and debris to the satisfaction of the 
Engineer immediately after performing saw cutting work. 
 
The work includes excavation of any/all concrete designated for removal; stump and brush 
removal, as required; disposal of removed materials; and backfilling and compaction, as 
required. 
 
The Contractor will coordinate with the City’s Urban Forestry and Natural Resources 
Coordinator prior to the removal of any tree roots. Contact information will be provided 
prior to construction. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller 
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or 
adjacent areas. The Contractor will not be entitled to any additional compensation for the use of 
smaller equipment, lighter equipment, or work task deferral. 
 
Use blade graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as 
directed by the Engineer. The use of each specific piece of equipment is subject to the approval 
of the Engineer. 
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Where replacing existing concrete curb or curb and gutter on a street with a concrete (or brick) 
base, the Engineer may direct the Contractor to remove a one (1) foot wide, full-depth section of 
pavement and pavement base immediately in front of the curb and gutter. As part of this 
pavement/base removal, the Contractor will perform additional (double) full-depth saw-cutting 
along the entire removal limits and take the necessary precautions so not to damage and/or 
disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by 
the Engineer. The width and depth of removals must allow for placement and removal of the 
curb and gutter formwork. After the removal of the formwork, the Contractor will replace the 
concrete base to its original thickness and elevation(s). 
 
At all times protect excavated/removal areas with barricades and/or fencing. 
 
Removed or excavated materials not incorporated into the work will become the property of the 
Contractor and be immediately removed and properly disposed of off-site. DO NOT stockpile 
overnight, either on or adjacent to site, any removed or excavated materials. 
 
Replace and compact any/all base, subbase, or subgrade materials removed without 
authorization with materials specified by the Engineer. The Contractor will perform this work at 
its sole expense. 
 
Replace concrete curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and 
driveway approaches within 24 hours of their removal. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Curb, Gutter, and Curb and Gutter, Any Type, Rem ..................................................... Foot 
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem ....... Square Yard 

 
Measure Curb, Gutter, and Curb and Gutter, Any Type, Rem lengths in place by the unit foot 
and pay for it at the contract unit price, which price includes the costs for all labor, equipment 
and materials necessary to complete the work. 
 
Measure Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem areas in 
place by the square yard and pay for it at the contract unit price, which price includes the costs 
for all labor, equipment and materials to complete the work. 
 
Saw cutting is not a separate contract pay item. The respective contract unit prices bid for Curb, 
Gutter, and Curb and Gutter, Any Type, Rem and Sidewalk, Sidewalk Ramp, and Driveway 
Approach, Any Thickness, Rem include payment for any/all saw cutting costs. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

GRADING, SIDEWALK, SIDEWALK RAMP, AND DRIVEWAY APPROACH 
 
AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. Remove miscellaneous structures and materials, and complete all 
earthwork required to construct new and replacement sidewalks, sidewalk ramps, and driveway 
approaches to the lines and grades shown on the plans and/or as directed by the Engineer. 
Complete this work according to the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction, this special provision, and as directed by the 
Engineer. 
 
 b. Materials. Provide materials in accordance with subsection 205.02 of the MDOT 2012 
Standard Specifications for Construction as necessary to achieve the required cross section(s). 
The Contractor may use excavated material, if suitable, as embankment with approval by the 
Engineer. 
 

c. Construction. Complete this work according to applicable subsection 205.03 of the 
MDOT 2012 Standard Specifications for Construction. Grading for sidewalks and sidewalk 
ramps includes, but is not limited to, the following work: 
 

1. Stripping and stockpiling topsoil for use in turf establishment as approved. 
2. Removing rocks or boulders less than 0.5 cubic yards in volume. 
3. Excavating material to a depth necessary for construction. 
4. Disposing of excess and unsuitable material according to section 205 of the MDOT 

2012 Standards Specifications for Construction. 
5. Shaping, grading, and compacting the subgrade to proposed grades to prepare it for 

embankment, subbase or aggregate base bedding materials or for an aggregate 
surface course. 

6. Furnishing and placing embankment material to the grades necessary for 
construction. 

7. Shaping, grading, and compacting embankment to proposed grades to prepare it for 
subbase or aggregate base bedding materials or for an aggregate surface course. 

8. Matching new sidewalk, sidewalk ramp, and driveway approach grades with existing 
grades as required. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Grading, Sidewalk, Sidewalk Ramp, and Driveway Approach ........................ Square Yard 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

UNDERCUTTING 
 
AA:DAD:TCB 1 of 2 01/21/21 
 

a. Description. This work includes the removal of existing unstable and/or unsuitable base, 
subbase and/or subgrade soil material(s) that may be susceptible to frost heaving or differential 
frost action in the areas and limits identified by the Engineer. It also includes installing 
stabilization geotextile and/or structural geogrid as necessary and backfilling to replace these 
material(s) and remedy the unstable soil conditions. Perform this work in accordance with 
section 205 of the Michigan Department of Transportation (MDOT) 2012 Standard 
Specifications for Construction, as directed by the Engineer, and as modified herein. 
 

b. Materials. Provide Granular Material Class II, Dense-Graded Aggregate Class 21 AA 
Open-Graded Aggregate Class 4 G materials in accordance with those specified in section 902 
of the MDOT 2012 Standard Specifications for Construction. 
 
Provide stabilization geotextile materials in accordance with section 910 of the MDOT 2012 
Standard Specifications for Construction. 
 
Provide structural geogrid materials in accordance with the Detailed Specification for Structural 
Geogrid. 
 

c. Construction. Use construction methods as described in subsection 205.03.E of the 
Standard Specifications for Construction, and as directed by the Engineer. 
 
After either removing the pavement, performing rough/finish grading, and/or at the time of proof 
rolling, the Engineer will inspect the grade to determine the need for, and the limits of, 
undercuts. Excavate to the required depth, trim, shape, and re-compact the undercut areas as 
directed by the Engineer. Properly dispose of all excess materials. 
 
Backfill areas of Undercutting, Type IIA with Class 21AA Dense-Graded Aggregate, areas of 
Undercutting, Type IIB with Granular Material Class II, and areas Undercutting, Type IIC with 
Open-Graded Aggregate Class 4 G unless directed otherwise by the Engineer. 

Place stabilization geotextile and/or structural geogrid as directed by the Engineer in areas 
where subgrade soils require added stability. Place stabilization geotextile as directed by the 
Engineer in areas where is the potential of intermixing of dissimilar materials. 
 
Place and compact the aggregate fill in maximum lifts of not more than 12 inches thick. At the 
discretion of the Engineer, aggregate fill lifts of up to 24 inches may be allowed based on the 
assessment of subgrade soil conditions. 
 
Compact undercutting backfill material (>12 inches below the finish base grade) to not less than 
95% of its maximum unit weight. Compact undercutting backfill material (≤12 inches below the 
finish base grade) to not less than 98% of its maximum unit weight. Determine the maximum 
unit weight of backfill materials using the AASHTO T-180 test. 
 
The Engineer may elect to use one or more types of undercutting to address poor soil 
conditions identified in a specific area of the project. 
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d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit prices using the following pay items: 
 

Pay Item Pay Unit 
 

Undercutting, Type IIA ...................................................................................... Cubic Yard 
Undercutting, Type IIB ...................................................................................... Cubic Yard 
Undercutting, Type IIC ...................................................................................... Cubic Yard 

 
Measure Subgrade Undercutting, Type IIA, Subgrade Undercutting, Type IIB, and 
Subgrade Undercutting, Type IIC volumes in place by the unit cubic yard and pay for them at 
their respective contract unit prices, which prices include the costs for all labor, equipment and 
materials necessary to complete the work. 
 
When one or more than types of undercutting are used to address poor soil conditions identified 
in a specific area of the project, each type will be measured and paid for separately. 
 
Stabilization geotextile and structural geogrid will each be measured and paid for separately. If 
the contract does not include these items of work their respective use will each be paid as a 
new/extra contract item. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

AGGREGATE BASE 
 

AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. This work consists of constructing an aggregate base course on a surface 
approved by the Engineer using only crushed limestone. The aggregate base shall be in 
accordance with sections 302 and 303 of the 2012 Michigan Department of Transportation (MDOT) 
Standard Specifications for Construction, except as herein modified: 
 

b. Material. Provide aggregate material meeting the requirements for Dense-Graded 
Aggregate Class 21 AA and Open-Graded Aggregate Class 4G as specified in section 902 of 
the MDOT 2012 Standard Specifications for Construction. The ONLY permitted material shall be 
crushed limestone unless otherwise approved by the Engineer. 
 

c. Construction. Construct aggregate base course in accordance with subsection 302.03 of 
the 2012 MDOT Standard Specifications for Construction. Place Dense-Graded Aggregate Class 
21 AA and Open-Graded Aggregate Class 4G as shown on the plans, based on site conditions 
encountered during construction, or as directed by the Engineer. 
 
Deliver aggregate to the job site in their respective thoroughly blended condition. 
 
Stockpile and handle base aggregates in such a manner that there will be no mixing of them 
with one another or the existing underlying soil. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit prices using the following pay items: 
 

Pay Item  Pay Unit 
 

Aggregate Base, Cl 21AA, CIP ............................................................................. Cubic Yard 
Aggregate Base, Cl 4G, CIP ................................................................................. Cubic Yard 

Measure Aggregate Base, Cl 21AA and Aggregate Base, Cl 4G volumes in place by the unit 
cubic yard and pay for them at their respective contract unit price, which price includes costs for 
all labor, equipment and materials necessary to complete the work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

DRAINAGE AND UTILITY STRUCTURES 
 
AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. This work consists of cleaning and pointing drainage (storm) and utility 
(sanitary and water) structures whether shown or not on the plans, as directed by the Engineer, 
and as herein provided. 
 

b. Materials. Provide materials in accordance with subsection 403.02 of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction, unless 
otherwise directed by the Engineer. 
 

c. Construction. Clean and point drainage and utility structures in accordance with 
subsection 403.03 of the MDOT 2012 Standard Specifications for Construction, and as directed 
by the Engineer. 
 
Point structures by removing loose and damaged mortar, filling joints between concrete and 
masonry units with new mortar, and striking joints so the exposed surface is smooth and free of 
voids. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
 

Pay Item  Pay Unit 
 
 Dr Structure, Cleaning, Modified ................................................................................ Each 
 Dr Structure, Point ..................................................................................................... Each 
 
Measure Dr Structure, Cleaning, Modified and Dr Structure, Point individually in place by 
their respective units each and pay for them at their respective contract unit prices, which prices 
include the costs for all labor, equipment and materials necessary to complete the work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

STRUCTURE COVERS 
 
AA:DAD:TCB 1 of 2 01/21/21 
 

a. Description. This work shall consist of replacing and furnishing frames and covers for utility 
(storm, sanitary, and water) structures as shown on the plans and as directed by the Engineer, in 
accordance with section 403 of the edition of the Michigan Department of Transportation (MDOT) 
2012 Standard Specifications for Construction, except as specified herein. 
 

b. Materials. Provide materials meeting the requirements of subsection 403.02 and section 908 
of the MDOT 2012 Standard Specifications. Provide frames and covers conforming to the model(s) 
shown in the table below, or equivalent approved by the Engineer. 
 

Type of Casting Associated Pay Item 
(MDOT Designation) EJ No. NEENAH No. 

Manhole 
Frame and Cover 
(sanitary sewer) 

Dr Structure Cover, 
Special  

Manhole 
Frame and Cover 
(storm sewer and water) 

Dr Structure Cover, 
Type B, Modified 

(Cover B) 

1040 w/ 
Type A Cover 

Type M1 
 

Curb Inlet/Catch Basin 
Frame and Cover 
(barrier curb & gutter) 

Dr Structure Cover, 
Type K, Modified 

(Cover K) 

7045Z w/ 
7045M1 Sinusoidal 

Grate 
R-3249F 

Flat Inlet/Catch Basin 
Frame and Cover 

Dr Structure Cover, 
Type R, Modified 

(Cover R) 
  

 
Provide frames and covers with machined bearing surfaces. 
 
Provide East Jordan manhole covers labeled with “CITY OF ANN ARBOR” and “WATER”, 
”STORM”, or “SANITARY” whichever is applicable. Use the City’s custom logo in use at the time of 
the project (see miscellaneous details on plans). 
 
Use Dr Structure Cover, Special for all sanitary sewer manhole covers unless otherwise directed by 
the Engineer. 
 
Frames and covers for monument and gate (water-valve) boxes will be provided by the City of Ann 
Arbor. The Contractor will determine the necessary quantities for each of these items and arrange 
for their delivery to the site, or pick-up from the W.R. Wheeler Service Center (4251 Stone School 
Road), with the Engineer. 
 

c. Construction. The Contractor shall store materials on site and/or at locations arranged by the 
Contractor, subject to the approval of the Engineer. The Contractor shall not store materials or 
equipment, including metal castings and steel plates, on any lawn areas. 
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The Contractor shall stockpile on site all salvaged covers and castings for pick-up by a City of Ann 
Arbor Public Works crew. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Dr Structure Cover, Special .......................................................................................... Each 
Dr Structure Cover, Type B, Modified ........................................................................... Each 
Dr Structure Cover, Type K, Modified ........................................................................... Each 
Dr Structure Cover, Type R, Modified ........................................................................... Each 

 
Measure Dr Structure Cover, Special and Dr Structure Cover, Type ___, Modified individually in 
place by their respective units each and pay for them at their respective contract unit prices, which 
prices include all cost for labor, equipment and materials necessary to complete the work. 
 
Payment for transporting new covers to the project site from the W.R. Wheeler Service Center, if 
necessary, is included in the unit prices bid for the above drainage structure cover items of work. 

DS-25



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CONCRETE DRIVEWAY OPENING 
 
AA:DAD:TCB 1 of 1 01/21/21 
 

a. Description. This work consists of constructing concrete driveway openings at the 
locations shown on the plans in accordance with section 802 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, applicable standard or 
special details, as directed by the Engineer, and as specified herein. 
 

b. Materials. Provide materials meeting the requirements specified in subsection 802.02 of 
the MDOT 2012 Standard Specifications for Construction and as specified herein. 
 
Use concrete mixture Grade P-NC (658 pounds/cubic yard cement content) for Driveway 
Opening, Conc, Det M, Modified as specified in subsection 601.02 of the MDOT 2012 
Standard Specifications. 
 
Provide concrete mixtures containing 6AA coarse aggregates that are either natural or 
limestone and meet the requirements of section 902 the MDOT 2012 Standard Specifications 
for Construction. 
 
The Contractor is solely responsibility for providing specific concrete mix designs that meet the 
requirements of this detailed specification. 
 

c. Construction. Use construction methods in accordance with subsection 802.03 of the 
MDOT 2012 Standard Specifications for Construction. 
 
Place expansion joints of the thickness shown on the details or as directed by the Engineer. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

 
Measure Driveway Opening, Conc, Det M, Modified length in place by the unit foot and pay 
for it at the contract unit price, which price includes the costs for all labor, equipment and 
materials to complete the work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
 FOR 
 CONCRETE SIDEWALK, ADA RAMPS, AND DRIVEWAY APPROACHES 
 
AA:MGN:JKA 1 of 3 1/16/2020 

 
 
 a. Description.- This work shall consist of constructing concrete sidewalk, ramp, or 
drive approaches of the types as indicated on the plan sheets, as detailed in the 
specifications, or as directed by the Engineer.  It shall also include constructing concrete 
drive approaches of the types as indicated on the plan sheets, as detailed in the 
specifications, or as directed by the Engineer.  All work shall be in accordance with 
Section 801 and 803 of the 2012 MDOT Standard Specifications for Construction and as 
specified herein. 
 
 All ADA ramps shall be installed with detectable warning units.  Reference the Special 
Provision entitled “Detectable Warning Tiles” for additional requirements. 
 
 b. Materials.- The materials shall meet the requirements as specified in the 2012 
MDOT Standard Specifications and as required herein.  The grade of concrete for items 
designated as "P-NC" shall be Grade P-NC concrete (658 lbs/yd3 cement content) as 
specified in Section 601 of the 2012 MDOT Standard Specifications.   
 
 The grade of concrete for all remaining items covered by this Special Provision shall 
be grade P1 as specified in Section 601 of the 2012 MDOT Standard Specifications for 
Construction. The Contractor may elect to add GGBFS to P1 mixtures in accordance with 
the requirements of the contract documents.  No additional payment will be made for 
concrete mixtures containing GGBFS. 
 
 All concrete mixtures shall contain 6AA coarse aggregates which are either natural or 
limestone and meet the requirements of Section 902 of the 2012 Michigan Department of 
Transportation Standard Specifications for Construction.  
 
 It shall be the Contractor’s sole responsibility to propose specific concrete mix designs 
which meet the requirements of this Special Provision. 
 
 c. Construction Methods.- The Contractor is responsible to construct all sidewalk, 
sidewalk ramps, curbs, and all other concrete items within ADAAG compliance.  All 
sidewalk and curb ramps must be constructed in accordance with MDOT Standard Detail 
R-28-I (or the version in effect at the time of Bid Letting.) 
 
 Where concrete sidewalk and/or ADA compliant ramps are to be placed, they shall be 
placed on a minimum of 4 inches of Granular Material, Class II, compacted to 95% of its 
maximum dry density. 
 
 Concrete drive approaches shall be placed on either aggregate base course or a sand 
sub-base as shown on the plans or as directed by the Engineer.  The required density of 
the material underlying the concrete drive approach shall be that of the material on which 
it is placed and required by those specifications. 
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 Prior to placing any concrete, the subgrade shall be completed and trimmed to final 
elevation.  If a cold joint is required, the existing concrete is to be cleaned with 
compressed air to expose the aggregate in the concrete.  
 
 Where indicated on the plans to be performed, the Contractor shall also sawcut curbs 
to provide openings for sidewalk ramps as indicated.  The Engineer shall define the extent 
of sawcutting.  This work will not be paid for separately, but shall be included in the 
corresponding price of the ADA ramp to be placed. 

 The concrete items being placed shall not be opened to construction or vehicular 
traffic until such time as the concrete has reached the required compressive strength.  
The Contractor shall cast cylinders in accordance with Section 601 of the 2012 MDOT 
Standard Specifications, and as approved by the Engineer, and obtain concrete 
compressive strength in accordance with the requirements of Section 104.11, Table 104-1.  
Cylinders cast for open to traffic determinations shall be cured in the same manner and 
environment as the concrete items which they represent. 
 
 Compressive strength cylinderss shall be tested (broken) with a device meeting the 
approval of the Engineer and be in a state of good repair and shall be calibrated by an 
accredited testing laboratory or engineering company within a period of two years from the 
date of the test being performed.   
 
 All ADA ramps shall be installed with detectable warning units. Reference the Special 
Provision entitled “Detectable Warning Tiles” for additional requirements. 
 
 d. Measurement and Payment.- The completed work as measured for the following 
pay items will be paid for at the contract unit prices for the following contract items (pay 
items): 
 

Contract Item (Pay Item)  Pay Unit 
 
Sidewalk, Concrete, ___ inch, Special .................................... Square Foot 
Sidewalk Ramp, Concrete, ___ inch, P-NC, ADA, Modified ... Square Foot 
Sidewalk Ramp, Concrete, ___ inch, ADA, Modified ............. Square Foot 
Concrete Drive Approach, Non-Reinforced, P-NC, ___ inch .. Square Foot 
 

 The above items will be measured by area in square feet and be paid for at their 
respective contract unit price, which price shall be payment in full for all labor, equipment 
and material needed to accomplish this work.  The unit price shall also include all costs 
associated with sawcutting curbs to provide openings for ADA sidewalk ramps as indicated 
on the plans. 
 
 Where the Engineer directs the use of high early concrete for pay items that are not 
designated as “P-NC,” the additional cement shall be paid for separately. No additional 
payment will be made for cement for pay items that are designated “P-NC.”  
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 Excavation for placement of Granular Material, Class II, bedding material shall be 
included in the item of work "Sidewalk Grading” and “Sidewalk Ramp Grading” and shall 
not be paid for separately. 
 
 Detectable warning units cast in place, shall be paid for in accordance with the Special 
Provision for “Detectable Warning Tiles”. 
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CITY OF ANN ARBOR 
 

SPECIAL PROVISION 
FOR 

DETECTABLE WARNING SURFACE 
 
AA:DAD 1 of 2 04/15/20 
 

a. Description. This work consists of furnishing and installing cast in place detectable 
warning units in compliance to the Americans with Disabilities Act (ADA) Title 49 CFR 
Transportation, Part 37.9 Standards for Accessible Transportation Facilities, Appendix A, 
section 4.29.2 Detectable Warnings on Walking Surfaces.  Complete work in accordance with 
the Detailed Specification for “Concrete Sidewalk, Sidewalk Ramps, and Driveway Approach”, 
section 803 of the Michigan Department of Transportation (MODT) 2012 Standard 
Specifications for Construction, MDOT Standard Plan Series R-28, as indicated on the plans, 
and as modified herein. 
 

b. Materials. Use color Federal Number 22144 (frequently referred to as “Colonial Red” or 
“Brick Red”) for detectable warning tiles. 
 
The following apply to this detailed specification: American Society for Testing and Materials 
(ASTM) Test Methods B117, C1028, D543, D570, D638, D695, D790, D2486, D2565, D5420, 
and E84. 
 
Provide detectable warning tiles meeting the following material properties, dimensions, and 
tolerances using the most current test methods: 

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570 
2. Slip Resistance: 0.80 minimum combined wet/dry static coefficient of friction on top 

domes and field area, when tested in accordance with ASTM C1028. 
3. Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM 

D695. 
4. Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM D638. 
5. Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM D790. 
6. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum, 

soap solution, motor oil, bleach, calcium chloride, when tested in accordance with ASTM 
D543 or D1308. 

7. Wear Depth: 300 minimum, when tested in accordance with ASTM C501. 
8. Flame Spread: 25 maximum, when tested in accordance with ASTM E84. 
9. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry “GE” of 

ASTM D5420. 
10. Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall exhibit 

the following result-∆E<6.0 as well as no deterioration, fading or chalking of surface 
when exposed to 3000 hours minimum exposure. 

11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform with a ½” 
airspace at the underside of the tile top plate then subjected to the specified maximum 
load of 10,400 lbs., corresponding to an 8,000 lb individual wheel load and a 30% impact 
factor.  The tile shall exhibit no visible damage at the maximum load of 10,400 lbs using 
AASHTO-HB17 single sheet HS20-44 loading “Standard Specifications for Highways 
and Bridges.” 
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12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-B117 
not to show any deterioration or other defects after 100 hours of exposure 

 
Submit manufacturer’s literature describing products, installation procedures and maintenance 
instructions.  Provide cast-in-place detectable surface tiles and accessories as produced by a 
single manufacturer. 
 
Samples for Verification Purposes:  Submit two (2) tile samples minimum 6” x 8” of the kind 
proposed for use.  Properly label samples to show the following information: Name of Project; 
Submitted by; Date of Submittal; Manufacture’s Name; Catalog No.; and Date of Fabrication. 
 
Material Test Reports:  Submit current test reports from a qualified, independent, testing 
laboratory that verify materials proposed for use comply with requirements of this detailed 
specification.  Use a certified and qualified independent testing laboratory to perform any/all 
other tests required by this detailed specification to ensure the proposed cast-in-place tactile 
warning system is compliant.  All test reports submitted shall be certified by the testing 
laboratory and shall clearly state that all tests were completed within 5 years of the date of the 
submittal.  The manufacturer shall certify in writing that the materials provided to the project are 
manufactured with the same materials and manufacturing procedures as those used in the 
materials on which the tests were performed. 
 

c. Construction. Installer Qualifications:  Engage an experienced installer who has 
successfully completed tile installations similar in material, design, and extent required for this 
project. 
 
Follow manufacturer specifications for installation, except where they conflict with MDOT 
Standard Plan Series R-28, or other project requirements. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 
Detectable Warning Surface, Modified .......................................................................... Foot 

 
Measure Detectable Warning Surface, Modified length in place by the unit foot and pay for it 
at the contract unit price, which price includes the costs for all labor, equipment and materials to 
complete the work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

TEMPORARY PEDESTRIAN RAMP 
 
OFS:RAL 1 of 2 APPR:DMG:CAL:10-30-15 
 

a. Description.  This work consists of furnishing, installing, maintaining, relocating, and 
removing a temporary pedestrian ramp as identified in the proposal or on the plans.  Use 
temporary pedestrian ramps to facilitate pedestrian travel on accessible facilities over curbs or 
other uneven terrain features with a vertical difference of 1/2 inch or greater.  Damaged pedestrian 
ramps will be replaced as directed by the Engineer. 
 

b. Materials.  Provide materials to construct a temporary pedestrian ramp in accordance 
with the Americans with Disabilities Act (ADA), the standard specifications, and the following: 
 

1. Ensure the material used to construct the temporary pedestrian ramp is firm, stable, 
skid resistant, and forms a continuous hard surface.  Ensure the surface does not warp, buckle 
or otherwise become uneven, and materials support the weight of pedestrians as well as 
motorized scooters and wheelchairs.  Suitable materials to construct the surface of the ramp 
include asphalt materials, Oriented Strand Board (OSB) or plywood, dimensional lumber, 
certain reclaimed or other materials as approved by the Engineer.  Compacted soils, 
aggregate and sand are prohibited. 

 
2. Provide a handrail on both sides of the ramp if the ramp is not exposed to vehicle traffic 

and has a total rise greater than 6 inches, and a length greater than 72 inches.  Ensure the 
handrail is between 1.25 and 1.5 inches wide and configured to be a “graspable” cross-
section.  See construction subsection 2.A for additional details.  When the ramp is exposed 
to traffic, in lieu of handrails, use a protective edge 2.5 inches minimum height above the ramp 
surface or 1:10 flare on both sides of the ramp. 

 
3. Ensure the surface of the ramp is free draining; in addition provide features that allow 

drainage to move past the ramp installation (i.e. along the gutter pan underneath the ramp if 
the ramp is installed on a curb). 

 
4. Provide materials to construct detectable edging along open sides of the ramp if 

required. 
 

5. If asphalt materials are not used to construct the surface of the ramp, provide an 
antiskid coating or surface treatment approved by the Engineer. 

 

 
1. Ensure the useable surface of the ramp is 48 inches wide and does not deflect due to 

pedestrian traffic.  Ensure an anti-skid surface treatment is applied to the useable area of the 
ramp if it is not made from asphalt materials.  The maximum cross slope of the ramp is 2 
percent.  Ensure both ends of the ramp smoothly transitions to the adjacent surface, with 1/4 
inch or less vertical difference. 

DS-32



12DS800(J815) 
 

OFS:RAL 2 of 2 10-30-15 
 
 

Construct the ramp to maintain a longitudinal slope from 1:10 to 1:12 where possible.  
Otherwise, a longitudinal slope from 1:8 to 1:10 may be used for a maximum rise of 3 inches.  
Temporary pedestrian ramps with longitudinal slopes greater than 1:8 are prohibited. 

 
A. Provide a handrail on both sides of the ramp if required as stated herein.  Ensure 

the top of the handrail is between 34 and 38 inches above the surface of the ramp.  Ensure 
a minimum width of 36 inches is maintained between the handrails, with a minimum 
clearance of 1.5 inches behind and 18 inches above. 

 
Construct the handrail such that the bending stress applied by a bending moment created 
by a 250 pound force is less than the allowable stress for the materials and the 
construction of the handrail.  Construct the handrail to withstand the shear stress induced 
by a 250 pound force.  Ensure all fasteners, mounting devices and support structures are 
also able to withstand shear stress induced by a 250 pound force. 

 
2. Construct a detectable edging anytime a handrail is required, and anytime the path 

changes direction.  This includes a turn onto the ramp from the path.  Detectable edging must 
begin a maximum of 2.5 inches above the ramp surface, and extend at least 6 inches above 
the ramp surface. 

 
3. Ensure a clear space (minimum 48 inches by 48 inches) is provided above and below 

the ramp. 
 

4. Avoid locating ramps in areas of drainage collection, ponding or running water, which 
can produce slippery or unsafe conditions.  If the ramp is located over a gutter pan or other 
drainage structure, provide features to facilitate water movement around or under the ramp 
as approved by the Engineer. 

 
5. Ensure all debris and construction material is cleared from the surface of the ramp 

throughout its use.  Ensure snow and ice is removed; the use of an approved de-icing agent 
may be required.  Repair or replace the ramp if it becomes uneven, unstable, or displaces due 
to weather events, construction activities, or other causes as directed by the Engineer. 

 
d. Measurement and Payment.  The completed work, as described, will be measured and 

paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pedestrian Ramp, Temp ............................................................................................ Each 

Pedestrian Ramp, Temp includes all labor, equipment, and materials to furnish, install and 
remove a temporary pedestrian ramp at the locations shown on the plans, as well as all costs for 
maintaining, clearing debris, deicing, reconfiguring, and relocating the temporary pedestrian ramp 
throughout the life of the contract. 

DS-33



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PERMANENT PAVEMENT MARKINGS 
 
AA:DAD 1 of 1 05/26/20 
 

a. Description. This work consists of providing and placing permanent pavement markings in 
accordance with the Michigan Manual on Uniform Traffic Control Devices (MMUTCD). Provide 
pavement markings that conform to the plans, section 811 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, MDOT Pavement Marking 
Standard Plans, City of Ann Arbor Special Details, as directed by the Engineer, and as specified 
herein. 
 

b. Materials. Provide materials in accordance with sections 811 and 920 of the MDOT 2012 
Standard Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer 
for required materials and supplies. Dispose of unused material and containers in accordance with 
the Federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, 
Part 111 Hazardous Waste Management. Provide samples of permanent pavement marking 
materials upon request. 
 

c. Construction Methods. The preparation and placement of permanent pavement markings 
shall conform to section 811 of the MDOT 2012 Standard Specifications, the plans, and as specified 
herein. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Pavt Mrkg, Waterborne, 12 inch, Crosswalk ................................................................. Foot 
Pavt Mrkg, Waterborne, 24 inch, Stop Bar .................................................................... Foot 
Pavt Mrkg, Waterborne, Lt Turn Arrow Sym ................................................................. Each 
Pavt Mrkg, Waterborne, Rt Turn Arrow Sym ................................................................ Each 
Pavt Mrkg, Waterborne, Thru and Rt Turn Arrow Sym ................................................ Each 
Pavt Mrkg, Waterborne, Thru Arrow Sym ..................................................................... Each 

 
Measure Pavt Mrkg, Waterborne, 12 inch, Crosswalk and Pavt Mrkg, Waterborne, 24 inch, 
Stop Bar Sym in place by the unit foot and pay for them at their respective contract unit prices, 
which prices include the costs for all labor, equipment and materials to complete the work. 
 
Measure Pavt Mrkg, Waterborne, Lt Turn Arrow Sym; Pavt Mrkg, Waterborne, Rt Turn Arrow 
Sym; Pavt Mrkg, Waterborne, Thru and Rt Turn Arrow Sym; and Pavt Mrkg, Waterborne, Thru 
Arrow Sym individually in place by the unit each and pay for them at their respective contract unit 
prices, which prices include the costs for all labor, equipment and materials to complete the work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
 FOR 
 AUDIBLE MESSAGE DEVICES 

 
AA:DAD 1 of 3 04/16/20 

 
a. Description. This work consists of furnishing and installing temporary audible message 

devices for use in Temporary Pedestrian Alternate Routes (TPAR) for pedestrians with visual 
impairments in compliance with the latest versions of the Michigan Manual on Uniform Traffic 
Control Devices (MMUTCD) and the Public Right-of-Way Accessibility Guidelines (PROWAG). 
All work shall be in accordance with the Special Provision for “Maintenance of Traffic”, as indicated 
on the plans, and as modified herein. 
 

b. Categories. Audible message devices (AMDs) will have two categories as follows: 
 

1. AMDs without a pushbutton: These devices will operate based on a proximity sensor; 
the audible message content will be given when the sensor is activated. 

 
2. AMDs with a pushbutton and locator tone: These devices will have the capability of 

utilizing a locator tone for pedestrians with visual impairments to locate the pushbutton on the 
AMD. The pushbutton on the AMD will activate the audible message content. The AMD may 
continuously sound the locator tone, or the locator tone may be activated with a proximity 
sensor. 

 
b. Criteria. Below are the necessary criteria for all types of AMDs to be on the APL. 

 
1. Compliant with the latest version of the Michigan Manual on Uniform Traffic Control 

Devices (MMUTCD) and the Public Right-of-Way Accessibility Guidelines (PROWAG). 
 

2. Be weatherproof and fully operational between -20° F to +130° F and in a humidity 
range of 0-100% non-condensing. 

 
3. Be able to be battery operated. 

 
4. Proximity sensor shall be able to detect pedestrians from 15 feet away. 

 
5. The ability to verbalize a custom voice messages for a minimum of 60 seconds. 

6. Volume level requirements. 
a. Volume level measured at 3 feet from the AMD shall be 2 dB minimum and 5 dB 

maximum above ambient noise level in standard operations and shall be responsive to 
ambient noise level changes. 

b. The ability to maximize volume level at 100 dBA 
 

The following are additional necessary criteria for AMDs with pushbuttons and locator tones: 
 

1. The device shall be designed such that the pushbutton is within the Reach Ranges 
identified in PROWAG when the device is placed on level ground. In addition, the pushbutton 
shall be placed approximately at 42 inches (but no more than 48 inches) from the bottom of 
the device. 
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2. Pushbuttons shall incorporate a locator tone at the pushbutton. Pushbutton locator 

tone volume measured at 3.0 feet from the pushbutton shall be 2 dB minimum and 5 dB 
maximum above ambient noise level and shall be responsive to ambient noise level changes. 
The duration of the locator tone shall be 0.15 seconds maximum and shall repeat at intervals 
of one second. The locator tone may be activated by a proximity sensor. 

 
d. Materials. Approved Temporary Audible Message Devices are as follows: 

 
• Model 400ADA audible Device, manufactured by Empco-Lite, 1675 Shanahan Drive, 

South Elgin, IL USA 60177. 
o The 400ADA is an audible information device that can be mounted on various 

safety devices like the ADA Wall, 42" Cones, and the Safety Wall. Or it can just be 
a stand-alone device. 

o Easily program your message with built-in microphone and speaker. 
o Record up to a 60 second message. 
o Customize message for each location. See "Messages for Audible Information 

Devices" for message guidelines and helpful information. 

o Unit can be mounted on a standard barricade light housing utilizing two 6V spring 
terminal batteries or can be a self-contained unit operating on four D-Cell batteries. 

o Unit is triggered by motion detector when pedestrians get within 15 feet of the unit. 

• SpeakMaster 500, manufactured by MDI Worldwide, 38271 W Twelve Mile Road, 
Farmington Hills, MI 48331. 
o The ADA SpeakMaster™ is an audible warning device that alerts pedestrians of a 

sidewalk closure ahead and provides navigation instructions Rugged design, 
simple to install and programmable through Bluetooth connectivity, the 9” DFB sign 
promotes safety where ever they’re installed. 

o The all-aluminum ADA SpeakMaster stands 5.5 feet high, is completely weather 
resistant, and ADA compliant. The two-sided frame at the top has snap-open side 
rails to easily change custom signs. The frame can rotate 360° to accommodate 
the different requirements of multiple urban areas. The unit is powered by an 
extended-life battery stored in a key-locked compartment in the base, and the base 
can be weighted for added stability and security. The electronics are housed in the 
upright, also in a key-locked compartment, and messages can be programmed on 
site, by cell phone, or computer. The base tilts and rolls on hidden wheels. 

o The ADA SpeakMaster is positioned approximately 100 feet before the actual 
sidewalk closure. As the pedestrian approaches, he hears a unique locator tone, 
which the visually impaired have been taught to recognize. The tone is either on 
continuously or is activated by an optional motion sensor and indicates that there 
is more information. The pedestrian locates the push button and activates the voice 
module to hear navigation instructions. He can then safely pass through the 
temporary pedestrian accessible route. 

 
e. Construction. Installer’s Qualifications: Engage an experienced installer who has 

successfully completed AMD installations similar in material, design, and extent to that indicated 
for this project. 
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The contractor shall follow manufacturer specifications for installation, except where they conflict 
with MMUTCD or other project requirements. 
 

f. Measurement and Payment. The completed work as measured for the following pay 
items will be paid for at the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Audible Message Device, Temp ................................................................................... Each 
 
Measure Audible Message Device, Temp individually in place by the unit each and pay for it at 
the contract unit price, which price includes the costs for all labor, equipment and materials 
necessary to complete the work. 
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CITY OF ANN ARBOR 
 
 

DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 
 
AA:DAD 1 of 5 04/16/20 
 

a. Description. The Contractor will maintain traffic in accordance with the plans, 
subsection 104.11 and section 812 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction, the 2011 Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD), applicable MDOT supplemental specifications, applicable MDOT signing 
typicals, as directed by the Engineer, and as herein specified. 
 
The following, and herein included, Michigan Department of Transportation (MDOT) Maintaining 
Traffic Typicals and Work Zone Device Details apply to the project: M0020a, M0040a, M0140a, 
WZD-100-A, and WZD-125-E. 
 

b. Construction Influence Area (CIA). The CIA includes the area within the rights-of-way 
of South Industrial Highway, East Eisenhower Parkway, East Stadium Boulevard, Jewett 
Avenue, Rosewood Street, Astor Avenue, and Stimson Street.  It also includes the affected 
portions of any private streets and driveways along, and contiguous with, South Industrial 
Highway, roadway segments used for detours, and all other locations that contain temporary 
traffic control devices, pavement markings, and any other project related traffic maintenance 
items. 
 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove all traffic 
control devices within and around the CIA, and along posted detour routes, for the safety and 
protection of traffic. This includes, but is not limited to, regulatory and warning signs, barricades, 
channeling devices and other minor devices where required by the Engineer. 
 

c. Traffic Restrictions. The work covered by this specification consists of measures to 
protect and maintain traffic and to protect the work while the contract is in force, as shown on 
the plans and specified herein. 
 
The Contractor shall conduct all work Monday through Saturday between 7:00 a.m. and 8:00 
p.m. unless the Engineer authorizes in writing an alternate plan identifying the days and hours 
of work prior to commencement of construction.  Should the Contractor for certain reasons need 
to perform any work on Sunday(s) or during nighttime hours, it shall notify the Engineer three (3) 
working days (72 hours) in advance of such work, and the Contractor must have written 
approval from the City prior to commencing with the work. 
 
The Contractor shall be perform no work or interrupt traffic during holiday periods as defined by 
the City and MDOT, unless otherwise authorized by the Engineer. All streets and sidewalks that 
can be open will be open. Trucking on or off site is prohibited unless authorized by the 
Engineer. 
 
Maintain access to all residential and commercial driveways at all times. 
 

DS-38



AA:DAD 2 of 5 04/16/20 
 

The Contractor shall, at all times, conduct its work to insure the least possible obstruction to 
traffic and inconvenience to the general public, businesses, and residents in the vicinity of the 
work.  It shall minimize impacts traffic between the hours of 7:00 a.m. to 9:00 a.m. and from 
3:30 p.m. to 6:00 p.m. unless otherwise approved by the Engineer or as specified on the Lane 
Closure Permit.  It shall make any/all major changes to temporary traffic controls either between 
9:00 a.m. and 3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to minimize interference 
with rush hour traffic.  All traffic controls must be in place and ready for traffic each day by 6:30 
a.m. and 3:30 p.m. The Contractor shall provide traffic regulators (flag persons) in conformance 
with Part VI of the MMUTCD when it is necessary to obstruct traffic temporarily to load and 
unload construction vehicles/trucks. During temporary obstructions, a minimum of two traffic 
regulators are required. The cost of traffic regulators (flag control) shall be included in the 
contract pay item "Traf Regulator Control". 
 
The Contractor shall maintain access to businesses, residences, and side street(s) within the 
CIA for the duration of the project. The Contractor shall make every effort to coordinate its 
operations to minimize interruptions affecting access.  The Contractor shall notify the Engineer 
forty-eight (48) hours in advance of any work near business or residential driveways, and stage 
work part-width if required to maintain access. The Contractor will not prohibit access to any 
business or residence during any phase of construction unless approved by the property owner 
and the Engineer.  Flagging will be required at the discretion of the Engineer. 
 
The Contractor shall maintain a minimum of one lane of traffic in the southbound direction at all 
times during construction between Stimson Street and East Eisenhower Parkway unless 
otherwise authorized by the Engineer. It shall also maintain a minimum of one lane of traffic in 
each direction at all times during construction between Stimson Street and East Stadium 
Boulevard unless otherwise authorized by the Engineer. 
 
Lane widths shall be a minimum of 9 feet wide. Contractor shall schedule work so that under no 
circumstances traffic it needs to stop traffic with exception to the loading and unloading of 
construction vehicles/trucks as noted above. It shall suspend work within the CIA during peak 
traffic hours and/or when any construction activity unduly hampers or delays traffic, at the 
discretion of the Engineer. 
 
The Contractor shall notify local police, fire departments and other emergency response units a 
minimum of three business days (72 hours) prior to the closure of any lanes, or traffic shifts 
causing restricted movements of traffic or restricted access. It shall keep “live” fire hydrants in or 
adjacent to the work and make fire-fighting forces aware of their availability at all times during 
construction. 
 
During the lane closures access for emergency vehicles (fire, ambulance, police, etc.) must be 
maintained to adjacent homes, businesses and subdivisions at all times. 
 

d. Materials. Materials for all traffic control devices used to temporarily control and 
maintain traffic shall meet the requirements of subsection 812.02 of the MDOT 2012 Standard 
Specifications for Construction, the 2011 MMUTCD, the applicable MDOT typicals and details 
included herein, and as described below. 
 
All signs shall be of sizes shown on the plans, unless otherwise directed by the Engineer. 
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Install temporary signs, which are to remain in the same place for 14 days or more, on driven 
posts. Install all other temporary signs on portable supports. All signs shall have a minimum 
bottom height of 7.0 feet. 
 
Channelizing devices required for all lane closures shall be plastic drums. 
 
Replace all existing pavement markings removed for traffic control or obliterated during 
construction operations with thermoplastic markings. This includes the special markings (i.e., 
overlay cold plastic arrows symbols, only legends, 24 inch stop bars, etc.). 
 
All sign materials and supports must meet NCHRP-350 crash worthy requirements. 
 

e. Construction. Temporarily traffic control and maintenance of traffic shall meet the 
requirements of subsection 812.03 of the MDOT 2012 Standard Specifications for Construction, 
the 2011 MMUTCD, the applicable MDOT typicals and details included herein, and as described 
below. 
 
Phase/stage the construction as shown on the plans in order to complete the work. 
 
The Contractor shall notify the Engineer a minimum of seven (7) business days prior to the 
implementation of lane and/or road closures. 
 
The Contractor shall provide, erect and maintain any additional signs, barricades and other 
traffic control devices, as needed, and as directed by the Engineer. The Engineer will pay for 
this work by increasing the quantities of approved contract items. 
 
The Contractor shall furnish and place all necessary temporary traffic control devices to 
maintain traffic during construction. It shall keep all work, construction equipment, and material 
storage behind the curb, or behind barricades or channelizing devices, all in combination with 
protective fencing, if required to protect open excavations, and shall not in any way hamper 
vehicle movement or impair traffic vision. It shall also provide protection to all uncured concrete 
sidewalk, driveways, and curb and gutter, as needed, until all vehicular or pedestrian traffic can 
cross without damage. The Contractor shall install additional barricades and protective fencing, 
as required, at the end of each day to insure no disturbance to the work area. 
 
Distances between warning, regulatory, and guide signs as shown on the plans and typicals are 
approximate, and may require field adjustment, as directed by the Engineer. 
 
The Contractor shall maintain traffic as shown on the plans, access for local traffic on local 
streets, and keep all intersections open to traffic at all times, unless otherwise shown on the 
plans or specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas.  It shall remove and replace patch areas, which extend more than halfway across 
the roadway, to provide a minimum of half the pavement width at all times for maintaining traffic. 
 
The Contractor shall remove existing pavement markings and place temporary pavement 
markings as directed by the Engineer. 
 
Perform any removal of permanent pavement markings using methods that will not scar the 
pavement. 
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All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor.  The City shall not be responsible for stolen or damaged signs, 
barricades, plastic drums and other traffic maintenance items.  The Contractor shall replace 
missing and/or damaged traffic control devices immediately, at no additional cost to the City. 
 
The Contractor shall coordinate its operations with all subcontractors, utilities, and/or other 
contractors performing work on this and other projects within, or adjacent to, the Construction 
Influence Area (CIA). The contractor shall avoid conflicts in maintaining traffic operations, 
signing, and orderly progress of other contract work. 
 
Prior to the start of construction, the Contractor shall obtain a "Right-of-Way" Permit from City of 
Ann Arbor Customer Services Unit. The Contractor shall notify the Project Engineer and obtain 
a "Traffic Detour or Lane Closure" Permit from City of Ann Arbor Project Management Services 
Unit a minimum of 72 business hours prior to the implementation of any traffic shifts, lane 
closures and street closures. The City will waive any fees associated with these permits. 
 
Remove, cover, or lay down and remove legs, any/all temporary warning, regulatory, and guide 
signs not required for a use. 
 
Replaced in kind on new supports any/all City of Ann Arbor signs removed for traffic control or 
obliterated during construction operations. 
 

f. Measurement and Payment. The Engineer will pay for maintaining traffic, as described, 
at the contract unit prices for the following items in accordance with subsection 812.04 of the 
MDOT 2012 Standard Specifications for Construction and any special provisions or 
supplemental specifications included in the contract. 
 

Pay Item  Pay Unit 
 

Barricade, Type III, High Intensity, Double Sided, Lighted, Furn ................................ Each 
Barricade, Type III, High Intensity, Double Sided, Lighted, Oper ............................... Each 
Lighted Arrow, Type C, Furn ...................................................................................... Each 
Lighted Arrow, Type C, Oper ..................................................................................... Each 

Pavt Mrkg, Longit, 6 inch or Less Width, Rem ............................................................ Foot 
Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp .................................. Foot 
Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp ................................ Foot 
Plastic Drum, High Intensity, Furn ............................................................................. Each 
Plastic Drum, High Intensity, Oper ............................................................................. Each 
Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Crosswalk ..................................... Foot 
Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar ...................................... Foot 
Sign Cover ................................................................................................................ Each 
Pay Item (continued) Pay Unit 

 
Sign, Portable, Changeable Message, Furn .............................................................. Each 
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Sign, Portable, Changeable Message, Oper .............................................................. Each 
Sign, Type B, Temp, Prismatic, Furn ............................................................. Square Foot 
Sign, Type B, Temp, Prismatic, Oper ............................................................ Square Foot 
Sign, Type B, Temp, Prismatic, Special, Furn ................................................ Square Foot 
Sign, Type B, Temp, Prismatic, Special, Oper ............................................... Square Foot 
Traf Regulator Control ...................................................................................... Lump Sum 
Pavt Mrkg, Wet Reflective, Type NR, Tape, 6 inch, Crosswalk ................................... Foot 
Detectable Warning Surface, Temp ............................................................................ Foot 
Audible Message Device, Temp ................................................................................. Foot 
Pedestrian Ramp, Temp ............................................................................................. Foot 
Pedestrian Type II Barricade, Temp ........................................................................... Foot 
Pedestrian Type II Channelizer, Temp........................................................................ Foot 

 
The plans and applicable MDOT Maintaining Traffic Typicals are the basis for the estimated 
quantities of temporary traffic control devices needed to maintain traffic on this project. 
 
Any additional signing or maintaining traffic devices required to expedite the construction shall 
be at the Contractor’s expense unless approved by the Engineer. 
 
Traffic control devices not paid for separately shall be included in the payment for the pay item 
“Minor Traf Devices”. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

TEMPORARY DETECTABLE WARNING SURFACE 
 
AA:DAD 1 of 2 04/16/20 

 
a. Description. This work shall consist of furnishing and installing temporary detectable 

warning units in compliance to the Americans with Disability Act (ADA). All work shall be in 
accordance with section 812 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction, MDOT Special Detail R-28-J (current version), as 
indicated on the plans, and as modified herein. 
 

b. Related Documents. Americans with Disabilities Act (ADA) Title 49 CFR Transportation, 
Part 37.9 Standards for Accessible Transportation Facilities, Appendix A, Section 4.29.2 
Detectable Warnings on Walking Surfaces. 
 

c. Submittals. Submit manufacturer’s literature describing products, installation procedures 
and maintenance instructions. Provide temporary detectable surface applications and 
accessories as produced by a single manufacturer. 
 
Samples for Verification Purposes: Submit two (2) tile samples minimum 6” x 8” of the kind 
proposed for use. Samples shall be properly labeled and shall contain the following information: 
Name of Project; Submitted by; Date of Submittal; Manufacture’s Name; Catalog No.; and Date 
of Fabrication. 
 
Material Test Reports: Submit current test reports from a qualified, independent, testing laboratory 
indicating that materials proposed for use are in compliance with requirements and meet the 
properties indicated. The required tests listed elsewhere in this Special Provision shall be 
performed by a certified and qualified independent testing laboratory on a cast-in-place tactile 
warning system. All test reports submitted shall be certified by the testing laboratory and shall 
clearly state that all tests were completed within 5 years of the date of the submittal. The 
manufacturer shall certify in writing that the materials provided to the project are manufactured 
with the same materials and manufacturing procedures as those used in the materials on which 
the test were performed. 
 

d. Criteria. The temporary detectable warning surfaces shall meet the following material 
properties, dimensions, and tolerances using the most current test methods: 
 

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570. 
 

2. Slip Resistance: 0.80 minimum combined wet/ dry static coefficient of friction on top 
domes and field area, when tested in accordance with ASTM C1028. 

 
3. Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM 

D695. 
 

4. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum, 
soap solution, motor oil, bleach, calcium chloride, when tested in accordance with ASTM D543 
or D1308. 

 
5. Wear Depth: 300 minimum, when tested in accordance with ASTM C501. 

 



 
AA:DAD 2 of 2 04/16/20 

 
6. Flame Spread: 25 maximum, when tested in accordance with ASTM E84. 

 
7. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry 

“GE” of ASTM D5420. 
 

8. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-
B117 not to show any deterioration or other defects after 100 hours of exposure. 

 
e. Materials. The following are acceptable products for Temporary Detectable Warning 

Surfaces. If at any time, the surface shows damage, it must be replaced at the Contractor’s 
expense. 
 

• RediMat by Detectable Warning Systems 

• Self-Adhesive Truncated Domes Mats for Asphalt or Concrete by ADA Sign Depot 
 

f. Construction. Installer’s Qualifications: Engage an experienced Installer who has 
successfully completed tile installations similar in material, design, and extent to that indicated for 
this Project. 
 
The contractor shall follow manufacturer specifications for installation. 
 

g. Measurement and Payment. Measure and pay for the completed work, as described, 
at the contract unit price using the following pay item: 
 

Contract Item (Pay Item)  Pay Unit 
 

Detectable Warning Surface, Temp ................................................................. Square Foot 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

TEMPORARY PAVEMENT MARKINGS 
 
AA:DAD 1 of 1 04/16/20 
 

a. Description. This work consists of furnishing, installing, and disposing of temporary 
symbol special pavement markings in accordance with the contract and as directed by the 
Engineer.  Where temporary special pavement markings are required in this contract, use 
Type NR temporary wet reflective special markings if the markings applied during the project 
do not require removal during the life of the contract. 
 

b. Materials. 
 
Temporary Special Markings - Wet Reflective, Type NR, Tape.  Provide Type NR temporary special 
markings from the Qualified Products List (subsection 922.06.A of the Standard Specifications for 
Construction).  Apply tape in accordance with the manufacturer’s instructions.  The tape must remain 
flexible and conform to the texture of the pavement surface during use.  All curved arrows, curved 
legends, and curved symbols must be precut or fabricated prior to placement in the field. 
 

c. Construction. Install the temporary pavement markings in accordance with the 
Michigan Department of Transportation (MDOT) Pavement Marking Standard Plan PAVE-900 
Series. 
 
Temporary Special Markings - Wet Reflective, Type NR, Tape.  Between April 15 and 
November 1, place Type NR wet reflective tape in accordance with the manufacturer’s 
specifications for existing temperature and pavement conditions. 
 
Fabricate symbols prior to placement placed in the field. 
 
Replace Type NR wet reflective tape that fails, as directed by the Engineer.  The Engineer will 
not pay for special markings that fail due to improper installation per the manufacturer’s 
specifications. The Engineer will document the failure and meet with the Contractor and/or 
supplier to discuss reason for failure.  Payment will be as determined by the Engineer.  Unless 
documented in the Inspector’s Daily Report (IDR) the Engineer will otherwise assume marking 
failure is a result of damage by traffic.  The Engineer will pay for marking failure due to traffic or 
not clearly documented in an IDR at the contract unit price. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, 
at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pavt Mrkg, Wet Reflective, Type NR, Tape, 6 inch, Crosswalk .................................... Foot 
 
Measure Pavt Mrkg, Wet Reflective, Type NR, Tape, 6 inch, Crosswalk by length in place by 
the unit foot and pay for it at the contract unit price, which price includes the costs for all labor, 
equipment and materials necessary to provide, place, and maintain the temporary pavement 
marking. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

SLOPE RESTORATION 
 
AA:DAD 1 of 3 04/16/20 
 

a. Description. This work consists of preparing all manicured lawns and slopes on non-
freeway projects designated for slope restoration on the plans or by the Engineer, and applying 
topsoil, fertilizer, seed, and mulch blankets to those areas. Turf establishment shall be in 
accordance with section 816 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction and Standard Plan Series R-100, except as modified 
herein or otherwise directed by the Engineer. 
 

b. Materials. The materials and application rates shall meet the requirements specified in 
subsection 816.02 and section 917 of the MDOT 2012 Standard Specifications for Construction 
and as specified herein unless otherwise directed by the Engineer. 
 

1. Topsoil Surface: Place 4 inches of topsoil in area disturbed areas designated for 
restoration. Topsoil shall be free of all stones one inch in diameter or greater. 

2. Turf Seed Mixture: Use seed mixture shown in table below. Seed shall be fresh, 
clean, dry, new-crop seed complying with the AOSA’s “Rules for Testing Seed”, 
tested for purity and germination tolerances. 

Species/Variety Mix Proportions 
(percent by weight) 

Purity 
(percent) 

Germination 
(percent) 

Baron Kentucky Bluegrass 25 90 80 
Kentucky Bluegrass 98/80 15 98 80 
Park Kentucky Bluegrass 15 90 80 
Omega III Perennial Ryegrass 20 90 
Creeping Red Fescue 25 95 90 

Maximum weed content shall be 0.30%. 
3. Chemical Fertilizer Nutrient: Use Class A fertilizer. 
4. 4. Mulch Blanket: Use excelsior mulch blanket free of chemical additives. The 

netting thread and anchoring devices must be 100 percent biodegradable. Use no 
polypropylene or other non-biodegradable netting. Provide wood or other 
biodegradable anchors, at least 6 inches in length, as approved by the Engineer. Do 
not use steel wire staples or pins to anchor mulch blankets. 

 
c. Construction. Construction methods shall be in accordance to subsections 816.03 and 

817.03 of the MDOT 2012 Standard Specifications for Construction. Begin this work as soon as 
possible after final grading of the areas designated for slope restoration but no later than the 
maximum time limitations stated in subsection 208.03 of the Standard Specifications for 
Construction. It may be necessary, as directed by the Engineer, to place materials by hand. 
 
Restore all areas as shown on the plans and others disturbed by the Contractor’s activity(s) and 
as identified by the Engineer. Slope restoration includes furnishing and placing topsoil, applying 
seed and fertilizer, placing mulch blankets, and watering as necessary for the establishment of 
turf. 
 
Prior to placing topsoil, grade, shape, compact and assure all areas to be seeded are weed 
free. Place topsoil to the minimum depth required, to meet proposed finished grade. Spread and 
rake topsoil to provide a uniform surface free of large clumps, rocks, brush, roots, or other 
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deleterious materials, as determined by the Engineer. Remove any stones greater than or equal 
to 1 inch in diameter. If the area designated for restoration requires more than the minimum 
depth of topsoil to meet finished grade, the additional depth must be filled using topsoil. 
Furnishing and placing this additional material is included in this item of work. 
 
Place topsoil that is weed and weed seed free and friable prior to placing seed. Apply seed 
mixture and fertilizer to prepared soil surface. Incorporate seed into top ½ inch of topsoil. 
 
Use mulch blanket on all areas designated for restoration unless otherwise directed by the 
Engineer. Install mulch blanket per the manufacturer's published instructions. 
 
Protect and maintain restored areas to establish a uniform, dense, vigorous, and weed free turf 
without mounds and/or depressions. Begin maintenance immediately upon completion of 
restoration work and continue up to final acceptance. This includes, but is not limited to, 
deposition of additional topsoil, re-seeding, fertilizing, and placement of mulch blankets to 
address areas damaged by washouts and soil erosion, non-uniform germination and bare spots. 
It also includes any other work required to correct all settlement, erosion, germination, and 
establishment issues. 
 
If areas washout and/or erode after completing the work and obtaining approval by the 
Engineer, make the required corrections to prevent future washouts and erosion and replace the 
topsoil, fertilizer, seed and mulch as required and directed by the Engineer. 

Scattered bare spots in seeded areas will not be allowed over three (3) percent of the area nor 
greater than 6"x 6" in size. 
 
If the Engineer determines weeds cover more than ten percent of the total area of slope 
restoration, the Contractor will provide weed control in accordance to subsection 816.03.J of the 
MDOT 2012 Standard Specifications for Construction. 
 
Prior to acceptance, the Engineer will inspect the restored areas to ensure the turf is well 
established, weed free, in a vigorous growing condition, and contains the species called for in 
the seeding mixture. If areas do not promote growth, the Contractor will apply new seed, 
fertilizer and mulch blankets, and water as required. 
 
Upon fulfillment of the above requirements, the Engineer will accept the slope restoration. 
 
Unless otherwise approved by the Engineer, final acceptance will occur no sooner than 
September 10 of the same year for areas initially restored during the spring (April 15 - June 15) 
planting season; or, no sooner than June 15 of the following year for areas initially restored 
during the prior summer/fall (after June 15) planting season. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Slope Restoration ............................................................................................. Square Yard 
 
Measure Slope Restoration area in place by the unit square yard and pay for it at the contract 
unit price, which price includes the costs for all labor, equipment and materials necessary to 
complete the work. 
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The Contractor will restore areas disturbed by its operations and not required by the Project at 
its own expense. 
 
The Engineer will not pay for any labor, equipment and material costs for the Contractor to 
provide weed control. 
 
The Contractor will repair and/or clean any damage or soiling to signs, fences, trees, 
pavements, structures, etc. at its own expense. 
 
The Engineer will pay for replacement restoration as additional work using applicable contract 
items unless replacement is for reasons attributable to the Contractor’s activity(s), failure to take 
proper preventative measures. or in areas that do not promote growth. In such cases the 
replacement will be at the Contractor’s own expense. 
 
After initial placement of the slope restoration measures, the Engineer will certify for payment 
fifty (50) percent of the total quantity placed.  The Engineer will certify for payment the remaining 
fifty (50) percent of the total quantities upon full establishment and final acceptance of any 
restored area. 

DS-48



CITY OF ANN ARBOR 
 

NOTICE TO BIDDERS 
 

UTILITY COORDINATION 
 
AA:DAD 1 of 1 04/16/20 
 
The contractor shall cooperate and coordinate construction activities with the owners of 
utilities as stated in Section 104.08 of the 2012 Michigan Department of Transportation (MDOT) 
Standard Specifications for Construction. In addition, for the protection of underground utilities, 
the contractor shall follow the requirements in Section 107.12 of the 2012 MDOT Standard 
Specifications for Construction. Contractor delay claims, resulting from a utility, will be 
determined based upon Section 109.05.E of the 2012 MDOT Standard Specifications for 
Construction. 
 
For protection of underground utilities and in conformance with Public Act 174 of 2013, the 
contractor shall dial 800-482-7171 or  811 a minimum of three (3) full working days, excluding 
Saturdays, Sundays, and holidays prior to beginning construction in areas where utilities have 
not been previously located. The "Miss Dig" alert system will then routinely notify members to 
locate and mark their facilities. This, however, does not relieve the contractor of the responsibility 
of notifying utility owners that may not be a part of the system. 
 
There will be no requirement for owners of public or private utilities to move their facilities on or 
from within the street right-of-way if those facilities will not interfere with the proposed project work 
and they do not present a hazard to the public or an extraordinary hazard to the Contractor's 
operations. 
 
The City will not require utilities owners to move additional poles or structures in order to 
facilitate the operation of construction equipment unless the Engineer determines that such poles 
or structures constitute a hazard to the public or are dangerous to the Contractor's operations. 
 
Private utility owners will complete any/all necessary relocations prior to construction. 
 
The following is a list of Private and Public Utilities that may or may not have facilities located 
within the Right-of-Way. This list is for informational purposes only and is not an exhaustive 
list of utilities located within the Right-of-Way. 
 
 
ATT – Telecommunications/Fiber Optic 
550 South Maple Road 
Ann Arbor, MI 48103 
Contact: Jeff Lehman Sr. 734-996-5334 
 
City of Ann Arbor – Water, Storm, Sanitary, 
Telecommunications/Fiber Optic 
W.R. Wheeler Service Center 
4251 Stone School Road 
Ann Arbor, MI 48108 734 794-6351 
 
Comcast – Telecommunications/Fiber Optic 
27800 Franklin Road 
Southfield, MI 48034 
Contact: Ron Sutherland 313-999-8300 
 
 

 
DTE Energy – Electric & Street Lighting 
8001 Haggerty Road 
Belleville, MI 48111 
Contact (Electric): Anthony Ignasiak  
                              734-397-4447 
Contact (Lighting): Lance Alley 734-397-4188 
 
DTE Energy – Gas 
3150 E. Michigan Ave 
Ypsilanti Township, MI 48198 
Contact: Robert Czapiewski 734-544-7818 
 
MCI – Telecommunications/Fiber Optic 
2800 North Glenfille Road 
Richardson, TX 75082 
Contact: Dean Boyers 972-729-6016 



 
 

 

CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500
 
 
9/25/15  Rev 0            PW 
  



 
 

 

CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 
 

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 

 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $13.91/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$15.51/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 

Check the applicable box below which applies to your workforce 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage without health benefits 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage with health benefits 
 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org                 Rev. 3/9/20 
 
 



 
 

 

 

 

 
RATE EFFECTIVE APRIL 30, 2020 - ENDING APRIL 29, 2021 

 

$13.91 per hour      $15.51 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
Revised 2/10/2020 
 
  

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 



 
 

 

 
 
 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative 

Date 
Printed Name of Vendor Authorized 

Representative 

 
Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

 

Vendor Conflict of Interest Disclosure Form 



 
 

 

COI – Ver. 1 – 6/9/16 
CITY OF ANN ARBOR  

DECLARATION OF COMPLIANCE 
 

Non-Discrimination Ordinance  
 

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 
that policy may be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 
 
__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
 
 

 



 
 

 

2016 Rev 0            NDO-2 
 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 
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