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ADDENDUM No. 1 
 

ITB No. 4555 
 

Riverview Drive Sanitary Sewer and Water Main Extension Project 
 

Bids Due: November 30, 2018 at 2:00 P.M. (Local Time) 
 
The following changes, additions, and/or deletions shall be made to the Invitation to Bid for the 
Riverview Drive Sanitary Sewer and Water Main Extension Project, ITB No. 4555, on which 
proposals will be received on/or before November 30, 2018, at 2:00 P.M. (local time). 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes 44 pages. 
 
Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if any) 
in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids submitted 
without acknowledgment of receipt of this addendum will be considered nonconforming. 
 
The following forms provided within the ITB document must be included in submitted 
bids: 
 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
 
I. CORRECTIONS/ADDITIONS/DELETIONS 
Changes to the Bid document which are outlined below are referenced to a page or Section in 
which they appear conspicuously. The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s) Change 
 
IB-4 Insert Current Wage Rate Decision that will be used for this project.  The 

wage rate decision has been revised to Heavy.  The decision in its entirety 
can be found on pages ADD-1-38 through ADD-1-44 of this addendum. 

 
 
BF-1 thru BF-3 Delete pages BF-1 through BF-3 of the bid form pages of the contract 

documents.  Replace these pages with BF-1-R1 through BF-3-R1 that are 
pages ADD-1-11 through ADD-1-13 of this addendum. 

 
Comment:  The intent of this change is to replace pages of Section 1 Bid Form pages with the 
revised pages provided herein that are pages ADD-1-11 through ADD-1-13. 
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Section/Page(s) Change 
 
ADD-1-14 through  Add the Detailed Specification entitled “Audio-visual Recording 104A.” 
ADD-1-17 This Detailed Specification shall become pages DS-147 through DS-150 of 

the contract documents. This detailed specification is pages ADD-1-
14 through ADD-1-17 of this addendum. 

 
Comment: This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents.  
 
ADD-1-18  Add the Detailed Specification entitled “Curb, Any Size or Type, Rem 
 204A.”  This Detailed Specification shall become page DS-151 of the 

contract documents.  This detailed specification is pages ADD-1-18 of this 
addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
ADD-1-19 Add the Detailed Specification entitled “Soil Erosion Control Inlet Filter 

208A.”  This Detailed Specification shall become page DS-152 of the 
contract documents.  This detailed specification is pages ADD-1-19 of this 
addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
ADD-1-20 through Add the Detailed Specification entitled “Aggregate Surface Course 306A.” 
ADD-1-21 This Detailed Specification shall become pages DS-153 through DS-154 of 

the contract documents.  This detailed specification is pages ADD-1-20 
through ADD-1-21 of this addendum. 

 
ADD-1-22 through Add the Detailed Specification entitled “No Parking Signs 812B.”   
ADD-1-23 This Detailed Specification shall become pages DS-155 through DS-156 of 

the contract documents.  This detailed specification is pages ADD-1-22 
through ADD-1-23 of this addendum. 

 
Comment:  This Detailed Specification is being added as it was inadvertently omitted from the 
originally published contract documents. 
 
 
DS-18 through  Delete the existing Detailed Specification entitled “Machine Grading,  
DS-26 Modified 205A.”  Replace with the Detailed Specification entitled “Machine 

Grading, Modified 205A” dated November 15, 2018.  This detailed 
specification is pages ADD-1-24 through ADD-1-32 of this addendum. 

 
Comment:  This Detailed Specification has been revised to include the requirement that the work 
of fine grading the aggregate base course placed as maintenance gravel is included in the 
Machine Grading, Modified, _____” item of work and will not be paid for separately. 
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Section/Page(s) Change 

DS-28 through  Delete the existing Detailed Specification entitled “Subbase and Aggregate 
DS-29  Base, 302A.”  Replace with the Detailed Specification entitled “Machine  

Grading, Modified 205A” dated November 15, 2018.  This detailed 
specification is pages ADD-1-33 through ADD-1-34 of this addendum. 

Comment:  This Detailed Specification has been revised to remove the requirement that the 21-
AA Limestone supplied to this project must have a maximum loss by wash of 8%.  Also, the pay 
unit of item has been revised to be cubic yard (yd3).  

DS-48 & 49 Delete the Detailed Specification entitled “Underdrain, Subbase, in 
Undercuts, 6 inch, Special, 404B.” 

Comment:  This Detailed Specification has been deleted as it was inadvertently added to the 
contract documents. 

DS-82 through Delete the existing Detailed Specification entitled “Turf Establishment, 
DS-84  816D.”  Replace with the Detailed Specification entitled “Turf 

Establishment 816D” dated November 15, 2018.  This detailed specification 
is pages ADD-1-35 through ADD-1-37 of this addendum. 

Comment:  This Detailed Specification has been revised to properly reference the appropriate 
thickness of topsoil to be placed as part of the project work. 

Plan Sheet 3 of 30 Revise Note No. 26 to reference the new pay item “Aggregate Base, 21-
AA (C.I.P.)”  

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item and detailed specification. 

Section/Page(s) Change 

Plan Sheet 7 of 30 Delete Note No. 2.  Replace it with the following “2.  New Sanitary Sewer 
shall consist of ASTM D3034 Solid Wall PVC SDR 35 pipe with water-
tight, gasketed, joints, stone bedding, and compacted sand backfill 
placed in accordance with Trench Detail II.  Deflection of PVC pipe 
after installation and backfill shall not exceed 5.0% of pipe diameter as 
specified within the contract documents. 

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the detailed specifications and contract documents. 

Plan Sheet 7 of 30 Revise Note No. 8 to reference the revised pay item name “Sewer, SDR 
35 PVC Pipe, 8-inch, Tr. Det. II.” 

Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item as shown on the revised bid form pages. 
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Section/Page(s) Change 
 
Plan Sheet 7 of 30 Revise Note No. 9 to reference the revised pay item name “Sewer, SDR 

35 PVC Pipe, 8-inch, Tr. Det. II.” 
 
Comment:  The revision to this note is being made to bring the plan note into conformance with 
the revised pay item as shown on the revised bid form pages. 
 
Plan Sheet 8 of 30 Add the following note to this sheet “Based on information provided by DTE 

Energy, it appears that the existing abandoned 4” gas main south of 580 
Riverview Drive was a wrought iron gas main.  The abandoned gas main 
northerly of 580 Riverview Drive is a coated steel gas main installed in 
1950.  The Contractor should plan for the fact that this coating may be an 
Asbestos Containing Material (ACM.)  A record drawing of the existing gas 
mains in the project area is available for review by prospective bidders.” 

 
 This note applies to all other plan sheets where removal of the abandoned 

pipe is necessary if it is found to conflict with the proposed utilities. 
 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 15 of 30 Add the following note to this sheet “All excavated areas under bituminous 

pavement within the driveway to 505 Riverview Drive are to have 8” of 21-
AA limestone compacted to 98% of its max. dry density.  This work shall 
be included in the item of work “Aggregate Base, 21-AA (C.I.P.)” and shall 
not be paid for separately. 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 16 of 30 Add the following note to this sheet “All excavated areas under bituminous 

pavement within the Dover Place are to have 8” of 21-AA limestone 
compacted to 98% of its max. dry density.  This work shall be included in 
the item of work “Aggregate Base, 21-AA (C.I.P.)” and shall not be paid for 
separately. 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
 
Plan Sheet 17 of 30 Temporary Trench Restoration Detail – delete the following note “8” 22A 

Limestone C.I.P. compacted to 95% maximum dry density.  Contractor to 
remove and dispose of aggregate after temporary use.  This work shall be 
included in the pay item “Maintenance Gravel”.  Replace the deleted note 
with the following revised note “10” 21-AA limestone compacted to 98% of 
its maximum dry density.  Contractor to remove and dispose of aggregate 
contaminated by the construction as directed by the Engineer.  The work 
of removing and disposing of contaminated aggregate as directed by the 
Engineer will not be paid for separately, but shall be included in the item of 
work “Machine Grading, Modified, _____.”  The replacement aggregate 
shall be paid for as “Aggregate Base, 21-AA (C.I.P.).” 

 
Comment:  This note is being added to provide additional information and clarity to the prospective 
bidders on this project. 
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Section/Page(s) Change 
 
Plan Sheet 22 of 30 Delete Note No. 8 from this sheet.  Traffic shall be maintained in 

accordance with the requirements of the Detailed Specification entitled 
“Maintaining Traffic and Construction Sequencing” and the General Notes 
contained on Sheet 3 of 30. 

 
Comment:  This note is being deleted to clarify to the maintenance of traffic requirements for 
prospective bidders on this project. 
 
 
Plan Sheet 22 of 30 Delete Note No. 10 from this sheet.  Replace it with the following note 

 “10. At the conclusion of the underground utility construction, and in 
accordance with the direction of the Engineer, the Contractor shall remove 
the uppermost 2” layer of maintenance gravel that has been placed within 
the roadway for maintenance of traffic purposes in order to remove all 
construction debris, trench spoils, or any other deleterious materials that 
may exist in order to provide a proper surface for the fine grading of the 
aggregate base course.  If it is determined by the Engineer that portions of 
the maintenance gravel below the initial 2” depth of removal have been 
contaminated by construction debris, construction operations, weather, or 
the like, the Engineer will direct the removal of additional material as 
needed in order to obtain sound material on which to build the roadway.  
Any costs associated with removing the damaged maintenance gravel shall 
be included in the item of work “Machine Grading, Modified, ____” and will 
not be paid for separately.  The Contractor shall then augment the 
remaining maintenance gravel with additional 21-AA limestone in order to 
bring the aggregate base course to its final grade.  Any limestone material 
needed to be added to the existing, remaining, maintenance gravel will be 
paid for as “Aggregate Base, 21-AA (C.I.P.).”  The costs associated with 
fine grading the limestone for the purposes of readying it for placement of 
the proposed HMA shall be included in the item of work “Machine Grading, 
Modified, _____” and will not be paid for separately.  The limestone 
aggregate base shall be fine graded to the tolerances as described in the 
Detailed Specification entitled “Subbase and Aggregate Base” for 
aggregate base. 

Comment:  This note has been deleted re-written to clarify to the intent of the project with respect 
to the payment and administration of the associated items of work. 
 
 
Plan Sheet 29 of 30 The Contractor shall note that the quantities on this sheet have been 

revised from those as presented on the revised bid forms and shall update 
them as appropriate. 
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II. QUESTIONS AND ANSWERS 
 
The following Questions have been received by the City. Responses are being provided in 
accordance with the terms of the ITB.  Offerors are directed to take note in their review of the 
documents of the following questions and City responses as they affect work or details in other 
areas not specifically referenced here. 
 
Question 1:  What is the anticipated start date for the project?  
   
Answer 1:  The City of Ann Arbor expects that this construction project will begin upon removal 
of the Seasonal Weight Restrictions (Frost Laws.)  The exact start date of the construction will be 
discussed and agreed upon with the Contractor at the Pre-construction Meeting. 

Question 2:  Please provide the Engineers Estimate (for bonding purposes).    
Answer 2:  The Engineer’s Estimate for the project is approximately $1,740,000. 

Question 3:  Will geotechnical testing, concrete testing and HMA testing to be paid for by the  
Owner? 
Answer 3:  Yes.  
 
Question 4:  Will construction survey and layout be paid for by the Owner?  
Answer 4:  Yes.  
 
Question 5:  Will plumbing permits be required for any of the sanitary lead or water service 

installations?  If so, who is responsible for the cost(s) involved? 
Answer 5:  No.  
 
Question 6:  Water main plans do not indicate the removal and replacement of conflicting storm 
sewer(s).  Many of the water main / storm sewer crossings require that the water main is installed 
under the existing storm sewer.  Will the removal and replacement of this storm sewer be paid for 
separately, or is to be included in the corresponding water main pay item(s)?  
Answer 6:  When installing the water main it is expected that the storm sewer leads will be 
protected and saved and the proposed water main will be installed around them to the greatest 
extent practicable. 
 
Question 7:  Please indicate the material type and size of the dead gas main that will conflict with 
the proposed utility installation(s).  Is this gas main potentially coated with ACM material?  
Answer 7:  Based on information provided by DTE Energy, it appears that the existing abandoned 
4” gas main south of 580 Riverview Drive was a wrought iron gas main.  The abandoned gas 
main northerly of 580 Riverview Drive is a coated steel gas main installed in 1950.  The Contractor 
should plan for the fact that this coating may be an Asbestos Containing Material (ACM.)  A record 
drawing of the existing gas mains in the project area is available for review by prospective bidders. 

Question 8:  Sanitary Pipe Pay Item(s) describe the use of “Tr Det I” on the bid form.  The plan 
profiles state that “Tr Det II” should be used.  Sanitary trench detail on sheet 17 on the plans 
identifies “Tr Det II”, but does not include the 12” of stone required above the top of pipe as 
indicated in the “Sanitary Sewer Notes, #2” as detailed on the sanitary sheets.  Please clarify 
which trench detail and notes should be used.  
Answer 8:  The construction of the sanitary sewer shall be performed in accordance with Trench 
Detail II.  The Bid Forms for the project will be re-issued with as part of Addendum No. I that will 
clarify this item.  Finally, the Sanitary Sewer Note #2 will be amended by Addendum No. I to 
remove this requirement and bring the proposed construction into conformance with Trench Detail 
II.  
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Question 9:  Is 6A commercial limestone (Ann Arbor 6A) acceptable for use as sanitary bedding 
/ pipe undercut backfill, or does the material need to be MDOT Spec 6A Limestone?   
Answer 9:  Currently, MDOT 6A is specified in the Contract Documents.  If the Contractor wishes 
to propose an alternative material for the currently specified MDOT 6A coarse aggregate, they 
are welcome to use Section II of the Bid Forms for Material and Equipment Alternates. 
  
Question 10:  Do you have a special provision for the A/V Survey scope of work?   
Answer 10:  Yes.  A Detailed Specification for this work is being provided with Addendum No. I. 
  
Question 11:  How is the 1” water service extending past the stop box for 505 Riverview to be 
paid for?  The special provision for “Excavate & Backfill for Water Service Tap and Lead” does 
not include any materials other than what is required to backfill the specified excavations.  
Answer 11:  The Contractor is expected to excavate as needed to install the water service as 
shown on the plan sheets.  The City of Ann Arbor will provide the 1” copper piping for this water 
service.  The trench restoration will be performed in accordance with the contract requirements 
and proposed pay items.  Note, the Contractor will not be expected to make the final connection 
between the proposed water service and the existing well water line to the residence. 
    
Question 12:  How is the 1” water service extending past the stop box for 3055 Dover Place to 
be paid for?  The special provision for “Excavate & Backfill for Water Service Tap and Lead” does 
not include any materials other than what is required to backfill the specified excavations.   
Answer 12:  The Contractor is expected to excavate as needed to install the water service as 
shown on the plan sheets.  The City of Ann Arbor will provide the 1” copper piping for this water 
service.  The trench restoration will be performed in accordance with the contract requirements 
and proposed pay items.  Note, the Contractor will not be expected to make the final connection 
between the proposed water service and the existing well water line to the residence. 
 
Question 13:  Is the Contractor responsible for making the final connections to the existing water 
service(s) for 505 Riverview Drive and 3055 Dover Place? 
Answer 13:  No.  
 
Question 14:  The detailed specification for maintaining traffic and construction sequencing refers 
to a requirement that “Exploratory Excavations, utility crossings, and all other openings created 
by the Work over which vehicular traffic will be maintained shall receive a minimum cover of 3 
inches of cold-patching material that is thoroughly compacted in place.”  Due to the fact that the 
impacted roads are going to be covered in maintenance aggregate as detailed on the plans and 
notes, is this requirement necessary?  Answer:  Yes. 

a. If so, does this mean that cold patch must be installed at the end of each day?  
Answer:  No.  The Cold-patch is only intended to be used to cover the excavations 
that are needed at the beginning of the project (prior to the removal of the existing 
asphalt pavement) to determine the alignment and elevation of the curved storm 
sewer within Riverview Drive. 

b. Is this note intended only for the exploratory excavations?  Answer:  Yes. 
c. Please clarify the intent of this specification, this requirement will add substantial 

cost to the project.  Answer:   We believe that the answers for the original 
question and sub-parts a. and b. are clear and sufficiently clarify the project’s 
intent. 
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Question 15:  Please indicate when the exploratory excavations will take place in relation to the 
start date of the project. 

a. Are the exploratory excavations to be part of the 120 day construction schedule, 
or will these be performed outside of the “running clock”?  Answer:  It is expected 
that the required exploratory excavations will be performed as soon as practicable 
after contract award is made as stated on the plan sheets.  The City of Ann Arbor 
is agreeable to performing these exploratory excavations outside of the 120 
consecutive calendar days to complete all work if the Contractor proposes a 
schedule for the work that is timely, complete, and doesn’t unduly extend the 
excavation of the exploratory excavations. 

b. I assume that if modifications to the site layout and design are required due to 
conflicts found as a result of the exploratory excavations, an extension of time will 
be issued as necessary, correct?  Answer:  It is unclear at this writing as there are 
many unknowns to be determined.  However, the Contractor always has the right 
to request an Extension of Contract Time or Additional Compensation in 
accordance with the provision of Sections 14 and 15 of the General Conditions 
contained within the contract documents. 

 
Question 16:  I cannot locate a special provision for the “Maintenance Gravel, LM” pay item.  Due 
to the quantity involved and the notes detailed on the plans, can you please clarify the following: 

d. If only 2” of the maintenance aggregate is removed for installation of the final road 
aggregate, will the pay item for “Aggregate Base, 8 inch, 21AA Modified” be 
used?  It appears that, based on the language in the notes, only Maintenance 
Gravel will be paid for on this project.  Answer:  This item of work and its payment 
therefor is being clarified in Addendum No. I. 

e. If so, (and regardless of the depth of maintenance gravel removed) would the unit 
price of the “Aggregate Base” be pro-rated based on the depth of aggregate 
installed?  Answer:  This item of work will not be pro-rated.  It’s payment will be 
clarified in Addendum No. I. 

f. Would you consider paying for maintenance gravel by the ton in lieu of the cubic 
yard?  It would be substantially easier to track.  Answer:  Yes.  This is a revision 
that is being made in Addendum No. I. 

g. Does the maintenance gravel need to meet the maximum loss by wash of 8% as 
specified in the special provision for “Subbase and Aggregate Base”?  Answer:  
No.  This requirement is being removed and the corresponding pay items will be 
clarified in Addendum No. I. 

h. Would you consider removing the maximum loss by wash of 8% for the Aggregate 
Base (and Maintenance Gravel, if it is required) from the special provision?  There 
is only one quarry in SE Michigan that will manufacture aggregate to meet this 
specification.  Due to the location of this quarry and the fact that it is (in effect) a 
single source material specification, the cost of this material will be very high.  
Answer:  As stated above, this requirement will be removed from this project. 

 
Question 17:  Does the entire existing storm sewer system require cleaning and televising after 
construction, or only those portions of the storm system that may have been impacted by 
construction activities (crossed laterals)?    
Answer 17:  It is not expected that the entire storm sewer system for this project will need to be 
televised unless it is has been adversely impacted by the Contractor’s operations.  Additionally, if 
it happens to be determined that a significant segment of the existing storm must be re-laid due 
to conflicts with the proposed construction, then that segment of storm sewer would need to be 
televised in accordance with the requirements of the Detailed Specifications.  
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Question 18:  There is a special provision for “Underdrain, Subbase, In Undercuts, 6 Inch, 
Special” in the bid documents, but there is no pay item listed on the bid form.  Please clarify if this 
specification should have been included in the bid documents.   
Answer 18:  This Detailed Specification was inadvertently included with the Contract Documents.  
It is being deleted as part of Addendum No. I.   
 
Question 19:  Will “No Parking” sign installation be required in the CIA?  If so, how will these be 
paid for?    
Answer 19:  No Parking signs will be required to be installed.  A detailed specification governing 
the installation of these signs and a pay item will be added to the contract with Addendum No. I. 
 
Question 20:  The Special Provision for Water Main and Appurtenances calls for restrained joint 
pipe and fittings to be “TR-Flex / Flex-Ring” pipe.  Is this required, or can Field Lok gaskets be 
used in conjunction with push joint fittings as specified in the plan notes?   
Answer 20:  The Detailed Specification makes the distinction between true restrained joint pipe 
and push-on joint pipe that has restrained joints via the use of “restraining gaskets.”  For the 
purposes of this project, the restrained joint pipe as detailed on the plans shall be accomplished 
with the use of “Fast-Grip” or “Field-Lok 350” gaskets as appropriate to the type of water main 
pipe being installed. 
 
Question 21:  The Special Provision for Water Main and Appurtenances call for gate well 
structures to be designed to accommodate HL-93 Modified Live Load requirements.  HL-93 
Modified is an MDOT bridge spec covering spans and has nothing to do with manholes, drainage 
structures or gate wells. The ASTM C-478 MH spec would require an HS-20 load rating which is 
typical for this type of project and application.  Please clarify if this specification will be required, 
it will add tremendous cost to prepare the required engineering documentation for the structures.   
Answer 21:  For the purposes of this project, the gate well to be constructed in the intersection 
of Riverview Drive and Dover Place will not be required to meet the HL-93 Modified Live Loading 
requirement.  This requirement is only applicable to flat top structures contained within paved 
areas.  This requirement will be clarified on future projects. 
 
Question 22:  The Special Provision for Sanitary Sewer calls for sanitary manholes to be 
designed to accommodate HL-93 Modified Live Load requirements.  HL-93 Modified is an MDOT 
bridge spec covering spans and has nothing to do with manholes, drainage structures or gate 
wells. The ASTM C-478 MH spec would require an HS-20 load rating which is typical for this type 
of project and application.  Please clarify if this specification will be required, it will add tremendous 
cost to prepare the required engineering documentation for the structures. 
Answer 22:  :  For the purposes of this project, all sanitary sewer manholes to be constructed on 
this project will not be required to meet the HL-93 Modified Live Loading requirement.  This 
requirement is only applicable to flat top structures contained within paved areas.  This 
requirement will be clarified on future projects. 

Question 23:  Can construction traffic use the private drive for project access, or does all 
construction traffic need to use Riverview Drive for access?   
Answer 23:  Construction traffic must only use Riverview Drive to access and leave the project; 
no construction traffic will be allowed to use Huntington Place westerly of Onaway Place.  
Additionally, detouring of local traffic along streets other than Riverview Drive is not allowed.  
These requirements will be strictly enforced throughout the project’s duration. 
  
Question 24:  Will the Owner provide tree trimming as necessary to facilitate the operation of 
heavy equipment to install the proposed road and utility improvements?    
Answer 24:  Yes.  Tree trimming will be performed by the City of Ann Arbor in Spring 2019 prior 
to the start of construction of this project. 
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Question 25:  Please indicate how the Contractor is to maintain driveway access to 505 Riverview 
and the homes on Dover Place while construction is taking place in these locations. 

a. Can temporary on-street parking be utilized?  Answer:  Yes.  The Contractor is expected 
to be courteous and cooperative with the residents of the area and shall maintain 
reasonable access to residents and their homes at all times.  A safe access path shall be 
identified along with vehicle parking in the event that construction activities inhibit vehicular 
access to the homes.   

  
Question 26:  Please indicate how the Contractor is to maintain traffic as specified in the plans 
and specs while the proposed transverse utilities are installed.  It will be impossible to maintain 
regular, local traffic during these periods of construction.   
Answer 26:  It is expected that this element of the project will be difficult, but achievable with 
advance planning and cooperation between the Contractor and the City.  The City of Ann Arbor 
will work with the residents to inform them that during the period of time that the sanitary sewer 
leads are installed that there will be scheduled periods of time where passage along Riverview 
Drive will be greatly restricted due to the construction and that it may be necessary to move their 
vehicles to a location where they will be able to leave the area if needed.  Note, however, it is 
required that should emergency vehicles (Fire Trucks, Ambulances, Police, etc.) need to pass 
the work area that the Contractor will cease and desist construction operations immediately and 
work to restore the area such that emergency vehicles can pass in the shortest time possible. 
  
Question 27:  Please verify if the stop bar and cross walk pavement markings require 
replacement at the intersection of Geddes Avenue and Riverview Drive.  If so, can you add pay 
items as necessary?   
Answer 27:  It is not expected that these items will be negatively impacted as part of the 
anticipated construction operations.  Consequently, these pay items will not be added to the 
contract at this time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Respondents are responsible for any conclusions that they may draw from the information 
contained in the Addendum. 



Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
City of Ann Arbor File No.: 2017-031 
 
Item  Description    Unit Quantity Unit Price Total Price 

1047051 Audiovisual Recording LSUM 1 ________ _________
1047051 Certified Payroll Compliance and 

Reporting LSUM 1 ________ _________
1047051 General Conditions, Max $155,600.00 LSUM 1 ________ _________
2037001 Sewer, Any Size or Depth, Rem Ft 259 ________ _________
2047001 Curb, Any Type or Size, Rem Ft 678 ________ _________
2050041 Subgrade Undercutting, Type II Cyd 120 ________ _________
2057002 Machine Grading, Modified, Dover Sta 2.5 ________ _________
2057002 Machine Grading, Modified, Huntington Pl Sta 7 ________ _________
2057002 Machine Grading, Modified, Riverview Dr Sta 10 ________ _________
2080036 Erosion Control, Silt Fence Ft 200 ________ _________
2087050 Erosion Control, Inlet Filter Ea 14 ________ _________
3027021 Aggregate Base, 21-AA (CIP) Cyd 150 ________ _________
3060020 Maintenance Gravel Ton 3200 ________ _________
3067031 Aggregate Surface Course, 23A Ton 64 ________ _________
3070021 Approach, Cl II Ton 3 ________ _________
4027001 Sewer, Cl C-76 IV, 12 inch, Tr Det I, 

Modified Ft 259 ________ _________
4027050 Exploratory Excavation (0 - 10' deep), 

Special Ea 12 ________ _________
4037001 Additional Depth Structure Adjust/Repair Ft 6 ________ _________
4037050 Adjust Structure Cover Ea 6 ________ _________
4037050 Dr Structure Cover, Type B, Special Ea 1 ________ _________
4037050 Dr Structure Cover, Type Q, Special Ea 8 ________ _________
5010005 HMA Surface, Rem Syd 5205 ________ _________
5010703 HMA, LVSP Ton 1340 ________ _________
5010061 HMA Approach Ton 50 ________ _________
8027001 Curb, Conc, E4 Ft 20 ________ _________
8057001 Curb Sloped, HMA, Special Ft 678 ________ _________
8087001 Protective Fence, Orange, Plastic, 4 Foot 

Ht. Ft 200 ________ _________

 Sub-Total This Page $_______________ 
 (Also to be Entered on Page BF-3) 
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BID	FORM	

Section 1 – Schedule of Prices 
 
Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
Item  Description    Unit Quantity Unit Price Total Price 

8120022 Barricade, Type III, High Intensity, 
Lighted, Furn Ea 4 ________ _________

8120023 Barricade, Type III, High Intensity, 
Lighted, Oper Ea 4 ________ _________

8120250 Plastic Drum, High Intensity, Furn Ea 50 ________ _________
8120251 Plastic Drum, High Intensity, Oper Ea 50 ________ _________
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 160 ________ _________
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 160 ________ _________
8120370 Traf Regulator Control LSUM 1 ________ _________
8127050 No Parking Sign Ea 60 ________ _________
8127051 Minor Traffic Devices, Max $35,000.00 LSUM 1 ________ _________
8167011 Double Shredded Hardwood Bark Mulch, 

3 inch Syd 35 ________ _________
8167011 Hydroseeding Syd 520 ________ _________
8167011 Topsoil Surface, 4 inch Syd 520 ________ _________
8167011 Topsoil Surface, 6 inch Syd 35 ________ _________
8167051 Project Clean-Up and Restoration, 

Special LSUM 1 ________ _________
8237001 Excavate & Backfill for Water Service Tap 

and Lead Ft 649 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 12 inch, Tr Det I, Mod Ft 1515 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 6 inch, Tr Det I, Mod Ft 6 ________ _________
8237001 PC 350, D.I. Water Main, w/Polyethylene 

Wrap, 8 inch, Tr Det I, Mod Ft 194 ________ _________
8237001 Water Main, HDPE, 10 inch, Directional 

Drill Ft 352 ________ _________
8237001 Water Main, HDPE, 14 inch, Directional 

Drill Ft 205 ________ _________
8237050 11.25 deg Bend, 12 inch Ea 9 ________ _________
8237050 11.25 deg Bend, 8 inch Ea 1 ________ _________
8237050 22.5 deg Bend, 12 inch Ea 5 ________ _________
8237050 22.5 deg Bend, 8 inch Ea 1 ________ _________
8237050 45 deg Bend, 12 inch Ea 15 ________ _________

 Sub-Total This Page $_______________ 
 (Also to be Entered on Page BF-3) 
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BID	FORM	

Section 1 – Schedule of Prices 
Company:   
 
Project:      Riverview Drive Sanitary Sewer and Water Main Extension Project 
 
Item  Description    Unit Quantity Unit Price Total Price 

8237050 45 deg Bend, 8 inch Ea 16 ________ _________
8237050 90 deg Bend, 14 inch Ea 1 ________ _________
8237050 90 deg Bend, 8 inch Ea 1 ________ _________
8237050 Cap, 12 inch Ea 1 ________ _________
8237050 Cap, 8 inch Ea 1 ________ _________
8237050 Fire Hydrant Assembly, with Extensions, 

Complete Ea 6 ________ _________
8237050 Gate Valve-in-Box, 12 inch Ea 4 ________ _________
8237050 Gate Valve-in-Well, 8 inch Ea 1 ________ _________
8237050 Permanent Blow-Off Ea 1 ________ _________
8237050 Reducer, 10 inch x 8 inch Ea 4 ________ _________
8237050 Reducer, 12 inch x 8 inch Ea 1 ________ _________
8237050 Reducer, 14 inch x 12 inch Ea 2 ________ _________
8237050 Reducer, 8 inch x 6 inch Ea 6 ________ _________
8237050 Tee, 12 inch x 12 inch x 12 inch Ea 1 ________ _________
8237050 Tee, 12 inch x 12 inch x 8 inch Ea 7 ________ _________
8237050 Tee, 8 inch x 8 inch x 8 inch Ea 1 ________ _________
8237050 Water Service Connection to HDPE 

Water Main Ea 4 ________ _________
8507001 Dr Structure, Manhole, Type I, 48 inch 

dia, Sanitary, Add Depth Ft 15 ________ _________
8507001 

 
Sewer, SDR 35 PVC Pipe, 8 inch,  
Tr Det II Ft 841 ________ _________

8507001 Sewer, SDR 35 PVC Pipe, Riser, 4 inch Ft 8 ________ _________
8507001 Sewer, SDR 35 PVC, Drop Connection, 8 

inch Ft 15 ________ _________
8507001 Sewer, SDR 35 PVC, Service Lead, 4 

inch, Tr Det II Ft 182 ________ _________
8507021 Pipe Undercut & Refill (6A Limestone) Cyd 23 ________ _________
8507050 Dr Structure, Manhole, Type I, 48 inch 

dia, Sanitary Ea 8 ________ _________
8507050 Sewer Tap, 8 inch Ea 1 ________ _________
8507050 Sewer, 8 inch x 8 inch x 4 inch Tee, SDR 

35 PVC Ea 9 ________ _________
 
 Sub-Total This Page $_______________ 

 Sub-Total Page BF-1 $_______________ 

 Sub-Total Page BF-2 $_______________ 

 Grand Total Bid $_______________ 
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AUDIO-VISUAL RECORDING 104A 
 

CITY OF ANN ARBOR 
SPECIAL PROVISION 

 FOR 
 AUDIO-VISUAL RECORDING 
 
AA:MGN 1 of 4 11/13/18 
 

File: 104A Audio-Visual Recording 181113.doc 
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a. Description.-  This work shall include providing a recording of the physical, 

structural, and aesthetic conditions of the construction site and adjacent areas as 
provided herein.  

  
The audio-visual recording shall be: 

1. Of professional quality, providing a clear and accurate audio and visual record 
of existing conditions. 

2. Prepared during the three (3) week period immediately prior to the 
preconstruction meeting.  

3. Furnished to the Engineer a minimum of two (2) weeks prior to bringing any 
materials or equipment within the areas described in this special provision. 

4. Furnished to the Engineer either at, or prior to, the preconstruction meeting. 
5. Carried-out under the supervision of the Engineer. 
 

The Contractor shall furnish two (2) copies of the completed recording to the 
Engineer at, or prior to, the preconstruction meeting. An index of the recording, which 
will enable any area of the project to be easily found on the recording, shall be included. 
The Contractor shall retain a third copy of the recording for his/her own use. 
 

Any portion of the recording determined by the Engineer to be unacceptable for the 
documentation of existing conditions shall be recorded again, at the Contractor’s sole 
expense, and submitted to the Engineer prior to mobilizing onto the site. 

 
b. Production.- The audio-visual recording shall be completed in accordance with 

the following minimum requirements: 
 
1. DVD Format / No Editing.- The audio-visual recording shall be performed using 

equipment that allows audio and visual information to be recorded 
simultaneously and in color.  The recording shall be provided on compact discs in 
DVD format. The quality of the recording shall be equal to or better than the 
standard in the industry.  The recording shall not be edited. 

 
2. Perspective / Speed / Pan / Zoom.- To ensure proper perspective, the distance 

from the ground to the camera lens shall not be less than 12 feet and the 
recording must proceed in the general direction of travel at a speed not to exceed 
48 feet per minute (0.55 miles per hour).  Pan and zoom rates shall be controlled 
sufficiently so that playback will ensure quality of the object viewed. 
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3. Display.- The recording equipment shall have transparent time, date stamp and 
digital annotation capabilities.  The final copies of the recording shall 
continuously and simultaneously display the time (hours:minutes:seconds) and 
the date (month/date/year) in the upper left-hand corner of the frame.  Accurate 
project stationing shall be included in the lower half of the frame in standard 
station format (i.e. 1+00). Below the stationing periodic information is to be 
shown, including project name, name of area shown, direction of travel, viewing 
direction, etc. 

 
On streets or in areas where there is no project stationing, assumed stationing 
shall be used, starting with 0+00 and progressing from west to east or from north 
to south.   
 

4. Audio Commentary / Visual Features. Locations relative to project limits and 
landmarks must be identified by both audio and video means at intervals no 
longer than 100 feet along the recording route.  Additional audio commentary 
shall be provided as necessary during the recording to describe streets, 
buildings, landmarks, and other details, which will enhance the record of existing 
conditions. 

 
5. Visibility / Ground Cover.- The recording shall be performed during a time of 

good visibility.  The recording shall not be performed during periods of 
precipitation or when snow, leaves, or other natural debris obstruct the area 
being recorded. 

 
 c. Coverage.- The audio-visual recording coverage shall include the following: 
 

1. General Criteria.- This general criteria shall apply to all recording and shall 
include all areas where construction activities will take place or where 
construction vehicles or equipment will be operated or parked and/or where 
materials will be stored or through which they will be transported. The recording 
shall extend an additional 50 feet outside of all areas. The recording shall include 
all significant, existing man-made and natural features such as driveways, 
sidewalks, utility covers, utility markers, utility poles, other utility features, traffic 
signal structures and features, pubic signs, private signs, fences, landscaping, 
trees, shrubs, other vegetation, and other similar or significant features. 
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2. Private Property.- Record all private property that may be utilized by the 
Contractor in conjunction with this project.  These project areas must be 
disclosed by the Contractor prior to using them for the work of this project. 
 

3. Road Construction Area.- The recording coverage shall: 
a. Extend to 50 feet outside of the right-of-way and easements area as 

shown on the plans. 
b. Extend 50 feet outside the construction limits on all streets, including side 

streets. 
  Both sides of each street shall be recorded separately. 

 
4. Detour Route / Maintenance of Traffic Areas. The entire detour route, if one is 

provided for on the project plans, and maintenance of traffic areas shall be 
recorded as indicated in this special provision except as follows: 

a. The recording must proceed in the general direction of travel at a speed 
not exceeding 176 feet per minute (2 miles per hour).   

b. The coverage area shall include the street and not go beyond the curb 
except in areas where there is a fair possibility that the detoured traffic will 
drive over the curb, such as at intersections. 

c. The recording shall focus in particular at sidewalk ramps and other 
features likely to have been damaged or likely to be damaged as a result 
of existing traffic, temporary detoured traffic and or construction traffic. In 
these areas, recording may need to proceed much more slowly. 

Only the side of street with the detoured traffic must be recorded.  However, the 
Contractor is advised that portions of the detour routes may operate in opposite 
directions at different times.  In these cases, both sides of the street shall be 
recorded separately. 

 
5. Private Property bordering the project limits or work areas - Riverview Drive from 

Geddes Avenue to Huntington Place; Huntington Place from Riverview Drive to 
Onaway Place; Dover Drive from Riverview Drive to its end; and, the Private 
driveway leading to the residence at 505 Riverview Drive and all the work areas 
on this property.  Record all areas bordering the project where work is scheduled 
to occur or where construction traffic could damage the private property. This is 
to including buildings, driveways, decks, landscaping, trees, lawns, and all other 
similar features.  
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6. Other Areas.- The Contractor shall record at his sole expense other areas where, 
in his/her opinion, the establishment of a record of existing conditions is 
warranted. The Contractor shall notify the Engineer in writing of such areas. 

 
 The Engineer may direct the recording of other minor areas not specified herein at 
the Contractor’s sole expense. 
 
 d. Audio-Visual Recording Services.- The following companies are known to be 
capable of providing the recording services required by this special provision and shall 
be utilized, unless the Contractor receives prior written approval from the Engineer to 
utilize another company of comparable or superior qualifications. 
 
     Construction Video Media 
    Midwest Company 
    Topo Video, Inc. 
    Video Media Corp. 
    Paradigm 2000, Inc. 
    Finishing Touch  Photo and Video 

 
e. Measurement and Payment.-  The completed work shall be paid for at the 

contract unit price for the following contract item (pay item): 
 
Contract Item (Pay Item)  Pay Unit 
 
Audio-visual Recording  .............................................................. Lump Sum 

 
 Audio-visual Recording shall include all labor, equipment, and materials required to 
perform the recording and to provide the finished recording the Engineer. 
 
 Payment will be made for Audio-visual Recording following the review and 
acceptance of the recording by the Engineer.  Within 21 days following the receipt of the 
recording, the Engineer will either accept it and authorize payment or require that any 
discrepancies in the recording be addressed prior to making payment.   
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a. Description.- This work shall consist of furnishing all labor, tools, equipment, 

and material to remove, and dispose of off-site, any concrete curb, curb and gutter, 
straight curb, or gutter; asphalt curb; or, any other type of curbing that may be 
encountered within the project limits in accordance with Section 204 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction, and 
as specified herein. 
 
 b. Materials.- 
 
           Granular Material, Class II ......................................................... Section 902           
 
 c. Construction Methods.- Curbing of any type shall be removed, and disposed 
of off-site, in such a manner as not to damage any new work, or work or material which 
is to remain in-place.  Saw cut all curbing to be removed at its removal limit. The 
Contractor and the Engineer shall agree upon the removal limits of any curbing to be 
removed prior to its removal.  If in the process of removing the existing curbing, the 
Contractor over-excavates for the removal the resulting hole or depression shall be 
backfilled with MDOT Class II Granular Material compacted to 95% of its maximum dry 
density at no additional cost to the project. 
 

d. Measurement and Payment.- The completed work shall be paid for at the 
Contract Unit Price for the following Contract Items: 
 

Contract Item (Pay Item)  Pay Unit 
 

Curb, Any Type or Size, Rem ............................................................... Foot 
 
Payment for the above item shall include all labor, material and equipment to complete 
the work of removing curbing of any type or size as detailed herein. 
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 a. Description.- This work consists of installing and maintaining inlet filters in 
accordance with Section 208 of the 2012 Michigan Department of Transportation Standard 
Specifications for Construction and as shown on the plans.  Filters shall be installed in 
existing and proposed inlets in order to minimize the erosion of soil and the sedimentation 
of water courses.  The related work includes the installation, maintenance and removal of 
the filter cloth, cleaning as required during the performance of the project work, removing 
and disposing of accumulated sediment, and replacement of filters if required by the 
Engineer so as to provide a properly working inlet filter and a well-drained site.   
 
 b. Materials.- The inlet filters shall be in accordance with the REGULAR FLOW 
SILTSACK® manufactured by ACF Environmental (800) 448-3636; FLEXSTORM® Style 
FX manufactured by Advanced Drainage Systems, Inc. (800) 821-6710; CATCH-ALL® 
manufactured by Price & Company (866) 960-4300, or Engineer approved equal. 
 
 The Contractor shall submit product data sheets and a sample of the filter material for 
inlet filters for Engineer approval prior to ordering materials. 
  
 c. Methods of Construction.-  The Contractor shall install, maintain, clean, and re-
install and/or replace  inlet filters in accordance with the manufacturer’s specifications and 
as directed by the Engineer.  The Contractor shall dispose of debris off-site. 
 
 d. Measurement and Payment.-  The completed work of Soil Erosion Control Inlet 
Filter will be paid for at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Erosion Control, Inlet Filter  ................................................................ Each 
 
 "Erosion Control, Inlet Filter” will be measured by the unit installed and will be paid for at 
the contract unit price per each, for which price shall be payment in full for all labor, 
equipment, and materials needed to furnish, install, maintain, clean and remove the inlet 
filter, and re-install and/or replace the inlet filter as needed.   
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 a. Description.- This work shall consist of constructing an aggregate surface course 
on either a prepared subgrade or an existing aggregate surface as indicated on the Plans 
or where directed by the Engineer. This work shall be performed in accordance with 
Sections 306 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Section 
902 of MDOT 2012 Standard Specification for Construction, except that the aggregate 
surface course shall be 23A.   
  
 c. Construction Method.-  Perform the work in accordance with the requirements of 
Section 306.03 of the 2012 MDOT Standard Specification for Construction except as 
specified herein.  
 
 The Contractor shall blade and/or scarify and blade the existing aggregate surface in 
order to remove existing irregularities within the grade prior to placing the new aggregate 
surface course material. 
 
 Aggregate surface course material shall be handled and/or stockpiled in a manner that 
minimizes segregation.  Surface course aggregate shall be deposited from trucks or 
through a spreader in a manner that will minimize segregation of material and that is 
approved by the Engineer.  The re-handling of surface course aggregate by the Contractor 
will not be considered sufficient cause to allow the material to become segregated.  The 
Contractor may be required to wet the materials prior to and/or during placement to 
minimize segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
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 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Surface Course, 23A ............................................................. Ton 
 
 “Aggregate Surface Course, 23A" will be measured by weight in tons.  The item of 
work will be paid for at the contract unit price, which shall be payment in full for all labor, 
material and equipment needed to accomplish this work. 
 
 The provisions of Section 306.04 regarding excess moisture content, moisture 
corrections, and pay weights shall apply to this item of work 
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a. Description.- This work shall consist of installing No Parking signs furnished by 
the City of Ann Arbor for the purposes of prohibiting parking within the Construction 
Influence Area of the project.  The work shall be performed in accordance with the 
requirements of Section 812 of the 2012 MDOT Standard Specifications for Construction; 
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition 
(MMUTCD) and this Detailed Specification. 

b. Materials.- No Parking Signs shall be supplied by the City of Ann Arbor.  Sign 
posts, mounting hardware, and all miscellaneous materials shall meet the requirements of 
Section 812 and 919 of the 2012 Michigan Department of Transportation Standard 
Specifications. 
c. Construction Methods.- Prior to the commencement of any construction 
activity, the Contractor shall place No-Parking signs as directed by the Engineer.  The 
Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for 
Work Related Purposes” from the City of Ann Arbor Project Management Services Unit. 
This permit shall be obtained a minimum of 5 days prior to the posting of No-Parking 
signs.   
 
The City will furnish No-Parking signs to the Contractor at no cost.  The Contractor shall 
furnish the signposts and shall securely bolt the signs to the signposts as directed by the 
Engineer.  The Contractor shall install the signposts at least 2-feet deep into the ground, 
with a minimum 6-feet, and maximum 7-feet, clearance maintained between the bottom 
of the sign and the ground.  The signs shall be placed at 75-foot intervals (or as 
necessary) to eliminate parking in the construction area. 
 
The installation of No-Parking signs shall be in accordance with the permit.  No-Parking 
signs shall be installed by the Contractor, as directed by the Engineer, at least 48 
hours prior to the proposed start-of-work/enforcement date. 
 
No-Parking signs shall be returned to the City at the completion of the work.  The cost 
of unreturned signs will be back-charged to the Contractor.  Signs that are damaged by 
the Contractor during the work will be repaired, or replaced, by the City at the 
Contractor's expense 
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d. Measurement and Payment.- The completed work as measured for this item 
of work shall be paid for at the contract unit price for the following contract item (Pay 
Item): 

Pay Item Pay Unit 

No Parking Signs .................................................................... Each 

The unit price for this item of work shall include all labor, material, and 
equipment costs required to perform the work specified herein. 
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 a. Description.-  The pay item “Machine Grading, Modified, ___” shall be 
completed in accordance with Section 205 of the Michigan Department of 
Transportation 2012 Standard Specifications for Construction (MDOT 2012 SSC) and 
shall include all work indicated in the MDOT 2012 Standard Specifications for 
Construction, as shown on the plans, and as specified herein, with the exception that 
“Subgrade Undercutting, Type __,” and “Subgrade Manipulation,” shall be paid for 
separately when separate pay items for the respective items are included in the proposal. 
“Machine Grading, Modified, ___“ shall include all the work specified herein for which there 
is no separate pay item. 
 
 The following abbreviated table of contents for Section 205 (Roadway Earthwork) of 
the MDOT 2012 SSC is provided for reference.  It is not a complete table of contents for all 
Section 205 work required to complete the project. 
 

Section / Title Page 
 

205.01  Description ........................................................................................... 127 
205.02  Materials ............................................................................................... 127 
205.03  Construction .......................................................................................... 128 
              A.   Preparing Roadway Foundation ..................................................... 128 
                    1.  Removing and Salvaging Topsoil ............................................... 128 
              B.  Rock Excavation ............................................................................. 129 
              E.  Subgrade Undercutting ................................................................... 130 
              F.  Subgrade Manipulation .................................................................... 131 
              G.  Earth Excavation ............................................................................. 131 
              H.  Roadway Embankment ................................................................... 132 
                    1.  Placing and Compacting Embankment ....................................... 134 
205.04  Measurement and Payment .................................................................. 140 

 
 
 b. Soils Information.- Soil information provided as part of the contract documents is 
for informational purposes only and shall not relieve the Contractor of the responsibility of 
investigating all local conditions before bidding. 
 
 c. Materials.- All materials and mixtures shall meet the requirements as specified 
in Section 205 of the MDOT 2012 Standard Specifications for Construction, except as 
specified herein.  
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 d.  General Provisions.-  The Contractor shall: 
 

1. Maintain access to all drive entrances at all times. 
2. Maintain pick-up access for garbage and recycle vehicles at all times. 
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all 

times. The Engineer may direct the temporary relocation of mail boxes. The 
Contractor may propose the temporary relocation of mail boxes, subject to 
the approval of the Engineer.  In either case, the temporary relocation of mail 
boxes will not be paid for separately. 

4. Grade around mailboxes, trees, light poles, power poles, and the like, which 
are to remain in place. The Contractor shall be responsible for any damage 
caused to such structures.  

5. Coordinate all work with utility companies and others that need to complete 
work within the project limits. 

6. Maintain the work in a finished condition until it is accepted by the Engineer. 
 
 e.  Pavement Sawcutting.- The work shall include the full-depth saw-cutting of 
pavement at the construction limits, and elsewhere as required, if not paid for as part of 
another item of work. Pavement sawcutting will not be paid for separately. 
 
 f.  Removal of Trees and Vegetation.- The Contractor shall remove and properly 
dispose of off-site all vegetation; brush; roots; and trees and stumps less than 6 inch in 
diameter, as shown on the plans, and as directed by the Engineer as required to complete 
the project. 
 

g.  Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling 
of topsoil, and all related work, shall be performed in accordance with Section 
205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2012 SSC. 
 
 h.  Miscellaneous Removals.- The removal of bituminous, aggregate, and/or 
concrete materials from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on 
existing curb and gutter, and bituminous surfaces around other miscellaneous 
unremoved areas shall be paid for as “Machine Grading, Modified, ___” and will not be 
paid for separately. 

 
“Machine Grading, Modified, ___” includes the removal of any surface feature 

located within the grading limits which must be removed and for which there is no 
specific pay item established in the proposal for its removal.  
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“Machine Grading, Modified, ___” includes the removal of maintenance gravel as 
directed by the Engineer that has become contaminated by construction operations, 
construction debris, weather, or other reasons that it is no longer deemed suitable for 
use on the project.  The removal of this material may be in any size or volume without 
adjustment to the unit price for this item of work.     

 
 i.  Protection of the Grade.- The work shall be kept well drained at all times. 
Foundation, roadway embankment or subgrade that becomes damaged by rain shall be 
undercut and backfilled, or otherwise remedied, by the Contractor, at his/her sole expense, 
as directed by the Engineer. 
 
 The Contractor shall be responsible for the maintenance of the foundation, roadway 
embankment, and subgrade. Any damage caused, by traffic or the Contractor’s 
operations, to the foundation, roadway embankment or subgrade, in the opinion of the 
Engineer, shall be remedied by the Contractor at his/her sole expense, as directed by the 
Engineer.  
 
 The Contractor shall not use rubber-tired equipment on the foundation, roadway 
embankment, or subgrade, when its use causes, in the opinion of the Engineer, 
unnecessary damage to the foundation, road embankment or subgrade.  The Contractor 
shall conduct his/her operations and provide the necessary equipment to ensure the 
satisfactory completion of the work without damaging the foundation, roadway 
embankment or subgrade. This may require the transporting and movement of materials 
over additional distances. 
 
 At various times throughout the work, the Engineer may direct the Contractor to use 
smaller and/or lighter equipment, and to defer certain work tasks, in order to protect the 
grade and/or adjacent areas.  The Contractor shall not be entitled to an extension of time 
or any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
 
 j.  Protection of Utilities.- Utility lines may become exposed at, above, or below, 
the foundation or subgrade elevation during machine grading or subgrade undercutting 
operations.  If this occurs, the Contractor shall excavate around, above and/or below the 
utility lines, as directed, to complete the machine grading or subgrade undercutting 
operations.  Payment, at contract unit prices, for “Machine Grading, Modified ___” or 
“Subgrade Undercutting, Type __,” whichever applies, will be considered as payment in 
full for this work. 
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 k.  Removal of Cable, Conduits and Pipe.- The Contractor shall remove, and 
properly dispose of off-site, all abandoned cables, conduit, and pipe encountered at, or 
above the bottom of any earthwork excavation or undercut. Where the inverts of 
abandoned, or to be abandoned or removed, conduits or pipe are less than 16 inches 
below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be 
removed and the resulting void filled with an Engineer approved material. The fill 
material shall be compacted to 95% of its maximum unit weight in lifts not exceeding 12 
inches. No separate payment will be made for removal of conduit or pipe, or any of the 
work, described in this section. 
 
 l.  Foundation Preparation.- Foundation is defined as the original earth grade 
upon which roadway embankment is placed. The foundation work shall be completed in 
accordance with Section 205.03.A (Preparing Roadway Foundation) of the MDOT 2012 
SSC as shown on the plans, and as specified herein.  
 
 The foundation shall be compacted to 95% of its maximum unit weight, as measured 
by the AASHTO T-180 method, to a depth of at least 10 inches.  If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
“Subgrade Undercutting, Type __” or “Subgrade Manipulation,” as described herein, on 
the foundation. 
 
 m.  Roadway Embankment Construction.- Roadway embankment is defined as 
the construction of earth on the prepared foundation to form the subgrade. Roadway 
embankment work shall be completed in accordance with Section 205.03 H (Roadway 
Embankment) of the MDOT 2012 SSC as shown on the plans, and as specified herein. 
 
 Roadway embankment shall be compacted to a minimum of 95% of its maximum 
unit weight, as measured by the AASHTO T-180 method. 
 
 n.  Subgrade Construction.- Subgrade is defined as the final earth grade which 
extends from grading limit to grading limit.  The subgrade shall be constructed by 
performing earth excavation and roadway embankment work in accordance with Section 
205.03.G (Earth Excavation) and Section 205.03 H (Roadway Embankment) of the MDOT 
2012 SSC, as shown on the plans, and as specified herein. 
 
 The subgrade shall be constructed to the contours and cross-sections shown on the 
plans, as specified herein, and as directed by the Engineer. To achieve this, the work 
shall include, but not be limited to: 
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1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials 

necessary.  
3. Moving existing and/or furnished materials longitudinally and transversely as 

necessary.  
4. Cutting, placing, compacting, and trimming existing and/or furnished 

materials to construct the roadway embankment and subgrade to the 
specified tolerances. 

5. Stockpiling, and moving again, any cut materials which cannot be 
immediately placed upon excavation due to construction staging. 

 
 The subgrade shall be graded to accommodate all subbases and aggregate bases 
wherever used, all bioswale and adjacent planting beds, all roadway pavements, curb and 
gutter, driveways, sidewalks, bicycle paths, other similar structures, bioswale planting mix, 
topsoil and any other features which the subgrade supports. 
 
 The subgrade shall be prepared so as to ensure uniform support for the pavement 
structure. The finished subgrade shall be placed to within 1 inch below and ¾ inch 
above plan grade.  Variations within this tolerance shall be gradual. 
 
 The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, 
as measured by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
”Subgrade Undercutting, Type __” or “Subgrade Manipulation” as described herein. 
 
 The Contractor shall use equipment and methods of construction best suited, in the 
opinion of the Engineer, to the earthwork operations being performed and the project 
requirements.  The use of various equipment and methods of construction are subject to 
the approval of the Engineer.  The Engineer may disallow the use of certain equipment 
and methods of construction and require the use of other equipment and/or methods of 
construction.  No additional compensation or extensions of contract time will be allowed 
for additional measures that are required for the protection of the grade as specified 
herein. 
 
 All requirements of this special provision with regard to protection of the subgrade 
shall remain in full force if it is necessary to remove a sand subbase layer of insufficient 
thickness. 
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 p.  Test Rolling.- The Contractor shall test-roll the foundation and/or subgrade with a 
pneumatic tired roller with a suitable body for ballast loading and a gross load capacity that 
can be varied from 25 and 40 tons.  In lieu of this test roller, with the approval of the 
Engineer, the Contractor may use a fully loaded single axle or tandem axle dump truck. 
 
 q.  Subgrade Undercutting.- “Subgrade Undercutting, Type __” shall be performed 
on the foundation or subgrade in accordance with Section 205.03.E (Subgrade 
Undercutting) of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as 
directed by the Engineer.  
 
 r.  Subgrade Manipulation.- “Subgrade Manipulation” shall be performed on the 
foundation or subgrade in accordance with Section 205.03.F (Subgrade Manipulation) 
of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as directed by 
the Engineer.  
 
 Where subgrade manipulation is required, the foundation or subgrade shall be 
thoroughly scarified, blended, and mixed to a depth of 12 inches.  The work shall be 
accomplished by means of a large diameter disc, motor grader, or other equipment 
approved by the Engineer.  After the foundation or subgrade has been manipulated to 
the satisfaction of the Engineer and allowed to dry, the soil shall be compacted to 95% 
of its maximum dry density as measured by the AASHTO T-180 method.  The time 
required for drying the soil will not be a basis for an extension of time. 
 
 The cost of Subgrade Manipulation shall be included in the cost of “Machine 
Grading, Modified, ___,” unless a pay item for “Subgrade Manipulation” is included in 
the Proposal. 
 

s. Fine Grading Aggregate Base Course.- “Fine Grading” of the aggregate base 
course shall be performed on the maintenance gravel that has been previously placed 
and compacted in all needed roadway and driveway areas.  The fine grading of the 
aggregate base course (maintenance gravel) and all accompanying work shall be 
performed in accordance with the requirements as outlined in the Detailed Specification 
entitled “Subbase and Aggregate Base” and will not be paid for separately. 
 
 t.  Rock Excavation.- Rock excavation shall be performed in accordance with 
Section 205.03.B (Rock Excavation) of the MDOT 2012 SSC, as shown on the plans, 
and as directed by the Engineer.  
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 The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in 
volume.  Boulders will be measured individually and the volume computed from the 
average dimension measured in three directions.  The removal of rocks, concrete and 
masonry less than ½ cubic yard in volume shall not be included in the pay item “Rock 
Excavation,” but shall be included in the pay item “Machine Grading, Modified, ___.” 
 

If the proposal does not include a pay item for “Rock Excavation,” rocks measuring 
over ½ cubic yard in volume shall be paid for as extra work. 

 
 u.  Lowering Structures.-  Prior to cutting the subgrade, the Contractor shall remove 
structure covers, lower the structures to a point between 8 inches and 12 inches below the 
proposed subgrade, and cover the structures with a steel plate. Structures shall not be 
raised prior to placing roadway embankment.  
 
 The steel plates for covering structure openings shall conform to the plan detail, be 
pegged and properly placed to prevent their movement under all traffic, be thick enough to 
carry all traffic, and prevent the infiltration of debris into the structures.  
 
 The Contractor shall lower valve boxes to a point between 8 inches and 12 inches 
below the proposed subgrade.  Valve boxes shall not be raised prior to placing roadway 
embankment.  
 
 The void in the grade above the steel plates used for structure lowerings and valve box 
lowerings shall be backfilled, and compacted to 95% of its maximum dry density, with an 
Engineer approved coarse aggregate. 
 
 “Machine Grading, Modified ___” shall include all the work associated with lowering 
structures, including backfilling. 
 
 The Contractor shall coordinate the lowering of private utility structures with the private 
utility companies. 
 

v.  Structure Covers.- As directed by the Engineer and within two days of their 
removal, the Contractor shall stockpile on-site, in a location that is mutually agreeable to 
the Engineer and Contractor, the existing structure covers.  The City of Ann Arbor’s 
forces will pick-up the structure covers at a time that is convenient to them and mutually 
agreeable to the Contractor.  The Contractor shall provide the equipment and 
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manpower to load the castings on the City’s vehicle(s) so that they can be removed 
from the site by the City.  
 
 w.  Structure and Sewer Cleanliness.- All sewers, and structures, including 
manholes, gate wells, valve boxes, inlet structures and curbs shall be protected from 
damage and contamination by debris and construction materials.  Structures shall be 
maintained clean of construction debris and properly covered at all times during the 
construction.  The Contractor shall immediately clean any structures and/or sewers that 
become contaminated with construction debris.  The Contractor shall be responsible for all 
direct and indirect damages which are caused by sewers or structures which have been 
made unclean or have been damaged by the Contractor. 
 
 x.  Contractor’s Calculations.- The Contractor shall perform his/her own 
computations and is responsible to inspect the site to determine his/her own estimate of 
the quantities of work involved. Deviations between the existing contours and the 
existing and proposed cross-sections shown on the plans shall not be cause for 
additional compensation. 
  
 y. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Subgrade Undercutting, Type II .................................................. Cubic Yard 
Machine Grading, Modified, Dover Place ........................................... Station 
Machine Grading, Modified, Riverview ............................................... Station 
Machine Grading, Modified, Huntington Place ................................... Station 

 
 Subsection 205.04.G of the MDOT 2012 SSC, which reads “Machine Grading will be 
measured by length along the surface edge.  The Engineer will measure each side of the 
road, where work is performed, separately.” is hereby deleted.  “Machine Grading, 
Modified, ___” will be measured once, and only once, along the centerline of the roadway 
or feature being constructed. 
 
 “Machine Grading, Modified, ___” will be measured by length in 100 foot long stations, 
or portions thereof, along the centerline of the feature being constructed.   
 
 The various pay items included herein shall include all labor, materials and equipment 
required to complete the work. 
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 The Contractor shall include all of his/her costs to complete all of the Machine Grading, 
Modified work in the Machine Grading, Modified pay items and plan quantities included in 
the proposal.  No additional payment will be made for Machine Grading, Modified work 
which, although, shown on the plans and specified herein as work which needs to be 
completed, may not be included in a particular Machine Grading, Modified pay item.  Plan 
quantities will be paid for the work, and will only be adjusted due to changes in the limits of 
the work, as directed by the Engineer, in writing.   
 
 The pay item “Machine Grading, Modified, ______” shall include all the work specified 
herein, including, but not limited to, the removal and offsite disposal of any surplus or 
unsuitable materials and the furnishing from off-site any additional Engineer approved fill 
materials necessary to construct the embankment and subgrade to the contours and 
cross-sections shown on the plans. 
 
 The Contractor is advised that due to the phasing of the project and the probable 
unsuitability of some or all of the excavated material for use as approved fill material, there 
may be imbalances between the amount of earth cut which is suitable for reuse as fill, and 
the amount of earth needed to construct the lines and grades shown on the plans, or as 
directed by the Engineer.  The Contractor shall make provisions for such imbalances and 
shall include in the bid price for this work the cost of importing/furnishing, placement, and 
compaction of the material, as well as the cost of stockpiling and re-handling of imported 
and/or on-site Engineer approved materials as necessary to complete the work of 
constructing the embankment and subgrade to the cross sections shown on the plans. 
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 a. Description.- This work shall consist of constructing subbase and/or aggregate 
base courses, on either a prepared subgrade or subbase as indicated on the Plans or 
where directed by the Engineer. This work shall be performed in accordance with Sections 
301, 302, and 307 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Sections 
301, 302, 307, and 902 of MDOT 2012 Standard Specification for Construction, except 
that the aggregate base shall be 21-AA limestone and the subbase shall be Class II 
Granular Material.   
  
 c. Construction Method.- Subbase and aggregate base courses shall not be placed 
when there are indications that the mixture may become frozen before the maximum unit 
weight is obtained, and in no case shall they be placed on a frozen subbase or subgrade.  
 
 The subbase and subgrade shall be shaped to the crown and grade specified on the 
plans and maintained in a smooth condition.  The top of the subbase shall be placed to 
within ±½ inch of the plan grade and crown.  The top of the aggregate base shall be 
placed to within ±½ inch of the plan grade and crown.  Variations within this tolerance shall 
be gradual.  If in the opinion of the Engineer, the Contractor's equipment is causing or will 
cause any ruts in or damage to the subbase or subgrade, the equipment shall not be 
permitted on the subbase or subgrade. 
 
 Should the subgrade, subbase or aggregate base become damaged due to the 
Contractor's equipment or by local traffic, the subgrade, subbase, or aggregate base 
course shall be restored to the condition required by the Specifications without additional 
compensation to the Contractor. 
 
 No pavement course, concrete curb and gutter, or concrete driveway opening shall be 
placed until the subbase has been compacted to not less than 95 percent, and aggregate 
base course to not less than 98 percent of their respective maximum dry densities and 
until a "Permit to Place" has been issued by the Engineer. 
 
 Base course aggregate shall be handled and/or stockpiled on-site in a manner that 
minimizes segregation.  Base course aggregate shall be deposited from trucks or through 
a spreader in a manner that will minimize segregation of material and that is approved by 
the Engineer.  The re-handling of base course aggregate by the Contractor will not be 
considered sufficient cause to allow the material to become segregated.  The Contractor 
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may be required to wet the materials prior to and/or during placement to minimize 
segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
 
  
 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Base, 21-AA (C.I.P.) ................................................. Cubic Yards 
 
 “Aggregate Base, 21-AA (C.I.P.)" will be measured by area in cubic yards compacted 
in place.  The items of work will be paid for at the contract unit prices, which shall be 
payment in full for all labor, material and equipment needed to accomplish this work. 
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 a. Description.-  This work shall consist of furnishing and placing Engineer-approved 
topsoil in thicknesses as specified, hydroseeding lawn areas, and furnishing and placing 
mulch blankets as indicated on the plans, as detailed in the specifications, or as directed 
by the Engineer. 
 
 The related work of preparing the earth bed, furnishing, and placing the topsoil, 
furnishing the seed mixtures, furnishing the fertilizer, sowing the seed, furnishing and 
installing the mulch blanket and watering shall conform to the requirements of this Special 
Provision and Section 816, Turf Establishment, of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction.   
 
 b. Materials.-  The materials shall meet the requirements specified in Section 917 of 
the 2012 MDOT Standard Specifications for Construction except as specified herein:   
 

• Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s 
“Rules for Testing Seed”, tested for purity and germination tolerances. 
 

Variety Proportion By 
Weight 

Purity Germination 

Baron Kentucky 
Bluegrass 

25% 90 80 

Kentucky Bluegrass 
98/80 

15% 98 80 

Park Kentucky 
Bluegrass 

15% 90 80 

Omega III Perennial 
Ryegrass 

20% 98 90 

Creeping Red Fescue 25% 95 90 
 

Maximum weed content shall be 0.30%. 
 

• Fertilizers shall be a Class A.  The percentages by weight shall be at a minimum 
10N-10P-10K or as required and approved by the Engineer. 

 
• The seed, fertilizer, and adhesive (mulch binder) shall be mixed together and 

applied at one time. 
 

• Water used shall be obtained from fresh water sources and shall be free from 
injurious chemicals and other toxic substances. 
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Mulch Blankets shall meet the requirements of Section 917.15.B.2.b of the 2012 MDOT 

Standard Specifications for Construction. 
 
Double Shredded Hardwood Bark Mulch shall be the bark of hardwood trees meeting 

the requirements of Section 917.14 of the 2012 MDOT Standard Specifications for 
Construction. 
 
 c. Maintenance and Acceptance.- It is the responsibility of the Contractor to 
establish a dense, vigorous, weed free lawn of permanent grasses, free from mounds and 
depressions prior to final acceptance and payment of this project.  Any portion of a seeded 
area that fails to show a uniform germination, shall be re-seeded.  Such re-seeding shall be 
at the Contractor's expense and shall continue until a dense, vigorous and weed free lawn 
is established. 
 
 The Contractor shall maintain all lawn areas until they have been accepted by the 
Engineer.  Lawn maintenance shall begin immediately after the grass seed is in place, and 
shall continue until final acceptance with the following requirements: 
 

• Lawns shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made. 
The Contractor shall establish a uniform, dense, vigorous, and weed-free stand of 
the specified grasses.  Maintenance includes, but is not limited to; deposition of 
additional topsoil; re-seeding; watering; fertilizing; mowing, and any other work as 
required to correct all settlement, erosion, germination, and establishment issues 
until the date of final acceptance by the Engineer. 

 
• Damage to seeded areas resulting from erosion shall be repaired by the Contractor 

at the Contractor's expense.  Scattered bare spots in seeded areas will not be 
allowed over three (3) percent of the area nor greater than 6"x 6" in size. 

 
When the above requirements have been fulfilled, the Engineer will accept the lawn. 
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d. Measurement and Payment.- The completed work shall be paid for at the contract unit 
price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
   

Topsoil Surface, __ inch ....................................................... Square Yard 
Hydroseeding ........................................................................ Square Yard 
Double Shredded Hardwood Bark Mulch, 3 inch .................. Square Yard 

 
 "Topsoil Surface, __ inch” and "Hydroseeding" will be measured by area in square 
yards and will be paid for at the contract unit prices which shall be payment in full for all 
labor, materials, and equipment needed to accomplish this work. 
 
 Topsoil placement shall occur at the locations called for on the plans or, as directed by 
the Engineer.  The unit price “Topsoil Surface, __ inch” shall include the grading of the 
area to receive the topsoil, preparing the earth bed, spreading and raking the topsoil to 
provide a uniform surface free of large clods, lumps, rocks, brush, roots, or other 
deleterious materials, as determined by the Engineer. 
 
 The hydroseeding shall be placed on all lawn areas as called for on the plans, and shall 
include furnishing and installing seed, fertilizer, mulch blankets, and all required watering 
necessary for the establishment of the turf.  Watering will not be paid for separately. 
 
 Any damage or soiling to signs, fences, trees, pavements, or structures shall be 
repaired and/or cleaned by the Contractor at the Contractor's sole expense. 
 
 After initial placement of the topsoil and hydroseed mixture(s), fifty (50) percent of the 
total quantity placed for each item will be certified for payment.  The remaining fifty (50) 
percent of the total quantities will be held by the Engineer until such time as all lawn areas 
have been established and accepted by the Engineer. 
 
 Final acceptance shall occur no sooner than June 15th of the year after the year in 
which the lawn areas were initially planted during the previous spring planting season; or, 
final acceptance will occur no sooner than November 1st of the year after the year in which 
the lawn areas were initially planted during the previous summer planting season. 
 
 In no case shall lawn areas be accepted in the same year in which they were planted. 
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General Decision Number: MI180074 10/26/2018  MI74 
 
Superseded General Decision Number: MI20170074 
 
State: Michigan 
 
Construction Type: Heavy 
 
County: Washtenaw County in Michigan. 
 
Heavy, Includes Water, Sewer Lines and Excavation (Excludes 
Hazardous Waste Removal; Coal, Oil, Gas, Duct and other similar 
Pipeline Construction) 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              07/20/2018 
          2              08/10/2018 
          3              08/31/2018 
          4              10/26/2018 
 
 CARP0687-006 06/01/2018 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 32.00            27.82 
---------------------------------------------------------------- 
 ELEC0252-009 05/28/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 44.12            23.54 
---------------------------------------------------------------- 
 ENGI0325-019 09/01/2017 
 
POWER EQUIPMENT OPERATORS: Underground Construction (Including 
Sewer) 
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                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 32.03            23.35 
     GROUP 2.....................$ 27.30            23.35 
     GROUP 3.....................$ 26.57            23.35 
     GROUP 4.....................$ 26.00            23.35 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS  
 
  GROUP 1: Backhoe/ Excavator, Boring Machine, Bulldozer, 
  Crane, Grader/ Blade, Loader, Roller, Scraper, Trencher 
  (over 8 ft. digging capacity) 
 
GROUP 2: Trencher (8-ft digging capacity and smaller) 
 
GROUP 3: Boom Truck (non-swinging, non- powered type boom) 
 
  GROUP 4: Broom/ Sweeper, Fork Truck, Tractor, Bobcat/ Skid 
  Steer /Skid Loader 
 
---------------------------------------------------------------- 
 ENGI0326-008 06/01/2017 
 
EXCLUDES UNDERGROUND CONSTRUCTION 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP  1....................$ 39.89            23.40 
     GROUP  2....................$ 38.39            23.40 
     GROUP  3....................$ 36.89            23.40 
     GROUP  4....................$ 36.59            23.40 
     GROUP  5....................$ 35.77            23.40 
     GROUP  6....................$ 34.91            23.40 
     GROUP  7....................$ 33.94            23.40 
     GROUP  8....................$ 32.23            23.40 
     GROUP  9....................$ 23.89            23.40 
 
  FOOTNOTES: Tower cranes: to be paid the crane operator rate 
  determined by the combined length of the mast and the boom. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
GROUP 1: Crane with boom & jib or leads 400' or longer   
 
GROUP 2: Crane with boom & jib or leads 300' or longer   
 
GROUP 3: Crane with boom & jib or leads 220' or longer   
 
GROUP 4: Crane with boom & jib or leads 140' or longer   
 
GROUP 5: Crane with boom & jib or leads 120' or longer   
 
GROUP 6: Regular crane operator   
 



ADD-1-40 
 

  GROUP 7: Backhoe/Excavator, Bobcat/Skid Loader, Boring 
  Machine, Broom/Sweeper, Bulldozer, Grader/Blade, Loader, 
  Roller, Scraper, Tractor, Trencher 
 
GROUP 8: Forklift   
 
GROUP 9: Oiler 
 
---------------------------------------------------------------- 
 IRON0025-006 06/17/2018 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Reinforcing.................$ 29.48            27.74 
     Structural..................$ 35.52            28.65 
---------------------------------------------------------------- 
 LABO0334-009 06/01/2018 
 
EXCLUDES OPEN CUT CONSTRUCTION 
 
                                  Rates          Fringes 
 
Landscape Laborer   
     GROUP 1.....................$ 20.52             6.90 
     GROUP 2.....................$ 18.52             6.90 
 
LANDSCAPE LABORER CLASSIFICATIONS     
 
  GROUP 1: Landscape specialist, including air, gas and diesel 
  equipment operator, lawn sprinkler installer and skidsteer 
  (or equivalent) 
 
  GROUP 2: Landscape laborer: small power tool operator, 
  material mover, truck driver and lawn sprinkler installer 
  tender 
 
---------------------------------------------------------------- 
* LABO0334-018 09/01/2018 
 
SCOPE OF WORK:    
OPEN CUT CONSTRUCTION: Excavation of earth and sewer, 
utilities, and improvements, including underground 
piping/conduit (including inspection, cleaning, restoration, 
and relining) 
 
 
                                  Rates          Fringes 
 
LABORER   
     (1) Common or General.......$ 23.75            12.85 
     (2) Mason Tender- 
     Cement/Concrete.............$ 23.86            12.85 
     (4) Grade Checker...........$ 24.05            12.85 
     (5) Pipelayer...............$ 22.90            12.75 
     (524.20) Pipelayer..........$ 22.90            12.85 
     (7) Landscape...............$ 18.14            12.85 
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---------------------------------------------------------------- 
 LABO0499-020 08/01/2017 
 
EXCLUDES OPEN CUT CONSTRUCTION 
 
                                  Rates          Fringes 
 
LABORER   
     GROUP 1.....................$ 28.70            14.20 
     GROUP 2.....................$ 28.91            14.20 
     GROUP 3.....................$ 29.03            14.20 
 
LABORER CLASSIFICATIONS     
 
GROUP 1: Common or General; Grade Checker     
 
GROUP 2: Mason Tender - Cement/Concrete     
 
GROUP 3: Pipelayer 
 
---------------------------------------------------------------- 
 PAIN0022-005 07/01/2008 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush & Roller..............$ 25.06            14.75 
     Spray.......................$ 25.86            14.75 
---------------------------------------------------------------- 
 PLAS0514-002 06/01/2018 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 31.47            13.81 
---------------------------------------------------------------- 
 PLUM0190-010 06/01/2017 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 40.13            21.62 
---------------------------------------------------------------- 
 TEAM0007-006 06/01/2017 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     Dump Truck under 8 cu.  
     yds.; Tractor Haul Truck....$ 24.90        .50 + a+b 
     Dump Truck, 8 cu. yds. and  
     over........................$ 25.00        .50 + a+b 
     Lowboy/Semi-Trailer Truck...$ 25.15        .50 + a+b 
 
FOOTNOTE:  
a.  $455.00 per week. 
b.  $64.40 daily. 
---------------------------------------------------------------- 
  SUMI2010-072 11/09/2010 
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                                  Rates          Fringes 
 
TRUCK DRIVER:  Off the Road    
Truck............................$ 20.82             3.69 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
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indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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