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ADVERTISEMENT 
FOR THE 

BARTON DAM 
RIGHT EMBANKMENT DRAINAGE 

BLANKET INSTALLATION 
CITY OF ANN ARBOR 

 
ITB NO. 4292 

 
Sealed Bids will be received by the City of Ann Arbor Procurement Unit, 301 East Huron 
Street, Fifth Floor, Larcom City Hall, on or before Thursday, September 5, 2013 by 2:00 PM 
for the construction of Barton Dam – Right Embankment Drainage Blanket Installation. Bids 
will be publically opened and read aloud at this time.  
 
A pre-bid conference will be held Tuesday, August 27, 2013 at 9:00 AM at the Water 
Treatment Plant located at 919 Sunset Road, Ann Arbor, Michigan 48103, followed by a 
site visit.  Attendance is highly recommended. 
 
Work to be done includes:  miscellaneous site work, dewatering, clearing, excavation, 
grading and landscaping necessary to install a drainage blanket, installation of drainage 
blanket including geotextile filter fabric, aggregate, site restoration, and all related work. 
 
Bid documents, plans, specifications, and addenda shall be downloaded by Bidders at 
either of the following websites:  Michigan Inter-governmental Trade Network (MITN) 
www.mitn.info or City of Ann Arbor Purchasing website: www.A2gov.org.  It is the Bidder’s 
responsibility to verify they have obtained all information before submitting a bid.  
 
Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in 
the amount of 5% of the total of the bid price.  A Bid, once submitted, becomes the property 
of the City.  In the sole discretion of the City, the City reserves the right to allow a bidder to 
reclaim submitted documents provided the documents are requested and retrieved no later 
than 48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and 
material bonds in the amount of 100% of the bid price and satisfactory insurance coverage.  
 
Precondition for entering into a Contract with the City of Ann Arbor is compliance with 
Chapter 112 of Title IX of the Code of the City of Ann Arbor.  The successful Bidder may 
also be required to comply with Chapter 23 of Title I of the Code of the City of Ann Arbor.  
Further information is outlined in the Contract Documents. 
 
After the time of opening, no Bid may be withdrawn for a period of 90 days.  The City 
reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or 
informalities in any Bid, and to make the award in any manner the City believes to be in its 
best interest.  
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Technical questions regarding this project may be submitted in writing to the Consulting 
Engineer, Stantec Consulting, Attn: Glen Wiczorek, PE via email at 
glen.wiczorek@stantec.com.  Questions by telephone call are prohibited.  Technical 
questions directed to the Owner are prohibited.  The deadline for questions shall be seven 
(7) calendar days before bids; questions are due on or before Thursday, August 29, 2013 
at 5:00 PM.  Questions will not be received after this date. 
 
Any further information on bid documents may be obtained from the Procurement Office,  
(734) 794-6500. 
 
CITY OF ANN ARBOR PROCUREMENT UNIT 
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 NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Tuesday, August 27, 2013 at 9:00 AM 
at the City of Ann Arbor Water Treatment Plant located at 919 Sunset Road, Ann Arbor, 
Michigan 48103. A site visit will follow the pre-bid conference to allow potential bidders the 
opportunity to view the project site. 
 
Attendance at this conference is highly recommended.  Administrative and technical 
questions regarding this project will be answered at this time.  The pre-bid conference is for 
information only.  Any answers furnished will not be official until verified in writing by the 
Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the 
bid will be affirmed in an addendum. 
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 INSTRUCTIONS TO BIDDERS 
General 
 
Work to be done under this Contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents. All 
work to be done under this Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access 
to the area in which the work is to be performed. Advance notice should be given to the 
Administering Service Area/Unit in cases where access to the site must be arranged by the 
City. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s 
ability to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be initialed 
and dated in ink by the person signing the Bid. 
 
Bids must be submitted on Page Numbers ITB 1-3 and on the "Bid Forms" provided 
with each blank properly filled in.  If forms are not fully completed it may disqualify the 
bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  
firm/organization responsible for the decision as to the fees being offered in the Bid and has 
not and will not participated in any action contrary to the terms of this provision. 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and 
inquires will be accepted from any and all prospective Bidders in accordance with the terms 
and conditions of the ITB.   

 
All questions shall be submitted by Thursday, August 29, 2013 at 5:00 PM and should be 
addressed as follows:  

Specification/Scope of Work questions emailed to glen.wiczorek@stantec.com  
Bid Process and HR Compliance questions emailed to KLancaster@a2gov.org.  

 
Addenda 

 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of 
Ann Arbor web site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda 
which it has received, but the failure of a Bidder to receive, or acknowledge receipt of; any 
addenda shall not relieve the Bidder of the responsibility for complying with the terms 
thereof.   
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The City will not be bound by oral responses to inquiries or written responses other than 
written addenda.   
 
Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or 
before Thursday, September 5, 2013 by 2:00 PM.   Bids submitted late or via oral, 
telephonic, telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and two (2) additional Bid copies in a sealed 
envelope clearly marked: ITB No. 4292 – Barton Dam – Right Embankment Drainage 
Blanket Installation.   

 
Bids must be addressed and delivered to:  
 

City of Ann Arbor  
Procurement Unit, 5th Floor 

301 East Huron Street 
P.O. Box 8647 

Ann Arbor, MI  48107 
 

All Bids received on or before the Due Date will be publicly opened and recorded 
immediately.  No immediate decisions are rendered.   
 
Hand delivered Bids will be date/time stamped/signed by the Procurement Unit 
at the address above in order to be considered.  Normal business hours are 9:00 
a.m. to 3:00 p.m. Monday through Friday, excluding Holidays.  The City will not 
be liable to any Bidder for any unforeseen circumstances, delivery or postal 
delays.  Postmarking to the Due Date will not substitute for receipt of the Bid.  
Each Bidder is responsible for submission of their Bid.   
 
Additional time for submission of bids past the stated due date and time will not 
be granted to a single Bidder; however, additional time may be granted to all 
Bidders when the City determines in its sole discretion that circumstances 
warrant it.   

 
Award 
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-
divisional contracts, separate divisions may be awarded to separate Bidders.  The City may 
also utilize alternatives offered in the Bid Forms, if any, to determine the lowest responsible 
Bidder on each division, and award multiple divisions to a single Bidder, so that the lowest 
total cost is achieved for the City. For unit price bids, the contract will be awarded based 
upon the unit prices and the lump sum prices stated by the bidder for the work items 
specified in the bid documents, with consideration given to any alternates selected by the 
City. If the City determines that the unit price for any item is materially different for the work 
item bid than either other bidders or the general market, the City, in its sole discretion, in  
 
addition to any other right it may have, may reject the bid as not responsible or non-
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conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items 
listed in the bid forms. 
 
Qualifications 
 
The City will evaluate Proposals based on cost as well as experience.  Contractors 
that have not included the required list of similar work experience and associated 
references in Section 5 of the Bid Form may have their bid rejected. 
 
As part of the proposal, Bidders shall provide documentation that the Bidder’s company has 
at least 5 years of experience performing construction on similar projects.  Bidders shall 
also submit the attached form, “Section 5 – References,” which identifies a minimum of 
three projects completed in the past five years on similar projects, including construction 
cost, contractor and subcontractor information, that demonstrate similar work experience 
and complexity to that included within these contract documents. 
 
All key staff and subcontractors are subject to the approval by the City. 
 
Official Documents 
 
The City of Ann Arbor shall accept no alternates to the bid documents made by the Bidder 
unless those alternatives are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or 
through the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid 
documents obtained from any other source are not Official copies.  Addenda and other bid 
information will only be posted to these official distribution sites.  If you obtained City of Ann 
Arbor Bid documents from other sources, it is recommended that you register on 
www.MITN.info and obtain an official Bid.  
 
Bid Security 
 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of 
the bid price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of 90 days specified in 
the Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available 
time for work under this Contract is indicated on page C-1, Article III of the Contract.  If 
these time requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - 
Time Alternate its schedule for performance of the work.  Consideration will be given to 
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time in evaluating bids. 
 
Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that 
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum 
certain per day for each and every day that the Contractor may be in default of completion 
of the specified work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the 
City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified nor are 
they intended to preclude recovery of actual damages in addition to the recovery of 
liquidated damages. 
 
Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices 
under City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder 
should complete and return with its bid completed copies of the Human Rights Division 
Contract Compliance Forms or an acceptable equivalent. In the event Human Rights forms 
are not submitted with bid, the Bidder will have 24 hours to provide once requested by the 
City.    
 
Wage Requirements 
 
Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this contract.  
The successful bidder must comply with all applicable requirements and provide 
documentary proof of compliance when requested. 
 
Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if 
the work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is 
less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily 
excluded from participation in this transaction by any State or Federal departments or 
agency.  Submission is also agreement that the City will be notified of any changes in this 
status.   
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Disclosures  
 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under 
the provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) 
known as the “Freedom of Information Act.”  The Freedom of Information Act also provides 
for the complete disclosure of contracts and attachments thereto except where specifically 
exempted.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) 
business days of the award action.  The Bidder must clearly state the reasons for the 
protest.  If a Bidder contacts a City Service Area/Unit and indicates a desire to protest an 
award, the Service Area/Unit shall refer the Bidder to the Purchasing Agent.  The 
Purchasing Agent will provide the Bidder with the appropriate instructions for filing the 
protest.  The protest shall be reviewed by the City Administrator or designee whose 
decision shall be final.   
 
Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in 
whole or in part, to reject any or all bids or alternatives bids in whole or in part and to waive 
irregularity and/or informalities in any bid and to make the award in any manner deemed in 
the best interest of the City. 
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CONTRACT COMPLIANCE FORMS 
 

City of Ann Arbor Procurement Office 
INSTRUCTIONS FOR CONTRACTORS 

 
For Completing CONTRACT COMPLIANCE FORM 

 
City Policy 
 
The “non discrimination in contracts” provision of the City Code, (Chapter 112, Section 9:161) requires 
contractors/Bidders/grantees doing business with the City not to discriminate on the basis of actual or perceived race, 
color, religion, national origin, sex, age, condition of pregnancy, marital status, physical or mental limitations, source 
of income, family responsibilities, educational association, sexual orientation, gender identity or HIV status against 
any of their employees, any City employee working with them, or any applicant for employment.  It also requires 
that the contractors/Bidders/grantees include a similar provision in all subcontracts that they execute for City work 
or programs. 
 
This Ordinance further requires that each prospective contractor/Bidder submit employment data to the City showing 
current total employee breakdown by occupation, race and gender.  This allows the Human Rights Office to 
determine whether or not the contractor/Bidder has a workforce that is reflective of the availability of women and 
under-represented minorities within the contractor’s labor recruitment area (the area where they can reasonably be 
expected to recruit employees).  This data is provided to the City on the Human Rights Contract Compliance 
Forms (attached). 
 
To complete the form: 
 

1) If a company has more than one location, then that company must complete 2 versions of the form. 
  

 Form #1 should contain the employment data for the entire corporation. 
 Form #2 should contain the employment data for those employees: 

 who will be working on-site;  
 in the office responsible for completing the contract; or, 
 in the case of non-profit grantees, those employees working on the project 

funded by the City grant(s). 
 

2) If the company has only one location, fill out Form #1 only. 
 
3) Complete all data in the upper section of the form including the name of the person who completes the 
form and the name of the company/organization’s president. 
 
4) Complete the Employment Data in the remainder of the form.  Please be sure to complete all columns 
including the Total Columns on the far right side of the form, and the Total row and Previous Year Total 
row at the bottom of the form. 
 
5) Return the completed form(s) to your contact in the City Department for whom you will be conducting 
the work. 

For assistance in completing the form, contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
If a contractor is determined to be out of compliance, the Procurement Office will work with them to assist them in 
coming into compliance.
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #1 
CONTRACT COMPLIANCE FORM 

Entire Organization (Totals for All Locations where applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
   
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 
 (Area Code)                                                      

EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
Latino 

Native Hawaiian 
or Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 
 

A B C D E F G H I  J K L 

Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

9/03    Questions about this form?   Call (734)794-6500 
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #2 
CONTRACT COMPLIANCE FORM 

Local Office (Only those employees that will do local or on-site work, if applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
  
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 

        (Area Code)                                                                                                                                                   EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
LatinO 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 

A B C D E F G H I J K L 
Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

2/12     Questions about this form?   Call 734-794-6500 



 

AFF-4 

ATTACHMENT C 
CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that 
employers providing services to the City or recipients of grants for financial assistance (in amounts greater than 
$10,000 in a twelve-month period of time) pay their employees who are working on the City project or grant, a 
minimum level of compensation known as the Living Wage.  This wage must be paid to the employees for the 
length of the contract/project.  
 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from 
the Ordinance.  If this exemption applies to your firm, please check below: 
 

______ This company is exempt due to the fact that we employ or contract with fewer than 5 
individuals. 

______ This non-profit agency is exempt due to the fact that we employ or contract with fewer 
than 10 employees. 

 
The Ordinance requires that all contractors/bidders and/or grantees agree to the following terms:  
 
a)   To pay each of its employees performing work on any covered contract or grant with the City, no less than 

the living wage, which is defined as $12.52/hour when health care is provided, or no less than $13.96/hour 
for those employers that do not provide health care. It is understood that the Living Wage will be adjusted 
each year on April 30, and covered employers will be required to pay the adjusted amount thereafter. The 
rates stated above include any adjustment for 2013. 

 
b) Please check the boxes below which apply to your workforce: 

 
� Employees who are assigned to any covered City project or grant will be paid at or above the applicable 

living wage without health benefits   Yes______    No_____ 
    OR 

� Employees who are assigned to any covered City project or grant will be paid at or above the 
applicable living wage with health benefits    Yes_____  No_____ 

 
c)   To post a notice approved by the City regarding the Living Wage Ordinance in every work place or other 

location in which employees or other persons contracting for employment are working. 
 
d)   To provide the City payroll records or other documentation as requested; and, 
 
e)   To permit access to work sites to City representatives for the purposes of monitoring compliance, 

investigating complaints or non-compliance. 
 
The undersigned authorized representative hereby obligates the contractor/bidder or grantee to the above stated 
conditions under penalty of perjury and violation of the Ordinance. 
 
 
   
Company Name       Address, City, State, Zip 
 
    

Signature of Authorized Representative     Phone (area code) 

   

Type or Print Name and Title      Email address  

 

Date signed               
Questions about this form?  Please contact: 

Procurement Office City of Ann Arbor 
Phone: 734/794-6500 

Revised 3/2013            LW-2 
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RATE EFFECTIVE APRIL 30, 2013 - ENDING APRIL 29, 2014 
 

$12.52 per hour      $13.96 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus costs, 
with each day being considered a separate violation. Additionally, the City of Ann Arbor has 
the right to modify, terminate, cancel or suspend a contract in the event of a violation of the 
Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward the 
purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work week; 
and the employer cost or contribution must equal no less than $1/hr for the average work week.  

   
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint Contact  

Karen Lancaster at 734/794-6500 or Klancaster@a2gov.org    
 
 

Revised 3/2013            LW-1 
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LIVING WAGE ORDINANCE  
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or 
collusion with any person or persons bidding on the same Contract; that this Bidder has 
carefully read and examined the bid documents, including Advertisement, Human Rights 
Division Contract Compliance Forms, Notice of Pre-Bid Conference, Instructions to Bidders, 
Bid, Bid Forms, Contract, Bond Forms, General Conditions, Standard Specifications, 
Detailed Specifications, all Addenda, and the Plans and understands them. The Bidder 
declares that it conducted a full investigation at the site and of the work proposed and is 
fully informed as to the nature of the work and the conditions relating to the work's 
performance.  The Bidder also declares that it has extensive experience in successfully 
completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or 
warrants of any nature whatsoever from the City of Ann Arbor, its agents or employees, 
and that this Bid is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one 
part. 
 
In accordance with these bid documents, and Addenda numbered               , the 
undersigned, as Bidder, proposes to perform at the sites in and/or around Ann Arbor, 
Michigan, all the work included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees 
that the liquidated damages are for the non-quantifiable aspects of non-compliance and do 
not cover actual damages that may be shown and agrees that if awarded the Contract, all 
liquidated damage clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, 
Section 1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of 
Ann Arbor and that it understands and agrees to comply, to the extent applicable to 
employees providing services to the City under this Contract, with the wage and reporting  
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requirements stated in the City Code provisions cited. Bidder further agrees that the cited 
provisions of Chapter 14 and Chapter 23 form a part of this Contract. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the 
Bid Price.  The Bidder agrees both to contract for the work and to furnish the necessary 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of this Bid, then the Bidder shall be considered to have abandoned the Contract and the 
certified check or Bid Bond accompanying this Bid shall become due and payable to the 
City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, 
then the accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any 
Bid, to reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to 
make the award in any manner the City believes to be in its best interest. 
 
 
 
SIGNED THIS                 DAY OF                          , 20__. 
 
 

 
                                                       
 Bidder’s Name 

                                                          
 
Authorized Signature of Bidder 
 

 
 
                                                       
Official Address 

 
                                                          
(Print Name of Signer Above) 
 
 
 

 
 
                                                      
Telephone Number 

             
________________________________________ 
Email Address for Award Notice  

 



 

Version 01/2010 ITB-3 

LEGAL STATUS OF RESPONDENT 
 

(The Respondent shall fill out the appropriate form and strike out the other two.) 
 
By signing below the authorized representative of the Respondent hereby certifies that: 
 
The Respondent is: 

•   A corporation organized and doing business under the laws of the state of 
_____________, for whom                              bearing the office title of   
____________, whose signature is affixed to this proposal, is authorized to 
execute contracts on behalf of respondent.* 
 

*If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 

•     A  limited  liability  company  doing  business  under  the  laws  of  the  state  of  
___________,  whom  ______________ bearing the title of _____________  
whose signature is affixed  to  this proposal, is authorized to execute contract on 
behalf of the LLC. 
 
•   A partnership organized under the laws of t h e  s t a t e  o f  _ _ _ _ _ _ _ _ _  
and filed with the county of                      , whose members are (attach list 
including street and mailing address for each.) 
 

•   An individual, whose signature with address, is affixed to this RFP. 
 
Respondent has examined the basic requirements of this RFP and its scope of 
services, including all Addendum (if applicable) and hereby agrees to offer the services 
as specified in the RFP. 
 
                                                                                                        Date:                   _,  
Signature 
 
(Print) Name _______________________________ Title  ____________________________ 
 
Firm:  ______________________________________________________________________ 
 

Address:  ___________________________________________________________________ 
 
Contact Phone  ____________________   Fax  _____________________ 
 
Email  ___________________________   
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 BID FORM 
 

Section 1 – Schedule of Prices 
 

Project:  Barton Dam – Right Embankment Drainage Blanket Installation 
ITB No.: 4292 
File No. 13003 
 
Bidder’s Name: ____________________________________________ 
 
Notes: 
1. All bidders shall provide a Unit Price and Total Price for all bid items specified. 
2. Quantities included in the bid table represent estimated quantities for different work.  

The CONTRACTOR shall be compensated for the actual number of items completed 
using the unit prices provided. 

3. The City, at its sole discretion, may elect to delete any portion of the work delineated 
below, with no change to the unit prices provided.  Work shall be determined based 
upon the availability of funds. 

4. Any item not provided in the following list shall be considered incidental. 
5. Contract shall be awarded based on the base bid or any combination of the base bid 

and alternate bid areas in any manner the City believes to be in its best interest.   
 
 
 
 

Bid Items 
 
The Bidder agrees to complete the Project and all related work, as specified and shown on 
the drawings, for the following unit prices. 
 

BARTON DAM – RIGHT EMBANKMENT DRAINAGE BLANKET INSTALLATION – BASE BID 

Item 
No. Item Description Qty Unit Unit Price Total Price 

1. General Conditions, Insurance, 
Bonds, Mobilization 1 LS $ $ 

2. Soil Erosion Control 1 LS $ $ 

3. Tree Removal (over 12”) 4 EA $ $ 

4. Tree Removal (4” – 12”) 11 EA $ $ 

5. Clearing and Grubbing 1800 SY $ $ 

6. Earthwork 1 LS $ $ 

7. Additional Earthwork 
(Allowance) 60 CY $ $ 

8. Drainage Blanket Geotextile 1100 SY $ $ 

9. Drainage Blanket Aggregate 
(12”) 1100 SY $ $ 
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10. Seed and Mulch Disposal Area 1000 SY $ $ 

11. Demobilization and Final 
Restoration 1 LS $ $ 

TOTAL BASE BID (ITEMS 1 THROUGH 11) $ 
 
 
____________________________________________ Dollars ($________________) 
(Amount shall be shown in both words and figures.  In case of a discrepancy, the 
amount shown in words shall govern.) 
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BID FORM 

 
 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done to 
establish uniformity in bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so 
under this Section.  A complete description of the item and the proposed price differential 
must be provided.  Unless approved at the time of award, substitutions where items are 
specifically named will be considered only as a negotiated change in Contract Sum. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of 
Completion, page C-1, it is requested to stipulate below its proposed time for performance 
of the work.  Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time 
alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 4 - Major Subcontractors 
 
 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who 
performs work (other than or in addition to the furnishing of materials, plans or equipment) 
at or about the construction site, directly or indirectly for or on behalf of the Contractor (and 
whether or not in privity of Contract with the Contractor), but shall not include any individual 
who furnishes merely the individual’s own personal labor or services. 
 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 
Subcontractor (Name and Address) Work Amount 

   

   

   

   

   

   

 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any 
major subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 

Section 5 – References 
 
GENERAL CONTRACTOR (Name:  ) 
 
Include a minimum of three references from similar projects completed within the past five 
(5) years involving high ground water, control of ground and surface water in conjunction 
with earth work. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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BID FORM 
 

Section 6 – References 
 
SUBCONTRACTOR (Name:    ) 
 
Include a minimum of three references from similar projects completed within the past five 
(5) years. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
2)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
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CONTRACT 
 

THIS AGREEMENT is made on the       day of         , 20__, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 
48104 (“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 
 

Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 
all the duties and responsibilities applicable to it for the project titled “Barton Dam – Right 
Embankment Drainage Blanket Installation” in accordance with the requirements and provisions of 
the following documents, including all written modifications incorporated into any of the 
documents, which are incorporated as part of this Contract: 
 

 
Human Rights Division Contract 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area.  
 
Supervising Professional or Owner means Senior Utilities Engineer or other persons acting under the 
authorization of the Administrator/Manager of the Administering Service Area/Unit. 
 
Engineer or Owner’s Representative means Consulting Professional acting under the authorization 
of the Supervising Professional/Owner. 
 
Project means, Barton Dam – Right Embankment Drainage Blanket Installation, Bid No. ITB-4292 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 
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(B) The entire work for this Contract shall be completed within two (2) consecutive 
months.  Shorter completion times for certain portions of the work may be specified 
in the Detailed Specifications.  Liquidated damages shall also apply to these 
intermediate milestones based on the amounts listed in the Detailed Specifications. 

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $500.00 for each calendar day of delay in the completion of all the work.  If 
any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
As an independent requirement, where the Detailed Specifications or Plans identify 
certain portions of the work to be completed within a shorter period of time and the 
Contractor fails to complete each portion within the shorter period specified for 
each portion, including any extension granted in writing by the Project Supervisor, 
the City is entitled to deduct from the monies due the Contractor, as liquidated 
damages and not as a penalty, the amount equal to that identified in Specification 
Section 01140, Table 1 for each portion or Phase of the work not timely completed 
for each calendar day of delay in completion of each portion of the work. 

 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 

 
Liquidated damages under this section are in addition to any liquidated damages due 
under Section 5 of the General Conditions. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Forms for the estimated bid total of: 

 
         Dollars ($  ) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by 

the Supervising Professional but not required by the Contract Documents.  Increases 
or decreases shall be determined only by written agreement between the City and 
Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
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ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 
Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience and 
waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be effective 
and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 
will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified in 
the Contract Documents or other address the Contractor may specify in writing. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence. 
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ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has relied 
on any prior representations in entering into this Contract. This Contract may be altered, amended or 
modified only by written amendment signed by the City and the Contractor. 
 
 
FOR CONTRACTOR FOR THE CITY OF ANN ARBOR      
 
 
 
 
By      
Its:      

 
 
 
By___________________________ 
     John Hieftje, Mayor 

 
     

 
By___________________________ 
     Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
 
By___________________________ 
 Steven D. Powers, City Administrator 
 

 
  

 
By___________________________ 
 Craig Hupy, Public Services 

Area Administrator 
 
  

Approved as to form and content 
 
______________________________ 
 Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1)  

of                                                                                                                                           (referred to as 
"Principal"), and                                                                                                   , a corporation duly authorized 
to do business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                , 20__, for:  

             
      and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a Contract 
between such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 
completion less the balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of 
the Contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 20__. 
 
             

(Name of Surety Company) (Name of Principal)

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 LABOR AND MATERIAL BOND 

 

(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized to 

do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 20__, for  

      

  ; and this bond is given for that Contract in 

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 20__. 

 

             
(Name of Surety Company) (Name of Principal) 

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 GENERAL CONDITIONS 
 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  The 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 
(9) Bid. 

 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on 
the work.  They shall include the dates at which the Contractor will start the several parts of the 
work, the estimated dates of completion of the several parts, and important milestones within the 
several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, the 
nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 
time to complete the work under this Contract for extra expenses or time spent as a result of the error 
or omission. 
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 Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 
directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 
satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
Further, to the extent that any employees of the Contractor providing services under this contract are 
not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 
conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the 
Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as 
amended, which in part states: 
 
1:814.  Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/Bidder or grantee as 
defined in Section 1:813 that employs or contracts with five (5) or more individuals; 
provided, however, that this Chapter shall not apply to a non-profit 
contractor/Bidder or non-profit grantee unless it employs or contracts with ten (10) 
or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of 

financial assistance awarded to or entered into with a contractor/Bidder or grantee 
after the effective date of this Chapter and to the extension or renewal after the 
effective date of this Chapter of any grant, contract, or subcontract or other form of 
financial assistance with a contractor/Bidder or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/Bidder or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the 

living wage shall be $12.52 an hour, or the adjusted amount hereafter established 
under Section 1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the 

living wage shall be $13.96 a hour, or the adjusted amount hereafter established 
under Section 1:815(3). 
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(2) In order to qualify to pay the living wage rate for covered employers providing 
employee health care under subsection 1:815(1)(a), a covered employer shall furnish 
proof of said health care coverage and payment therefor to the City Administrator or 
his/her designee. 

 
(3) The amount of the living wage established in this Section shall be adjusted upward 

no later than April 30, 2002, and every year thereafter by a percentage equal to the 
percentage increase, if any, in the federal poverty guidelines as published by the 
United States Department of Health and Human Services for the years 2001 and 
2002.  Subsequent annual adjustments shall be based upon the percentage increase, 
if any, in the United States Department of Health and Human Services poverty 
guidelines when comparing the prior calendar year's poverty guidelines to the 
present calendar year's guidelines.  The applicable percentage amount will be 
converted to an amount in cents by multiplying the existing wage under Section 
1.815(1)(b) by said percentage, rounding upward to the next cent, and adding this 
amount of cents to the existing living wage levels established under Sections 
1:815(1)(a) and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify 
any covered employer of this adjustment by posting a written notice in a prominent 
place in City Hall, and, in the case of a covered employer that has provided an 
address of record to the City, by a written letter to each such covered employer. 

 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).  
The Contractor further agrees to comply with the nondiscrimination provisions of Chapter 112 of the 
Ann Arbor City Code and to assure that applicants are employed and that employees are treated 
during employment in a manner which provides equal employment opportunity. The Contractor 
further agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City 
Code and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All Contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All Contractors shall receive approval from the Director 
prior to entering into a contract with the City, unless specifically exempted by administrative 
policy.  All City Contractors shall take affirmative action to insure that applicants are 
employed and that employees are treated during employment in a manner which provides 
equal employment opportunity and tends to eliminate inequality based upon race, national 
origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 
concludes that it indicates total minority and female employment commensurate with their 
availability within the contractor's labor recruitment area, i.e., the area from which the 
contractor can reasonably be expected to recruit, said contractor shall be accepted by the 
Director as having fulfilled affirmative action requirements for a period of one year at which 
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time the Director shall conduct another review.  Other Contractors shall develop an 
affirmative action program in conjunction with the Director.  Said program shall include 
specific goals and timetables for the hiring and promotion of minorities and females.  Said 
goals shall reflect the availability of minorities and females within the Contractor's labor 
recruitment area.  In the case of construction Contractors, the Director shall use for 
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 
metropolitan statistical area. Construction Contractors determined to be in compliance shall 
be accepted by the Director as having fulfilled affirmative action requirements for a period 
of six (6) months at which time the Director shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 
 

(4) All Contracts shall include provisions through which the Contractor agrees, in addition to 
any other applicable Federal or State labor laws: 

 
(a)  To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b)  To provide periodic reports concerning the progress the Contractor has made in meeting 
the affirmative action goals it has agreed to; 

 
(c) To permit the Director access to all books, records and accounts pertaining to its 

employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a provision 
for the posting of Contractors not in compliance. 

 
(6) All City Contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the Contract for which the City shall be entitled, at its option, to do 
any or all of the following: 

 
(a) To cancel, terminate, or suspend the Contract in whole or part and/or refuse to make any 

required periodic payments under the Contract; 
 

(b) Declare the Contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 
group members had the affirmative action not been breached; 
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(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based upon 

the following schedule: 
 
 
Contract Amount 

Assessed Damages 
Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

 
(e)   In addition the Contractor shall be liable for any costs or expenses incurred by the City of 

Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 

 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 
work shall be new, and both workmanship and materials shall be of the highest quality. The 
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City has 
notified the Contractor prior to the signing of the Contract that the particular process or product is 
patented or is believed to be patented. 
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 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building permits, 
right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City 
shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the Supervising 
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 
the Construction Industry" as published by the Construction Safety Commission of the State of 
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 
to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 
 It shall continuously maintain adequate protection of all work from damage, and shall take all 
necessary and reasonable precautions to adequately protect all public and private property from 
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 
to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 
without special instructions or authorization from the Supervising Professional, permitted to act at its 
discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized 
or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by agreement 
or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in preparation 
or progress, and the Contractor shall provide proper facilities for access and for inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an 
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by 
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the Supervising Professional shall be made promptly, and where practicable at the source of supply. 
If any work should be covered up without approval or consent of the Supervising Professional, it 
must, if required by the Supervising Professional, be uncovered for examination and properly 
restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the 
work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is not 
in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be 
responsible to perform all on-site project management for the Contractor. The superintendent shall 
be experienced in the work required for this Contract. The superintendent shall represent the 
Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at any 
time by a written order and without notice to the sureties. If the changes add to or deduct from the 
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made unless 
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the 
Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
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(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not the 
result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary information; 
 

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to 
an extension of time. 

 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in 
writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any other 
section of the contract, the Contractor understands and agrees that the only available adjustment for 
events that cause any delays in contract completion shall be extension of the required time for 
contract completion and that there shall be no adjustments in the money due the Contractor on 
account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of the 
Contract involved extra cost under this Contract, it shall give the Supervising Professional written 
notice within 7 days after the receipt of the instructions, and in any event before proceeding to 
execute the work, except in emergency endangering life or property. The procedure shall then be as 
provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 
shall receive an additional payment of 15% of all the reasonable costs to cover both its 
indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; the 
cost of all material and supplies required of either temporary or permanent character; rental 
of all power-driven equipment at agreed upon rates, together with cost of fuel and supply 
charges for the equipment; and any costs incurred by the Contractor as a direct result of 
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executing the order, if approved by the Supervising Professional; 
 

(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 
charges as described above. The Contractor shall be permitted to add an additional charge of 
5% percent to that of the subcontractor for the Contractor's supervision and contractual 
responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be determined 
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period 
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs 
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 
like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, 
within 10 days following submission of the invoice, prepare a certificate for payment for the work in 
an amount to be determined by the Supervising Professional as fairly representing the acceptable 
work performed during the period covered by the Contractor's invoice. To insure the proper 
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's 
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 
15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in the 
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such 
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the 
invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due 
to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or 
in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
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in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum 
upon completion of erection of all equipment furnished, but not later than 60 days after the date of 
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of 
erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 
the date of delivery of all of the equipment to be furnished, unless testing has been completed and 
shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged or 
that was not done in accordance with the Contract, an equitable deduction from the Contract price 
shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the work 
or not, and the Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the City and shall bear the expense of making good all work of 
other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material at 
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 
that should have been borne by the Contractor. If the removed material has no value, the Contractor 
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work 
and materials have been previously overlooked by the Supervising Professional and accepted or 
estimated for payment or paid for. If the work or any part shall be found defective at any time before 
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a 
manner satisfactory to the Supervising Professional. The judgment and the decision of the 
Supervising Professional as to whether the materials supplied and the work done under this Contract 
comply with the requirements of the Contract shall be conclusive and final. 
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 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall 
be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of the 
suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 
anticipated profit. 
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 Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, the 
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 
of the work as to which there has been delay. After providing the notice the City may take over the 
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 
terminated, the City may take possession of and utilize in completing the work, any materials, 
appliances and plant as may be on the site of the work and useful for completing the work. The right 
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 
damages where an extension of time is granted under Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises and 
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, 
make good the deficiencies or finish the work by whatever method it may deem expedient, and 
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive 
any further payment until the work is finished. If the expense of finishing the work, including 
compensation for additional managerial and administrative services exceeds the unpaid balance of 
the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred. 
The expense incurred by the City, and the damage incurred through the Contractor's default, shall be 
certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period of 3 
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 
may, upon 7 days written notice to the City, terminate this Contract and recover from the City 
payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
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 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 
Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until 
final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is 
advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 
also unconditionally guarantee the quality of all equipment and materials that are furnished and 
installed under the contract for a period of one year.  At the end of one year after the Contractor's 
receipt of final payment, the complete work, including equipment and materials furnished and 
installed under the contract, shall be inspected by the Contractor and the Supervising Professional. 
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases 
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by 
the Contractor and the Supervising Professional and shall be corrected by the Contractor at its 
expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 
correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 
and if the Supervising Professional determines that portion of the permanent construction is not 
required for the operations of the Contractor but is needed by the City, the Supervising Professional 
shall issue to the Contractor a certificate of partial completion, and immediately the City may take 
over and use the portion of the permanent construction described in the certificate, and exclude the 
Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 



 

 
Version 2012 GC-14 

Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 
the certificate shall not release the Contractor or its sureties from any obligations under this Contract 
including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 
of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 
City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

A. The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those set 
forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage which may arise under this Contract; whether the acts were made by the 
Contractor or by any subcontractor or anyone employed by them directly or indirectly.  The 
following insurance policies are required: 

 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an 
additional insured. There shall be no added exclusions or limiting endorsements 
including, but not limited to:   Products and Completed Operations, Explosion, Collapse 
and Underground coverage or Pollution. Further, the following minimum limits of 
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liability are required: 
 

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 
Liability, or both combined. 

 
$2,000,000 Per Job General Aggregate 

 
$1,000,000 Personal and Advertising Injury 

 
$2,000,000 Products and Completed Operations Aggregate 

 
3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 
Arbor shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements. Coverage shall include all owned vehicles, all non-owned 
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 
combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of $1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any 
self-insured retentions the City may have; and any other insurance the City does possess 
shall be considered excess insurance only and shall not be required to contribute with this 
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against 
the City. 

 
C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 

before the commencement of any work under this Contract documentation demonstrating it 
has obtained the above mentioned policies. Documentation must provide and demonstrate an 
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 
Further, the documentation must explicitly state the following:  (a) the policy number; name 
of insurance company; name and address of the agent or authorized representative; name and 
address of insured; project name; policy expiration date; and specific coverage amounts; (b) 
any deductibles or self-insured retentions which shall be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified. An original certificate 
of insurance may be provided as an initial indication of the required insurance, provided that 
no later than 21 calendar days after commencement of any work the Contractor supplies a 
copy of the endorsements required on the policies. Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies to the Administering Service Area/Unit at least ten days prior to 
the expiration date. 

 
D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size Category of 
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“V”. Insurance policies and certificates issued by non-admitted insurance companies are not 
acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused by 
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 
sewers or other public or private property to not less than its original condition with new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional shall 
have again authorized the work to proceed. 
 
 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 
Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 
 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be established 
by the Supervising Professional, to secure the completion of the various portions of the work in 
general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of the 
City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information the 
City may require. 
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The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the same 
power to terminate any subcontract that the City may exercise over the Contractor under any 
provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising Professional 
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution 
of the Contract. The Supervising Professional has the authority to reject all work and materials 
which do not conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. Those 
measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets 
shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, 
employees, tools, or material any private property without first obtaining written permission from its 
owner.  A copy of the permission shall be furnished to the Supervising Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional land 
and access that may be required for temporary construction facilities or for storage of materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from 
the City's property and from all public and private property all temporary structures, rubbish and 
waste materials resulting from its operations unless otherwise specifically approved, in writing, by 



 

 
Version 2012 GC-19 

the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night 
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the 
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of 
the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 
not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 
the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     , 
performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled Barton Dam – Right Embankment Drainage Blanket Installation, for which I shall ask, 
demand, sue for, or claim compensation or extension of time from the City, except as I hereby make 
claim for additional compensation or extension of time as set forth on the attached itemized 
statement. I further declare that I have paid all payroll obligations related to this Contract that have 
become due during the above period and that all invoices related to this Contract received more than 
30 days prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
, 20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under the 
terms and conditions of a Contract titled  Barton Dam – Right Embankment Drainage Blanket 
Installation.  The Contractor represents that all work has now been accomplished and the Contract is 
complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for 
labor and material used in accomplishing the project, as well as all other claims arising from the 
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon 
request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish any 
and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:                                    
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 STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Advertisement. All work under this Contract which is not included in these Standard 
Specifications, or which is performed using modifications to these Standard Specifications, shall be 
performed in accordance with the Detailed Specifications included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the 
Engineering Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In 
addition, a copy of these Standard Specifications is available for public viewing at the Engineering 
Division office, for review Monday through Friday between the hours of 8:30 a.m. and 4:00 p.m. 
Copies of the Standard Specifications can also be downloaded from the web link: 
 
http://www.a2gov.org/government/publicservices/project_management/privatedev/pages/standardspecificationsbook.aspx.  
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SECTION 01000 
 

GENERAL REQUIREMENTS 
 
 
PART 1 - GENERAL 

 
1.1 DESCRIPTION OF WORK 
 

A. Work under this Contract consists of repair to seepage at the Barton Dam and shall include 
but not be limited to the following:  clearing and grubbing of work area, excavation and 
grading, installation of a drainage blanket, surface restoration and cleanup and all related 
work.   

 
B. It is the intent of these Contract Documents that the Contractor provide a complete and 

finished product.  Items shown on the Drawings and Specifications not specifically connected 
to a heading in the Bid Form are to be considered as incidental to the work.  

 
1.2 EXISTING FACILITIES ACCESS 
 

A. The Contractor shall be responsible for maintaining safe access for the public to the existing 
park areas beyond the work zones.  The Contractor shall install path barricades and signage 
to limit public access to the work zone during working hours.  The signs and barricades shall 
be removed during non-working hours. 

 
B. Access to the parks shall not be temporarily disrupted without coordination with and prior 

approval of the Owner. 
 
C. Prior to commencing work, the Contractor shall submit to the Owner a plan for bringing 

construction traffic to and from the site.   
 

1.3 CONSTRUCTION WATER 
 

A. Water for construction is not available from the Owner and may not be obtained from the 
existing facilities.  The Contractor shall be responsible for providing all construction water 
required for the project. 

 
1.4 CONSTRUCTION POWER 
 

A. Power for construction is not available at the site.  The Contractor shall be responsible for 
temporary construction power.  

 
1.5 NOTIFICATION OF UTILITIES 
 

A. The Contractor shall notify all utilities prior to any excavation.   
 
B. MISS DIG – Utility providers are members of a utility communication system called "MISS 

DIG" that provides service to participating utilities.  The Contractors shall contact "MISS DIG" 
not less than 72 hours before starting construction for assistance in locating utilities or for any 
work to be done on utilities.  The toll free phone number is (800) 482-7171. 

 
1.6 WORK SCHEDULE 
 

A. The Contractor shall provide a work schedule.  The schedule shall be complete and shall 
show in detail the manner in which he proposes to complete the work under this Contract and 
approximate monthly billing of the Contract.  The purpose of the schedule is to assist the 
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Owner in notifying the public of inconveniences and to anticipate cash-flow on the job, and to 
determine if the Contractor is reasonably proceeding with the work to assure completion 
within the specified time.  

 
B. Work hours shall be restricted to Monday through Friday, 7AM to 7PM.  Work shall not be 

conducted on City holidays.  Exceptions to work hour limits shall by only by written 
permission of the Owner.   

 
1.7 CONSTRUCTION SEQUENCE 
 

A. The Contractor shall coordinate and schedule his work with the Owner when his operation 
may affect access to existing facilities or interfere with dam operations. 

 
B. Prior to commencing the work, the Contractor shall provide the Engineer a detailed schedule 

of the proposed work.  The schedule shall include a list of tasks required to complete the 
work; their relevancy to each other; expected duration; and completion dates. 

 
1.8 CONSTRUCTION PERMITS  
 

A. The Contractor will be required to follow the requirements established by all permits 
necessary for the construction of this project.  The following is a list of permits that must be 
obtained prior to the beginning of construction. 

 
1. Soil Erosion and Sedimentation Control Permit, as part of Public Act 451 (1994), Part 

91. 
 
2. MDEQ Water Resources Division Permit (obtained by the Owner). 

 
B. The Soil Erosion and Sedimentation Control permit shall be issued by the City of Ann Arbor.  

The Contractor will be required to apply for, pay all fees, obtain and adhere to all 
requirements of the permit.  The Contractor shall have an SESC-certified inspector assigned 
to the project to complete all required inspections and reports.  An electronic copy of all 
inspections shall be provided to the Owner.   

 
C. The Michigan Department of Environmental Quality (MDEQ) Water Resources Division 

Permit has been obtained by the Owner through the MDEQ.  A copy of this permit is provided 
in Appendix B of these specifications. 

 
1.9 DUST AND MUD CONTROL 
 

A. All haul roads, and other public and private roads, driveways and parking lots used by the 
Contractor must be maintained in a dust free condition during the life of this Contract. The 
control of the dust shall be accomplished by the application of dust control materials and 
methods of application as approved and as directed by the Engineer.  Such dust control 
materials shall be applied as often as is necessary to control the dust. 

 
B. Cost of providing dust control shall be included as part of general conditions. 
 
C. Should the Contractor be negligent in providing dust control, the Owner may, with or without 

notice, cause the same to be done and deduct the cost of such work from any monies due or 
to become due the Contractor under this Contract, but the performance of such work by the 
Owner, or by the Owner’s direction, shall service in no way to release the Contractor from 
liability for dust control. 
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1.10 DIGITAL PHOTOGRAPHIC RECORD 
 

A. The Contractor shall furnish to the Owner a digital photographic record for all areas proposed 
for improvement and all access ways to the work area.  Areas to be photographed consist of 
the land area depicted by the General Site Plan of the project and shall include:  Barton Dam 
work zone including access route and temporary staging area.  In general, the Contractor 
shall include parking lots, access paths for construction traffic, storage and staging areas and 
other areas that may be impacted by his activities.  

 
B. The photographs shall be stored on a CD or DVD of such quality to accurately show the 

existing conditions.  The record shall be produced one (1) week prior to the placement of 
materials or equipment in the construction area.   

 
C. The record shall include overview photos of each entire area; and detailed photos of key 

features, including railings, decking, pavements, structures, utilities, equipment, etc.  The 
photographs shall be ordered in sequential sets as follows:  photograph of a sign board 
identifying each separate area; overview photo or photos of that area; and detailed views 
relevant only to that particular area.  The overview photographs should enable to viewer to 
identify both the area in question and the particular items that are shown in detail in the 
photographs immediately following.   

 
D. The photographs must be recorded while the visibility is clear and at no time will it be allowed 

during periods of ground cover. 
 
E. The photographic record shall include date, time, and location at appropriate intervals.  The 

location shall be easily referenced to the Contract Drawings. 
 
1.11 PROJECT PROGRESS MEETING 
 

A. It shall be the responsibility of the Contractor to have a representative, including key 
subcontractors, present at each meeting. The Contractor shall be available for meetings shall 
be held at least twice a month as necessary.  

 
1.12 METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 

A. GENERAL 
 

The method of measurement and the basis of payment for each item in the Proposal will be 
as specified in the schedule attached.  The items are generally grouped by the section of the 
Specifications under which the particular unit of work is detailed.  There will be no payment 
allowed for any unit of work not specifically mentioned in the Proposal as a bid item, and any 
such unit of work not mentioned in the Proposal, but necessary for the completion of the 
Project, will be considered as incidental to the construction of the Project. 

 
B. MEASUREMENT 
 

Quantities of work completed under the Contract will be measured by the Engineer according 
to the United States standard measures.  When tons are specified, the unit shall be the ton of 
2000 pounds.  When measurements are stated in miles, stations, acres, they will be 
horizontal measurements unless specified otherwise.  Where measurements are specified to 
be "in place," they will be taken along the actual surface of the completed item to obtain 
lineal, area, or volume measurements. 
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C. PAYMENT 
 

In each and every instance in the following Measurement and Payment Schedule, where a 
Basis of Payment is specified, it shall be understood to be prefaced by the following 
statement, "The contract unit price bid in the Proposal will be payment in full for all 
labor, materials, and equipment necessary to do the following according to the Plans 
and Specifications."  Payment shall be made on the basis of the actual quantity of the item 
completed and accepted at the unit price for such item named in the Proposal. 



 

BARTON DAM – RIGHT EMBANKMENT DRAINAGE BLANKET INSTALLATION 
General Requirements 01000-5 Stantec Project No. 2075116500 
August 8, 2013 

BID ITEMS – BASE BID 
 

ITEM IN PROPOSAL  METHOD OF MEASUREMENT BASIS OF PAYMENT 
 

General Conditions, 
Insurance, Bonds 
Mobilization 

 By the unit lump sum (LS) The complete cost of insurance, bonds, 
permits and mobilization for the project 
and other requirements of General 
Conditions. Includes offices, stores, 
conveniences, and other temporary 
facilities, site preparation, and whatever 
means the Contractor deems necessary 
for accessing the work, organizing the 
project, coordination with Owner, 
Engineer, third parties and sub-
contractors, obtaining all permits, permit 
inspection fees, permit requirements, 
Shop Drawings, paperwork, bringing 
equipment to the site as required, 
management of job, and all related 
work.  Any costs assumed to be above 
and beyond the value of this pay item 
shall be incidental to other pay items in 
the Contract.  The maximum amount of 
this item shall be 8% of the total for the 
project. 

    
Soil Erosion Control  By the unit lump sum (LS). For complete furnishing, installation, 

maintenance and removal of all soil 
erosion control measures required to 
meet the conditions set forth in these 
specifications as well as the SESC 
permit. 

    
Tree Removal (over 
12”) 

 By the unit each (EA). For complete removal of the tree 
including cutting into appropriate length 
for chipping (10’ long or less), transport 
to the designated temporary storage 
area and stockpiled. 

    
Clearing and Grubbing  By the unit square yard (SY). For complete removal and disposal of 

all brush and vegetation including trees 
up to 4” in diameter from the work zone. 
Stumps and root matter are also 
included.  Brush, small trees, stumps 
and roots are to be transported to the 
designated temporary storage area and 
neatly stockpiled.  Measurement based 
on surface area disturbed within the 
grading limits shown on the plans. 
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ITEM IN PROPOSAL  METHOD OF MEASUREMENT BASIS OF PAYMENT 
 

Earthwork  By the unit lump sum (LS). For dewatering and excavation of 
subgrade in the work area designated to 
receive the drainage blanket installation 
(6-inch depth assumed).  Disposal of 
the excavated material in the adjacent 
disposal area including finish grading 
ready to receive seed and mulch. 

    
Additional Earthwork 
(Allowance) 

 By the unit cubic yard (CY). For additional subgrade excavation 
(greater than 6-inch depth) if required 
and pre-approved by the Owner.  
Includes excavation, disposal 

    
Drainage Blanket 
Geotextile 

 By the unit square yard (SY). For complete furnishing and installation 
of the geotextile filter.  Area 
measurement shall be from the outside 
limits of the installed filter. 

    
Drainage Blanket 
Aggregate (12”) 

 By the unit square yard (SY). For furnishing, placing and grading 
aggregate over the geotextile filter as 
shown on the plans.  Area 
measurement shall be from outside 
limits of the installed aggregate. 

    
Seed and Mulch 
Disposal Area 

 By the unit square yard (SY). For complete seeding and mulching of 
the spoil disposal area within the work 
zone including furnishing of materials, 
installation and maintenance as 
necessary to provide a thorough, 
consistent vegetative surface cover. 

    
Demobilization and 
Final Restoration 

 By the unit lump sum (LS) Removal of equipment from the site, 
restoration, and return of all Owner 
facilities including temporary access 
routes and disposal areas to full use.  
Establishment of restoration.     

    
 
 END OF SECTION 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Submittal Procedures 

B. Certifications 

C Shop Drawings 

D. Product Data 

E. Samples 

F. Manufacturers' Instructions 

G. Manufacturers' Field Reports 

H. Construction Schedule 

I. Submittal Schedule 
 
1.2 SUBMITTAL PROCEDURES 
 

A. Package each submittal appropriately for shipping and handling.  This shall include an 
index either on the transmittal or within the submittal itself.  Transmit each submittal from 
Contractor to Engineer using a transmittal form.  Submittals received from sources other 
than Contractor will be returned without action.  Use separate transmittals for items from 
different specification sections.  Number each submittal consecutively.  Resubmittals 
should have the same number as the original, plus a letter designation for each 
Resubmittal (i.e. 7-A, 7-B, etc.) 

 
B. Indicate on the transmittal relevant information and requests for data.  On the form, or 

separate sheet, record deviations from Contract Document requirements, including minor 
variations and limitations.  Include Contractor’s certification that information complies with 
Contract Document requirements.  On Resubmittal, all changes shall be clearly identified 
for ease of review.  Resubmittals shall be reviewed for the clearly identified changes only.  
Any changes not clearly identified will not be reviewed and original submittal shall govern. 

 
C. Include the following information on the label for processing and recording action taken. 
 

1. Project name. 

2. Date. 

3. Name and address of Engineer. 

4. Name and address of Contractor. 

5. Name and address of subcontractor. 
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6. Name and address of supplier. 

7. Name of manufacturer. 

8. Number and title of appropriate specification sections. 

9. Drawing number and detail references, as appropriate. 

D. Schedule submittals to expedite the Project, and deliver to Engineer at business address.  
Coordinate submission of related items.  Coordinate related activities that require 
sequential activity. 

 
E. Submit a schedule of shop drawing submittals. 
 
F. Review and approve shop drawings, project data, and samples before submitting them. 
 
G. Verify field measurements, field construction criteria, catalog numbers, and similar data.  

Indicate on the submission exactly what was verified. 
 
H. Any markings done by Contractor shall be done in a color other than red.  Red is 

reserved for Engineer’s marking. 
 
I. The number of copies to be submitted will be determined at the pre-construction 

conference.  Reproducible may be submitted and will be marked and returned to 
Contractor.  Blue or black line prints shall be submitted in sufficient quantity for 
distribution to Engineer and Owner recipients. 

 
J. Coordinate each submittal with the requirements of the Contract Documents. 
 
K. Provide space for Contractor and Engineer review stamps. 
 
L. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification 

of products required, field dimensions, adjacent construction Work, and coordination of 
information, is in accordance with the requirements of the Work and Contract Documents. 

 
M. Submit the number of copies that the Contractor requires, plus four copies that will be 

retained by the Owner and Engineer. 
 
N. Identify variations from Contract Documents and Product or system limitations that may 

be detrimental to successful performance of the completed Work. 
 
O. No claim will be allowed for damages or extension of time because of delays in the work 

resulting from rejection of material or from revision and resubmittal of shop drawings, 
project data, or samples. 

 
P. No extension of contract time will be authorized because of failure to transmit submittals 

to Engineer sufficiently in advance of the work to permit processing. 
 
Q. Engineer reserves the right to withhold action on a submittal required coordination with 

other submittals until related submittals are received. 
 
R. Do not install materials or equipment which requires submittals until the submittals are 

returned with Engineer's/Owner's stamp and initials or signature indicating approval.  The 
Owner shall have final approval authority. 
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S. Contractor's responsibility of errors, omissions, and deviations from requirements of 

Contract Documents in submittals is not relieved by the Engineer's review. 
 
T. Distribute copies of reviewed submittals to concerned parties.  Instruct parties to promptly 

report any inability to comply with requirements. 
 
U. Do not use Shop Drawings without an appropriate final stamp indicating action taken in 

connection with construction. 
 
V. Submittals not requested in conformance with this Specification will not be recognized or 

processed. 
 
W. Revise and resubmit as required, identify all changes made since the previous submittal. 
 
X. In the event that more than two re-submittals of any submittal is necessary to achieve 

conformance to the contract requirements, Contractor shall be charged for excess 
engineering.  The Owner shall deduct these charges from the Contractor's final payment.  
Charges will be $115.00/hr. minimum 4 hours, for each additional submittal of an item.  A 
tabulated record of such charges will be provided for the Contractor’s review prior to the 
processing of the final payment. 

 
Y. Submit new project data and samples when the initial submittal is returned disapproved. 
 

1.3 CERTIFICATIONS 
 
A. When specified in individual specification sections, submit certification by the 

manufacturer, installation/application subcontractor, or the Contractor to Engineer, in 
quantities specified for Product Data. 

 
B. Indicate that the material or Product conforms to or exceeds specified requirements.  

Submit supporting reference data, affidavits, and certifications as appropriate. 
 
C. Certifications may be recent or previous test results of the material or product, but must 

be acceptable to Engineer. 
 

1.4 SHOP DRAWINGS 
 
A. Shop Drawings:  Submit to Engineer for review for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract 
Documents.  Produce copies and distribute in accordance with Paragraph 1.2 - Submittal 
Procedures. 

 
B. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract 
Documents or copy standard information as the basis of shop drawings.  Standard 
information prepared without specific reference to the project is not considered shop 
drawings. 

 
C. Shop drawings include fabrication and installation drawings, setting diagrams, schedules, 

patterns, templates, and similar drawings.  Include the following information: 
 

1. Dimension. 

2. Identification of products and materials included. 
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3. Compliance with specified standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurements. 
 

D. Standard manufactured items in the form of catalog work sheets showing illustrated cuts 
of the items to be furnished, scale details, sizes, dimensions, quantity, and all other 
pertinent information should be submitted and approved in a similar manner. 

 
E. Measurements given on shop drawings or standard catalog sheets, as established from 

contract drawings and as approved by Engineer, shall be followed.  When it is necessary 
to verify field measurements, they shall be checked and established by Contractor.  The 
field measurements so established shall be followed by Contractor and by all affected 
trades. 

 
F. Indicate special utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 
 
1.5 PRODUCT DATA 
 

A. Product Data:  Submit to Engineer for review for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract 
Documents.  Produce copies and distribute in accordance with Paragraph 1.2 - Submittal 
Procedures. 

 
B. Mark each copy to identify applicable products, models, options, and other data.  

Supplement manufacturers' standard data to provide information specific to this Project. 
 
C. Indicate product utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 
 

1.6 MANUFACTURER'S INSTRUCTIONS 
 
A. When specified in individual specification sections, submit printed instructions for 

delivery, storage, assembly, installation, start-up, adjusting, and finishing, to Engineer for 
delivery to Owner in quantities specified for Product Data. 

 
B. Indicate special procedures, perimeter conditions requiring special attention, and special 

environmental criteria required for application or installation. 
 
1.7 MANUFACTURER'S FIELD REPORTS 

 
A. Submit reports for the Owner. 
 
B. Submit report in duplicate, within 7 days of observation, to Engineer and Owner for 

Information. 
 
C. Submit for information for the limited purpose of assessing conformance with information 

given and the design concept expressed in the Contract Documents. 
 

  



BARTON DAM – RIGHT EMBANKMENT DRAINAGE BLANKET INSTALLATION 
Submittal Procedures 01330-5 Stantec Project No. 2075116500 
March 22, 2013 

1.8 CONSTRUCTION SCHEDULE 
 
A. Bar Chart Schedule: 
 

1. Prepare a fully developed, horizontal bar chart type construction schedule.  
Schedule shall be prepared electronically in Microsoft Project with critical path 
and links shown.  Submit color copies of the schedule within 30 days of the date 
established for commencement of the work. 

 
2. Provide a separate item bar for each significant construction activity.  Provide a 

continuous vertical line to identify the first working day of each week.  Use the 
same breakdown of units of the work as indicated on schedule of values. 

 
3. Prepare schedule of sheet, or series of sheets, of stable transparency, or other 

reproducible media, of sufficient width to show data for entire construction period. 
 
4. Secure time commitments for performing critical elements of the work from 

parties involved.  Coordinate each element on schedule with other construction 
activities; include minor elements involved in the sequence of the work.  Show 
each activity in proper sequence.  Indicate graphically sequences necessary for 
completion of related portions of the work. 

 
5. Coordinate construction schedule with schedule of values, list of subcontracts, 

submittal schedule, progress reports, payment requests, and other schedules. 
 
6. Indicate completion in advance of the date established for substantial completion.  

Indicate substantial completion of schedule to allow time for Engineer’s 
procedures necessary for certification of substantial completion 

 
B. Schedule Updating: Provide an updated construction schedule at each progress meeting.  

Color copies of the updated schedule shall be prepared for all attendees.   
 

1.9 SUBMITTAL SCHEDULE 
 
A. After development and acceptance of the construction schedule, prepare a complete 

schedule of submittals.  Submit schedule within 10 days of the date required for 
establishment of construction schedule. 

 
B. Coordinate submittal schedule with the list of subcontracts, schedule of values, and the 

list of products as well as construction schedule. 
 
C. Prepare schedule in chronological order; include submittals required during the first 90 

days.  Provide the following information: 
 

1. Scheduled date for the first submittal. 

2. Related section number. 

3. Submittal category. 

4. Name of subcontractor. 

5. Description of the part of the work covered. 
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6. Scheduled date for Resubmittal. 

7. Scheduled date Engineer’s final release or approval. 
 

D. The submittal schedule shall reflect critical path shop drawings that must be expedited. 
 
E. Following response to initial submittal, print and distribute copies to Engineer, Owner, 

subcontractors, and other parities required to comply with submittal dates indicated.  Post 
copies in the project meeting room and field office. 

 
F. When revisions are made, distribute to the same parities and post in the same locations.  

Delete parties from distribution when they have completed their assigned portion of the 
work and are no longer involved in construction activities. 

 
G. Schedule Updating: Provide an updated submittal schedule at each progress meeting.   

 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 ENGINEER’S ACTION 

 
A. Except for submittals for record, information or similar purposes, where action and return 

is required or requested, Engineer will review each submittal, mark to indicate action 
taken, and return promptly. 

 
1. Compliance with specified characteristics is Contractor’s responsibility. 

 
B. Action Stamp: Engineer will stamp each submittal with a uniform, self-explanatory action 

stamp.  The stamp will be appropriately marked, as follows, to indicate the action taken: 
 

1. Final Unrestricted Release: Where submittals are marked “No Exceptions Taken” 
that part of the work covered by the submittal may proceed provided it complies 
with the requirements of the Contract Documents; final acceptance will depend 
upon the compliance. 

 
2. Final-But-Restricted Release: When submittals are marked “Make Corrections 

Noted” that part of the work covered by the submittal may proceed, provided it 
complies with notation or correction on the submittal and requirements of the 
Contract Documents; final acceptance will depend on that compliance. 

 
3. Returned for Resubmittal: When submittal is marked “Rejected” or “Revise and 

Resubmit” do not proceed with the part of the work covered by the submittal, 
including purchasing, fabrication, delivery, or other activity.  Revise or prepare a 
new submittal in accordance with the notations; resubmit without delay.  Repeat 
if necessary to obtain a different action mark. 

 
a. Do not permit submittals marked “Rejected” or “Revise and Resubmit” to 

be used at site, or elsewhere where work is in progress. 
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4. Additional Information Needed: When submittal is marked “Submit Specified Item” 
Contractor shall submit requested information. 

 
5. Other Action: Where a submittal is primarily for information or record purposes, special 

processing or other activity, the submittal will be returned, marked “Acknowledge 
Receipt”. 

 
6. The approval of Engineer shall not relieve Contractor of responsibility for errors on 

drawings or submittals as Engineer’s checking is intended to cover compliance with 
drawings and specifications and not enter into every detail of the shop work. 

 
 

END OF SECTION 
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SECTION 01770 
 

CLOSEOUT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Substantial Completion 
 
B. Final Inspection 
 
C. Request for Final Payment 

 
1.2 SUBSTANTIAL COMPLETION 
 

A. Substantial completion shall be the date as certified by the Engineer when the 
construction of the Project, or a specified part thereof, is sufficiently completed, in 
accordance with the Contract Documents, so that the Project, or specified part, can be 
fully utilized for the purposes for which it was intended. 

 
B. Before requesting inspection for Certification of Substantial Completion, complete the 

following.  List exceptions in the request. 
 

1. In the Application for Payment that coincides with, or first follows, the date 
Substantial Completion is claimed, show 100 percent completion for the portion 
of the work claimed as substantially complete.  Include supporting documents for 
completion as indicated in these Contract Documents and a statement showing 
an accounting of changes to the contract price. 

 
2. If 100 percent completion cannot be shown, include a list of incomplete items, the 

value of incomplete construction, and reasons the work is not complete. 
 
3. Advise Owner of pending insurance changeover requirements. 
 
4. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 
 
5. Obtain and submit releases enabling Owner unrestricted use of the work and 

access to services and utilities; include occupancy permits, operating certificate, 
and similar releases. 

 
6. Complete final cleanup requirements, including touch-up painting.  Touch-up and 

otherwise repair and restore marred exposed finishes. 
 
7. Provide all required demonstration and training sessions. 
 

C. Inspection Procedures: On receipt of a request for inspection, Engineer will either 
proceed with inspection or advise Contractor of unfilled requirements. 

 
1. Engineer will prepare the Certificate of Substantial Completion following 

inspection, or advise Contractor of construction that must be completed or 
corrected before the certificate will be issued. 
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2. Engineer will repeat inspection when requested and assured that the work has 

been substantially completed. 
 
3. Results of completed inspection will be for the basis of requirements for final 

acceptance. 
 
4. Date of Substantial Completion will begin the warranty period unless noted 

otherwise. 
 
1.3 FINAL ACCEPTANCE 
 

A. Before requesting final inspection for certification of final acceptance and final payment, 
complete the following.  List exceptions in the request. 

 
1. Submit the final payment request with releases and supporting documentation 

not previously submitted and accepted.  Include certificates of insurance for 
products and completed operations where required. 

 
2. Submit an updated final statement, accounting for final additional changes to the 

contract price. 
 
3. Submit a copy of Engineer’s final inspection list of items to be completed or 

corrected, stating that each item has been completed or otherwise resolved for 
acceptance.  The list shall be endorsed and dated by the Engineer. 

 
4. Submit final meter readings for utilities, a measured record of stored fuel, and 

similar data as of date of Substantial Completion, or when Owner took 
possession of and responsibility for corresponding elements of the work. 

 
5. Submit consent of surety to final payment. 
 
6. Submit a final liquidated damages settlement statement. 
 
7. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
 
8. Submit record drawings, maintenance manuals, damage or settlement survey, 

property survey, and similar final record information. 
 
9. Deliver tools, spare parts, extra stock, and similar items. 
 
10. Make final changeover of permanent locks and transmit keys to Owner.  Advise 

OWNER’s personnel of changeover in security provisions. 
 
11. Complete commissioning and training of Owner’s personnel. 
 
12. Discontinue or change over and remove temporary facilities from the site, along 

with construction tools, mock-ups, and similar elements. 
 

B. Re-inspection Procedure: Engineer will inspect the work upon receipt of notice that work, 
including inspection list items from earlier inspections, has been completed, except items 
whose completion has been delayed because of circumstances acceptable to the 
Engineer. 
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1. Upon completion of re-inspection, Engineer will prepare a certificate of final 

acceptance, or advise Contractor of work that is incomplete or of obligations that 
have not been fulfilled bet are required for final acceptance.  If necessary, re-
inspection will be repeated. 

 
1.4 REQUEST FOR FINAL PAYMENT 
 

A. Submit request for final payment in accordance with the Agreement and General 
Conditions. 

 
B. Request for final payment shall include: 
 

1. Documents required in the General Conditions, as may be modified by the 
Supplementary Conditions. 

 
2. Releases or Waivers of Lien Rights: 
 

a. When submitting releases or waivers of Lien rights, provide release or 
waiver by Contractor and each Subcontractor and Supplier that provided 
Contractor with labor, material, or equipment. 

 
b. Provide list of Subcontractors and Suppliers for which release or waiver 

of Lien is required. 
 
c. Each release or waiver of Lien shall be signed by an authorized 

representative of entity submitting release or waiver to Contractor, and 
shall include Subcontractor’s or Supplier’s corporate seal if applicable. 

 
d. Release or waiver of Lien may be conditional upon receipt of final 

payment. 
 

4. Consent of Surety. 
 
5. Documentation that all punch list items are complete. 
 
6. Warranties. 
 
7. Operation and Maintenance Manuals. 
 
8. Record Drawings being maintained by the Contractor. 

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 

END OF SECTION 
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SECTION 02010 
 

SITE GENERAL PROVISIONS 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. The Contractor shall furnish all labor, materials, tools and equipment necessary to provide 
access to and perform repairs of the Barton Dam – Right Embankment Drainage Blanket 
Installation. 

 
1.2 PROTECTION OF TREES 
 

A. Trees designated for protection shall be surrounded by protective fence placed along the drip 
line. 
 

B. All other trees that might be subject to damage by the Contractor's operations shall be fenced 
off as required.  If protective fencing cannot be installed at the drip line, trees shall be 
protected against damage to the bark by 2-inch thick vertical planking securely wired or tied 
completely around the tree trunk.  Such protection shall not be removed until authorized by 
the Owner. 

 
1.3 SECURITY 
 

A. Contractor shall provide written documentation of his safety plan for the work. 
 
B. All work shall be performed in accordance with MIOSHA. 
 
C. The site is accessible to the public; therefore additional precautions shall be taken for 

securing work areas, stores and equipment. 
 
D. The Owner’s security requirements shall be met at both locations.   
 
E. Existing access gates and chains shall remain locked at all times.  The Contractor shall daisy 

chain all closures so that the Owner can access as required.   
 
F. All security precautions and measures shall be the responsibility of the Contractor. 
 
G. The Owner in concert with the Contractor shall be responsible for the lock out of the radial 

gates at both dams.  Contractor shall provide a minimum seven days advanced notice to the 
Owner. 

 
H. Provide proper signage and barricades at both ends of the Argo pedestrian bridge notifying 

the public of temporary closures and construction activities.  Additional signage shall be 
provided at Bandemere Park and at the Argo Canoe Livery/Park notifying of the closure.  The 
bridge shall be closed only as necessary and reopened at the end of each work day. 

 
I. Provide safety fencing around material or equipment storage. 
 

1.4 CONSTRUCTION ACCESS 
 

A. There is limited access for construction equipment and materials at the site. 
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B. The proposed access route to the work area is shown on the project plans.  Note that size 
limitations exist throughout the access route in particular beneath the railroad bridge.  The 
Contractor shall familiarize himself with the access route and its limitations prior to bidding. 

 
C. The Contractor shall coordinate ongoing pedestrian access to the pedestrian footpaths and 

canoe portage throughout construction.  In general, the footpaths within the work zone may 
be closed to pedestrian traffic during work hours.  The canoe portage must remain open at all 
times and the Contractor shall coordinate his activities to allow safe portage of canoes. 

 
D. Upon completion of work, the Contractor shall restore the access route to its original 

condition. 
 

1.5 WORK AREA AND STORAGE OF MATERIALS 
 

A. A temporary staging area within the adjacent City owned pump station yard is shown on the 
plans.  The staging area shall be restored to existing conditions upon completion of the 
Contractor’s work. 

 
B. The working area shall be organized in an orderly manner with storage and tool sheds, 

sanitary facilities, parking areas for employees, and all other necessary facilities developed 
and maintained by the Contractor.  The Contractor shall keep the work site and all access 
routes clean and dust free. 

 
C. Contractor shall not allow any trash, concrete or other construction debris to enter the river.  

Any materials that fall into the river shall be retrieved and removed by the Contractor. 
 
D. All materials, supplies and equipment, whether furnished by the Contractor or by the Owner, 

shall be delivered, stored and handled as to prevent the inclusion of foreign materials and/or 
damage by water, freezing, breakage or other causes.  Packaged materials shall be delivered 
in the original unopened containers and shall be stored until ready for use.  All materials 
which have been stored shall meet the requirements of the Specifications at the time they are 
used in the project. 

 
1.6 NOTIFICATION TO UTILITIES 
 

A. Prior to the start of any operations in the vicinity of any utilities, the Contractor shall notify the 
utility companies and request that they stake out the locations of the utilities in question. 

 
1.7 EXISTING PUBLIC UTILITIES 
 

A. The Contractor shall conduct his operations so as not to damage any existing utility.  The 
Contractor shall correct, at his own expense, any injury caused during the operations of his 
subcontractors or suppliers. 

 
1.8 SANITARY REQUIREMENTS 
 

A. The Contractor shall provide adequate sanitary facilities for all persons employed on the 
project.  The sanitary facilities shall conform in every way to the requirements of the "General 
Safety Rules and Regulations for the Construction Industry”. 

 
B. The sanitary facility shall be securely fixed to the ground to prevent vandalism. 
 
C. The sanitary facility shall be locked by the Contractor during non-working hours. 
 

1.9 WINTER CONSTRUCTION 
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A. The Engineer shall have permissive authority over the work which is proposed to be done 

during the winter months.  The Contractor shall provide adequate weather protection, 
temporary heating and take any other measures which are necessary to insure that the work 
performed during the winter months is properly installed and protected against damage from 
freezing. 

 
 

PART 2 - PRODUCTS 
 
 Not Applicable 
 
 
PART 3 - EXECUTION 
 
3.1 CONTROL OF WATER POLLUTION AND SILTATION 
 

A. General Requirements 
 

1. The Contractor shall conduct his work in a manner to comply with the Soil Erosion 
and Sedimentation Control Act of 1972, (MICH P.A. 347) that will not cause 
damaging siltation or pollution of the water in streams, rivers, lakes and reservoirs.  
All work of water pollution and siltation control is subject to inspection by the 
Michigan Department of Environmental Quality (MDEQ). 

 
2. Construction operations shall be conducted in such manner as to reduce erosion to 

the practicable minimum and prevent damaging siltation to streams, rivers, lakes or 
reservoirs.  The area of erodible land exposed to the elements by operations shall be 
subject to approval of the Owner and the duration of such exposure prior to final 
trimming and finishing of the areas shall be as short as practical. 

 
3. The Contractor shall conduct his work in such manner as to prevent the entry of 

fuels, oils, bituminous materials, chemicals, sewage or other harmful materials into 
streams, rivers, lakes or reservoirs. 

 
3.2 RESTORATION 
 

A. All areas disturbed or damaged as a result of construction activities shall be repaired to 
original conditions or better. 

 
B. After work has been completed, the entire disturbed area at the site shall be graded to 

smooth, even surfaces matching the original surface. 
 
C. All debris and larger stones and sticks and the like shall be removed and disposed of and the 

entire disturbed area made ready for the addition of top soil and seeding. 
 
D. After all construction has been completed, the Contractor shall spread 4 inches of approved 

top soil over all disturbed areas.  The Contractor shall secure and deliver to the site whatever 
amount is required at his own expense. 

 
E. On slopes greater than 3:1 and all slopes on the embankment, Contractor shall utilize 

non-woven erosion control mats, fully anchored in place. 
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F. The parking lot and gravel access drives shall be maintained free of dirt, silt and construction 
debris.  At the completion of the project, the gravel areas shall be scarified, regraded and 
stone added as needed.  Paved surfaces shall be cleaned weekly or at the Owner’s request. 

 
END OF SECTION 
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SECTION 02240 
 

DEWATERING 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. If necessary, the Contractor shall supply all labor, materials, tools and equipment 
required to lower and control the groundwater levels and hydrostatic pressures to permit 
all earthwork and construction specified under this contract to be performed in the dry.  
The control of all ice, snow and surface water shall be considered as part of the work 
under this Section. 

 
B. The work under this Section shall include all costs of mobilization, supply, installation, 

operation, maintenance, supervision, and final dismantling and removal from the site of 
any and all dewatering equipment. 

 
C. The Contractor or his dewatering subcontractor shall be currently and appropriately 

licensed by the State of Michigan to undertake the work covered under this Section and 
shall submit such information to the Engineer. 

 
1.2 RELATED SECTIONS 
 

A. Section 02300 – Earthwork. 
 
1.3 SUBMITTALS 
 

A. In accordance with Section 01330 – Submittal Procedures, the Contractor shall submit 
complete plans and description of the overall dewatering system he proposes to use for 
the work under this Section for review by the Engineer, showing the details of the 
dewatering system prior to initiation of any excavation. 

 
B. Review by the Engineer of the dewatering system proposed by the Contractor will be only 

with respect to the basic principles of the methods the Contractor intends to employ.  
Review by the Engineer of the dewatering system will be based on the demonstrated 
performance of the system to satisfy the requirements for dewatering as specified herein. 

 
1.4 SITE CONDITIONS 
 

A. The Contractor shall take all the steps that he considers necessary to familiarize himself 
with the site conditions, the ground conditions and the groundwater conditions.  Copies of 
the logs of the borings and a soils report are among the data available and a part of these 
Contract Documents.  The data described above is furnished for information only, and it 
shall be expressly understood that the Owner and/or the Engineer will not be held 
responsible for any interpretation or conclusions drawn therefrom by the Contractor. 

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
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PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. It is the intent of this Section that an adequate dewatering system shall be installed to 
lower and control the groundwater in order to permit excavation, grading, and the 
placement of the fill materials, all to be performed under dry conditions.  The dewatering 
system shall be adequate to pre-drain the water-bearing strata.  Appropriate screens and 
filters shall be used to prevent loss of soil through the dewatering equipment. 

 
B. Prior to any excavation below the groundwater level, the dewatering system shall be 

placed into operation to lower the water levels as required and shall be operated 
continuously 24 hrs. per day, 7 days per week until the work has been satisfactorily 
constructed including placement of materials and no longer requiring dewatering.  An 
adequate weight of fill material shall be in place to prevent buoyancy or flotation prior to 
discontinuing operation of the dewatering system. 

 
C. The Contractor shall obtain written approval from the Engineer before discontinuing the 

operation of the dewatering system. 
 
D. The Contractor shall be solely responsible for the arrangement, location and depths of 

the dewatering system necessary to accomplish the work described under this Section.  
The dewatering shall be accomplished in a manner that will reduce the hydrostatic head 
below any excavation to the extent that the water level and piezometric water levels in 
the construction area are reasonably below prevailing excavation surface, will prevent the 
loss of fines, seepage, boils, quick conditions or softening of the foundation strata, will 
maintain stability of the sides and bottom of the excavation and will result in all 
construction operations being performed in the dry. 

 
E. The control of all surface and subsurface water, ice and snow is considered as part of the 

dewatering requirements.  The control shall be adequate such that the stability of 
excavated and constructed slopes are not adversely affected by water, that erosion is 
controlled, and that flooding of excavations or damage to the existing and/or new 
structures or portions thereof does not occur.  Surface water or roof runoff shall not be 
directed toward the excavations. 

 
F. The Contractor shall dispose of all water removed from the excavations in such a manner 

as will not endanger public health, property, any portion of the work under construction or 
completed either by him or any other Contractor, shall not recharge the water bearing 
strata and shall be performed in such a manner as will cause no inconvenience 
whatsoever to the Owner, Engineer, or to others engaged on work about the site.  Water 
shall be conveyed in conduits or open water channels to avoid erosion. 

 
G. The Contractor shall provide complete standby equipment, installed and available, for 

immediate operation as may be required, to adequately maintain dewatering on a 
continuous basis in the event that all or any part of the dewatering system may become 
inadequate or fail. 

 
H. If the dewatering requirements are not satisfied due to inadequacy or failure of the 

dewatering system, loosening of the foundation strata or instability of the slopes may 
occur.  The supply of all labor and materials of all work necessary to carry out any 
necessary additional work for the reinstatement of the foundation soils resulting from 
such inadequacy or failure shall be undertaken by the Contractor subject to the approval 
of the Engineer and at no additional expense to the Owner. 
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3.2 REMOVAL OF SYSTEM(S) 

 
A. After all requirements of this Section are met, the Contractor shall remove all materials 

and equipment used during this operation.  All holes and pits shall be filled immediately 
with suitable material. 

 
 

END OF SECTION 
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SECTION 02300 
 

EARTHWORK 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. The Contractor shall perform all excavation and backfilling necessary to complete the 
work. This shall include the excavation of earth and rock, the removal and disposal of 
unsuitable material, dewatering, placement of suitable fill and backfill material, and the 
restoration and final grading for all earth surfaces. 

 
1.2 REFERENCES 
 

A. MDOT - Michigan Department of Transportation 2012 Standard Specifications for 
Construction. 

 
B. City of Ann Arbor Public Services Department Standard Specifications. 

 
1.3 EXISTING CONDITIONS 
 

A. Excerpts from a geotechnical investigation performed by CTI and Associates including 
soil boring logs are appended to these specifications. 

 
1.4 QUALITY ASSURANCE 
 

A. The Contractor shall provide certifications for all materials including drainage blanket 
geotextile membrane and aggregate. 

 
 
PART 2 - PRODUCTS 
 
2.1 DRAINAGE BLANKET 
 

A. Geotextile shall be woven or non-woven geotextile placed on top of a prepared subgrade 
and meeting the following specifications. 

 
Table 1 – Woven Geotextile Specifications 

 
Property Unit Test Procedure Specified Value 

Apparent Opening Size (AOS) US Sieve ASTM D4751 45 (min.) 
Permittivity sec-1 ASTM D4491 0.05 (min.) 
Percent Open Area % COE-02215 4 (min.) 
Grab Tensile Strength pounds ASTM D4632 270 (min.) 
Trapezoid Tear Strength pounds ASTM D4533 100 
Puncture Strength pounds ASTM D4833 100 
Mullen Burst Strength psi ASTM D3786 400 

 
  



 

BARTON DAM – RIGHT EMBANKMENT DRAINAGE BLANKET INSTALLATION 
Earthwork 02300-2 Stantec Project No. 2075116500 
March 25, 2013 

Table 2 – Non-Woven Geotextile Specifications 
 

Property Unit Test Procedure Specified Value 
Apparent Opening Size (AOS) US Sieve ASTM D4751 45 (min.) 
Permittivity sec-1 ASTM D4491 0.05 (min.) 
Grab Tensile Strength pounds ASTM D4632 200 (min.) 
Trapezoid Tear Strength pounds ASTM D4533 75 
Puncture Strength pounds ASTM D4833 75 
Mullen Burst Strength psi ASTM D3786 200 

B. Drainage blanket shall be MDOT 6A Coarse Aggregate stone that meets the gradation 
requirements as shown in the following table. 

 
 Table 1 – Gradation requirements for MDOT 6A coarse aggregate stone (MTM 109) 
 

U.S. Sieve (dia.) % Passing 
1-1/2” (50.0 mm) 100 

1” (25.0 mm) 95-100 
¾” 19.0 mm) - 
½” (12.5 mm) 30-60 
3/8” (9.5 mm) - 

No. 4 (4.75 mm) 0.8 
No. 8 (2.36 mm) - 
No. 30 (0.60 mm) - 

Loss by Wash (No. 200 / 0.075 mm) 1.0 (max) 
 
 
PART 3 - EXECUTION 
 
3.1 SOIL STRIPPING 
 

A. Prior to the placement of the filter geotextile, the surface layer of vegetation and topsoil 
(or the top 6 inches, whichever is less) shall be stripped off of the entire construction area 
using a bulldozer or other appropriate machinery. 

 
B. Stripped vegetation and topsoil shall be disposed of in areas surrounding the proposed 

drainage blanket area as shown on the plans. 
 
C. Stripped soils shall be graded to match existing ground contours and prepared as 

necessary to receive surface restoration (seed and mulch). 
 
3.2 SUBGRADE PREPARATION 
 

A. After stripping the topsoil, the underlying soil shall be prepared for geotextile placement 
under the following criteria: 

 
1. The soil surface shall be graded in the direction of intended drainage with a slope 

of at least 2.0%.  Slope shall be verified by survey or other Project Manager 
approved field engineering method. 
 

2. The underlying soil surface is to be freed of irregularities, protrusions, loose soil, 
and abrupt changes in grade. 
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3. Contractor shall ensure that the surface of the underlying soil does not contain 
stones which may be damaging to the geotextile. 

 
3.3 DRAINAGE BLANKET GEOTEXTILE FILTER 
 

A. Geotextile shall be deployed in a manner which does not damage the geotextile and 
conforms to the following criteria: 

 
1. During placement of geotextiles, care shall be taken not to entrap, in or beneath 

the geotextile, stones or debris that could cause clogging of the filter. 
 
2. A visual examination of the geotextile shall be carried out over the entire surface, 

after installation, to ensure that no potentially harmful foreign objects are present. 
 
3. Geotextiles shall be overlapped a minimum of 24 inches. 
 
4. Repairs shall be in the form of a patch made from the same geotextile and shall 

overlap the damaged geotextile area by at least 24 inches in all directions. 
 

5. The geotextile filter shall be pinned down to eliminate uplift of the filter due to 
groundwater pressure.  The geotextile shall be installed flat and smooth. 

 
3.4 DRAINAGE BLANKET AGGREGATE 

 
A. Placement of aggregate on the geotextile filter shall conform to the following conditions: 

 
1. Placement of materials on the geotextile shall not generate excessive wrinkles 

and folds in the geotextile. 
 

2. Placement shall not cause damage to the geotextile nor cause excess tensile 
stresses in the geotextile. 

 
3. Equipment used for placing granular drainage materials shall not be driven 

directly on the geotextile. 
 

4. A minimum thickness of 1 foot of stone is required between any vehicle and the 
geotextile. 

 
3.5 GRADING AND RESTORATION 
 

A. The Contractor shall grade the site to achieve a smooth transition to the contour of the 
existing surrounding land.  Grading shall not extend beyond the limits shown on the plans 
without prior approval from the Owner. 

 
B. Where the excavation is located beside a ditch and/or where an existing ditch is filled or 

disturbed in the Contractor’s operations, the Contractor shall clean, repair, or replace the 
ditch with properly pitched bottom and side slopes and of section and capacity not less 
than the original section. 

 
C. The spoil disposal area within the project grading limits is to be restored with seed and 

mulch per Section 02920 of these specifications. 
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D. The Contractor shall restore all disturbed areas outside of the grading limits including but 

not limited to the site access route and temporary staging area to their original condition 
including fine grading, topsoil, seed and mulch and any other work as needed. 

 
 

END OF SECTION 
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SECTION 02370 
 

EROSION AND SEDIMENTATION CONTROLS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 

 
A. Furnish all labor, materials, equipment and incidentals required and perform all installation, 

maintenance, removal and area cleanup related to sedimentation control work as shown on 
the Drawings and as specified herein.  The work shall include, but not necessarily be limited 
to; installation of temporary access ways and staging areas, silt fences, inlet protection 
devices, sediment removal and disposal, device maintenance, removal of temporary 
devices, temporary and permanent seeding, mulching and fertilization, and final cleanup.  All 
erosion control devices shall remain in place throughout construction and until approval of 
final site stabilization is given by local or state authorities. 

 
B. The Contractor is responsible for implementing Best Management Practices (BMP’s), as 

shown on the Contract Drawings and specified herein, to prevent and minimize erosion 
and resultant sedimentation in all cleared, grubbed, and active work areas during and 
after construction.  This item covers the work necessary for the installation and 
maintenance of all structures and measures necessary for the prevention and control of 
soil erosion.   

 
C. The following items from Rule 1709 promulgated under the authority of Part 91, Soil 

Erosion and Sedimentation Control, of the Natural Resources and Environmental 
Protection Act, 1994 PA 451, as amended,  are particularly important: 

 
1. Design, construct, and complete the earth change in a manner that limits the 

exposed area of disturbed land for the shortest period of time. 
 

2. Remove sediment caused by accelerated soil erosion from runoff water before it 
leaves the site of the earth change. 
 

3. Temporary or permanent control measures shall be designed and installed to 
convey water around, through, or from the earth change at a non-erosive 
velocity. 
 

4. Install temporary soil erosion and sedimentation control measures before or upon 
commencement of the earth change activity and maintain the measures on a 
daily basis. Remove temporary soil erosion and sedimentation control measures 
after permanent soil erosion measures are in place and the area is stabilized.  
("Stabilized" means the establishment of vegetation or the proper placement, 
grading, or covering of soil to ensure its resistance to soil erosion, sliding, or 
other earth movement.) 
 

5. Complete permanent soil erosion control measures for the earth change within 
five (5) calendar days after final grading or upon completion of the final earth 
change.  If it is not possible to permanently stabilize the earth change, then 
maintain temporary soil erosion and sedimentation control measures until 
permanent soil erosion control measures are in place and the area is stabilized. 
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1.2 RELATED SECTIONS  
 

A. Section 02300, Earthwork. 
 
B. Section 02950, Lawns and Grasses. 

 
1.3 SUBMITTALS 
 

A. Submit to the Engineer, in accordance with Section 01330, Submittal Procedures, technical 
product literature for all commercial products to be used for sedimentation and erosion 
control. 

 
1.4 QUALITY ASSURANCE 
 

A. The Contractor shall be responsible for the timely installation and maintenance of all 
sedimentation control devices necessary to prevent the movement of sediment from the 
construction site to offsite areas or into the stream system via surface runoff or underground 
drainage systems.  Measures in addition to those shown on the Drawings necessary to 
prevent the movement of sediment off site shall be installed, maintained, removed, and 
cleaned up at the expense of the Contractor.  No additional charges to the Owner will be 
considered. 

 
1.5 REFERENCES 
 

A. Chapter 63 – Stormwater Management and Soil Erosion and Sedimentation Control, of the 
City of Ann Arbor City Ordinance. 

 
B. City of Ann Arbor Public Services Department Standard Specifications Manual, latest 

edition. 
 

C. Michigan Department of Environmental Quality Water Division Soil Erosion and 
Sedimentation Control Program, Soil Erosion and Sedimentation Control (SESC) Training 
Manual, 2004 Edition, or latest. 
 

D. Michigan Department of Transportation (MDOT) 2012 Standard Specifications for 
Construction. 

 
1.6 EROSION AND SEDIMENTATION CONTROL DEVICES 
 

A. The following erosion and sedimentation control devices shall be incorporated into the work. 
Other devices, as necessary and acceptable to the Engineer shall be installed as required. 

 
1. Silt Fence shall be constructed at the locations shown on the Drawings, and at other 

locations indicated by the Engineer.  Silt Fence shall not be installed across 
streams, ditches, or waterways.  Silt Fence shall be designed, installed and 
maintained in accordance with the requirements of Unit 4 of the SESC Training 
Manual. 
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PART 2 -- PRODUCTS 
 
2.1 MATERIALS 
 

A. Materials for use in erosion and sedimentation control devices shall be in accordance 
with the City of Ann Arbor Public Services Department Standard Specifications Manual, 
latest edition, and the Michigan Department of Environmental Quality Soil Erosion and 
Sedimentation Control (SESC) Training Manual, 2004 Edition, or latest edition. 

 
2.2 SILT FENCE 
 

A. Silt Fence shall be a woven geotextile filter fabric made specifically for sediment control. 
Filter fabric shall not rot when buried and shall resist attack from soil chemicals, alkalides 
and acids in the pH range from 2 to 13, and shall resist damage due to prolonged 
ultraviolet exposure.  Filter fabric shall be Type FX-11, as manufactured by Carthage 
Mills, Geotex 910SC as manufactured by Synthetic Industries, Inc., Amoco 2130 as 
manufactured by Amoco Fabrics & Fibers Co., or equal. 

 
B. Filter fabric for the silt fence shall have the following minimum properties: 

 
Value    Test Method 

 
Grab Tensile Strength  100 lbs    ASTM D 4632 

 
Grab Elongation  15%    ASTM D 4632 

 
Trapezoid Tear Strength 50 lbs    ASTM D 4533 

 
Mullen Burst Strength  265 lbs    ASTM D 3786 

 
Puncture Strength  58 lbs    ASTM D 4833 

 
Retained Strength 
(500 hrs. accelerated 
 UV exposure)   80%    ASTM D 4355 
Filtration Efficiency  75%    VTM-51 
Flow Rate   10 gal/min/ft2   ASTM-D4491 
Height    36 inches 

 
C. Posts for silt fence shall be steel and shall have the following properties: 

 
ASTM Designation:    ASTM A702 
Length:      5-Feet Long (T-Type) 
Weight:      1.25#/Foot (min.) 
Area of Anchor Plate:    14 Sq. In. 

 
Note: Five (T) Fasteners shall be furnished with each post. 
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D. Wire Fabric for the silt fence shall have the following properties: 
 

Wire Fabric Designation:    832-12-10-12.5 Class 1 
Designation:      ASTM A116 
Width:       32" 
Number of Line Wires:     8 
Stay Wire Spacing:     12" 
Line and Stay Wires:     12.5 Ga. 
Top and Bottom Wires:     10 Ga. 
Wire Coating:      ASTM Class 1 Zinc Coating 

 
E. Silt Fence shall be installed and maintained in accordance with Part 3 of this Section, and 

Unit 4 of the SESC Manual, to the satisfaction of the Engineer until the site has been 
stabilized.  The cost of Silt Fence shall include the fabric, posts, wire fabric, excavation 
and all maintenance and restoration activities required. 

 
2.3 STONE FOR EROSION CONTROL 
 

A. Crushed stone for sediment filtration devices, access ways and staging areas shall conform 
to MDOT Sections 208 and 307. 

 
 
PART 3 – EXECUTION 
 
3.1 INSTALLATION AND MAINTENANCE 
 

A. Erosion and sedimentation control devices shall be established prior to or concurrent with 
the clearing operations in a given area.  Where such practice is not feasible, the erosion 
and sedimentation control device(s) shall be established immediately following 
completion of the clearing operation. 

 
B. The Contractor shall furnish the labor, materials and equipment required for routine 

maintenance of all erosion and sedimentation control devices.  Maintenance shall be 
scheduled as required for a particular device to maintain the removal efficiency and intent 
of the device.  Maintenance shall include but not be limited to 1) the removal and 
satisfactory disposal of accumulated sediment from traps or silt barriers and 2) 
replacement of filter fabrics used for silt fences and stone used in temporary sediment 
traps, stone filters, gravel construction entrances, etc..  Sediment removed from erosion 
and sedimentation control devices shall be disposed of in locations that will not result in 
offsite sedimentation as acceptable to the Engineer, at no additional cost to the Owner. 

 
C. The Contractor shall provide temporary sedimentation traps at all locations shown on the 

Contract Drawings and as per the approved SESC Plan for the settling of water pumped 
from the excavations or intercepted by drainage ditches for keeping water out of the 
excavations or to protect existing structures. The Contractor shall remove accumulated 
sediment from the traps as necessary to maintain their effectiveness or as indicated by 
the Engineer. Sediment material removed from the traps shall be disposed by the 
Contractor in locations that will not result in off-site sedimentation as acceptable to the 
Engineer, at no additional cost to the Owner. 

 
1. Inspect temporary sediment traps after each period of significant rainfall.  

Remove sediment and restore the trap to its original dimensions when the 
sediment has accumulated to one-half the design depth of the trap.  Place the 
sediment that is removed in a designated disposal area and replace the 
contaminated part of the gravel facing. 
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2. Check the structure for damage from erosion or piping.  Periodically check the 

depth of the spillway to ensure it is a minimum of 1.5 ft. below the low point of the 
embankment.  Immediately fill any settlement of the embankment to slightly 
above design grade.  Any riprap displaced from the spillway must be replaced 
immediately. 

 
3. After all sediment-producing areas have been permanently stabilized, remove the 

structure and all unstable sediment.  Smooth the area to blend with the adjoining 
areas and stabilize properly. 

 
E. Silt fence shall be erected as shown on the Drawings, as per the approved SESC Plan 

and specified herein.  Silt fence shall be erected and maintained to the satisfaction of the 
Engineer until a vegetative ground cover has been established.  Replacement of the filter 
fabric, if required by the Engineer, will be at the Contractor's expense. 
 
1. Silt fence shall be erected around all catch basins which are located downstream 

from any construction work.  Should any catch basins be indicated to be 
relocated or modified, silt fence shall be utilized until work is completed on the 
catch basins. Upon completion of the modification, the area shall be rough 
graded, as shown on the Drawings, until the end of the project, at which time final 
grading shall occur. 

 
2. Inspect silt fence at least once a week and after each rainfall.  Make any required 

repairs immediately. 
 
3. Should the fabric of a silt fence collapse, tear, decompose or become in-

effective, replace it promptly. 
 
4. Remove sediment deposits as necessary to provide adequate storage volume for 

the next rain and to reduce pressure on the fence.  Take care to avoid 
undermining the fence during cleanout. 

 
5. Remove all fencing materials and unstable sediment deposits and bring the area 

to grade and stabilize it after the contributing drainage area has been properly 
stabilized.  Removal of any silt fence shall be permitted only with the prior 
approval of the Engineer, or the local governing agency. 

 
3.2 INSPECTIONS AND MAINTENANCE 
 

A. The Contractor shall designate a Certified Operator to perform inspections required by 
this Section.  The following areas are to be inspected and maintenance performed, if 
needed, at least once every 7 calendar days and within 24 hours of a rainfall event that 
has a precipitation of 1/2 inch or greater.  

 
1. Disturbed areas of the construction site that have not undergone final 

stabilization 
 
2. Erosion and sediment control structures, dust control measures  
 
3. All locations where vehicles enter or exit the site 
 
4. Material storage and construction laydown areas that are exposed to 

precipitation and have not been finally stabilized 
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B. Immediate action will be taken to correct deficiencies to BMP’s.  The State or Local 
Authorities reserves the right to stop all construction activities not related to maintaining 
BMP’s until such deficiencies are repaired. 

 
C. In areas that have been finally stabilized, inspections and, if necessary, maintenance by 

Contractor will occur at least once per month for the duration of the contract or project, 
whichever is longer. 

 
D. During inspections the following will be observed and appropriate maintenance 

procedures taken: 
 

1. The conformance to specifications and current condition of all erosion and 
sediment control structures 
 

2. The effectiveness and operational success of all erosion and sediment control 
measures 
 

3. The presence of sediments or other pollutants in storm water runoff at all runoff 
discharge points 
 

4. If reasonably accessible, the presence of sediments or other pollutants in 
receiving waters 
 

5. Evidence of dust being transported to any process tank on site 
 
6. Evidence of off-site tracking at all locations where vehicles enter or exit the site 

 
3.3 REMOVAL OF TEMPORARY SEDIMENT CONTROL STRUCTURES   
 

A. At such time that temporary erosion and control structures are no longer required under this 
item, the Contractor shall notify the Engineer of its intent and schedule for the removal of the 
temporary structures, and obtain the Engineer’s approval in writing prior to removal. Once 
the Contractor has received such written approval from the Engineer, the Contractor shall 
remove, as approved, the temporary structures and all sediments accumulated at the 
removed structure shall be returned upgrade. In areas where temporary control structures 
are removed, the site shall be left in a condition that will restore original drainage. Such 
areas shall be evenly graded and seeded as specified in Section 02920, Lawns and 
Grasses. 

 
3.4 FINAL CLEANUP 
 

A. Once the site has been fully stabilized against erosion and all sediment control measures 
have been removed, dispose of accumulated silt and waste materials in proper manner.  Re-
grade all areas disturbed during this process and stabilize against erosion with surfacing 
materials as indicated on the Drawings. 

 
 

END OF SECTION 
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SECTION 02920 
 

LAWNS AND GRASSES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Fine Grading  
 
B. Topsoil 
 
C. Fertilizers 
 
D. Seeding 
 

1.2 RELATED SECTIONS 
 

A. Section 02300, Earthwork 
 
B. Section 02370, Erosion and Sedimentation Controls 

 
1.3 SUBMITTALS 
 

A. Certification of grass seed from seed vendor for each grass-seed mixture stating the 
botanical and common name and percentage by weight of each species and variety, and 
percentage of purity, germination, and weed seed.  Include the year of production and 
date of packaging. 

 
B. Certification of all fertilizers. 
 
C. Certified analysis of the topsoil from each source. 

 
1.4 REFERENCES 
 

A. Michigan Department of Transportation 2012 Standard Specifications for Construction 
(MDOT) 

 
B. ASTM D5268 - Topsoil Used for Landscaping Purposes 
 
C. City of Ann Arbor Public Services Department Standard Specifications 

 
1.5 DESCRIPTION 
 

A. The Contractor shall permanently prepare, fertilize, and seed the areas designated on the 
Plans or disturbed by the Contractor. 

 
1.6 DELIVERY, STORAGE, AND HANDLING 
 

A. Seed:  Deliver seed in original sealed, labeled, and undamaged containers, bearing seed 
analysis and the date of the seed testing.  The testing shall be within a period of six 
months prior to commencement of planting operations. 
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B. Fertilizer: Delivered in bags or other convenient containers, each fully labeled, 
conforming to applicable state fertilizer laws, bearing the grade and the trade name of the 
producer. 

 
C. The Contractor is responsible for proper storage & security of all seeding materials. 

 
1.7 PROJECT CONDITIONS 
 

A. Weather Limitations:  Proceed with planting only when existing and forecast weather 
conditions are suitable for work.  At option and under full responsibility of Contractor, 
planting operations may be conducted under unseasonable conditions, but without 
additional compensation. 

 
1.8 SCHEDULING 
 

A. Planting Season:  Sow seed and install sod during normal planting seasons and per 
project schedule.  Optimal time for seed is between April 1 and June 1, and between 
September 1 and October 15. 

 
1.9 MAINTENANCE 
 

A. It is the responsibility of the Contractor to establish a dense lawn of permanent grasses, 
free from mound and depressions.  Any portion of the sodded area that “browns-out” or 
does not firmly knit to the soil base, or any portion of a seeded area that fails to show a 
uniform germination, shall be re-sodded or re-seeded.  Such re-sodding or re-seeding 
shall be at the Contractor’s expense and shall continue until a dense lawn is established. 

 
B. The Contractor shall maintain all lawn areas until they have been accepted by the Owner.  

Lawn maintenance shall begin immediately after the grass seed or sod is in place and 
continue until provisional acceptance. 

 
1. Lawns shall be protected and maintained by watering, mowing, and re-seeding 

as necessary for one year to establish a uniform weed-free stand of grasses 
and until specific lawn acceptance has been made.  Contractor shall review 
lawn establishment on a minimum bi-weekly basis.  Maintenance includes 
deposition of additional topsoil and re-sodding as may be required to correct all 
settlement and erosion until the date of final acceptance. 

 
2. At the time of the first cutting the lawn shall be 2-1/2 to 3-1/2 inches high, and 

the mower blades shall be set at 2-1/2 inches high.  All lawns shall receive at 
least six mowings, with a minimum of 1 week between mowing, before 
acceptance. 

 
3. Damage to seeded areas resulting from erosion shall be repaired by the 

Contractor at the Contractor’s expense.  Scattered bare spots in seeded areas 
will not be allowed over three (3) percent of the area nor greater than 3” x3” in 
size. 

 
4. Owner will withhold $4,000 from final payment and will release up to $1,000 per 

quarter upon satisfactory completion of lawn and landscaping maintenance 
work. 

 
C. When the above requirements have been fulfilled, the Owner will accept the lawn. 
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PART 2 - PRODUCTS 
 
2.1 TOPSOIL 

 
A. Topsoil shall meet the requirements of ASTM D5268 Topsoil shall not be contaminated or 

excessively acidic or alkaline, and shall be free of stones 1 inch or larger in any 
dimension.  Topsoil shall consist of natural loam, sandy loam, silty loam, or clay loam 
humus-bearing soils adapted to sustain plant life.  

 
B. Topsoil Source:  Reuse surface soil stockpiled on the site.  Verify suitability of surface soil 

to produce topsoil meeting requirements and amend when necessary.  Supplement with 
imported topsoil when quantities are insufficient.  Clean topsoil of roots, plants, sods, 
stones, clay lumps, and other extraneous materials harmful to plant growth. 

 
2.2 FERTILIZER 

 
A. Fertilizer shall meet the requirements of the MDOT Section 917. 

 
2.3 SEED 

 
A. Permanent seed for lawn area restoration in the temporary staging and access route area 

shall meet the requirements of the MDOT Section 917 for: 
 

1. 65% Kentucky Bluegrass, 98% pure with an 85% germination factor. 
 
2. 25% Creeping Red Fescue, 97% pure with an 85% germination factor. 
 
3. 10% Perennial Ryegrass, 96% pure with a 85% germination factor. 

 
B. Permanent seeding for the spoil disposal area within the grading limits shall meet the 

requirements of MDOT Section 917 for roadside seeding. 
 
2.4 MULCH 

 
A. Mulch shall meet the requirements of the MDOT Section 917 for straw mulch blankets.  

Mulch blankets shall be equal to Curlex Net-Free by American Excelsior. 
 
 
PART 3 - EXECUTION 
 
3.1 EXAMINATION 

 
A. Prior to seeding, Owner must approve condition of the seedbed.  Inadequate seedbed 

preparation shall result in the reworking of the area to the complete satisfaction of the 
Owner. 

 
B. Do not proceed until unsatisfactory conditions have been corrected. 
 
C. The Contractor is solely responsible to determine the quantity of cut and fill required to 

complete the work and to locate a suitable source and amount of topsoil. 
 
3.2 TOPSOIL PLACEMENT 

 
A. The application of topsoil shall occur only when conditions are favorable so as to 

minimize damage to the subgrade. 
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B. Where undesirable soils exist within the subgrade, it will be the responsibility of the 
Contractor not to contaminate the topsoil during the replacement or finishing process.  All 
undesirable soils or objects will be removed from the topsoil seedbed at the cost of the 
Contractor. 

 
C. Topsoil shall be placed and spread over the areas graded as shown on the plans in such 

a manner so that after compaction and natural settling the topsoil will conform to finished 
grades as shown. 

 
D. Provide a smooth transition between adjacent existing grades and new grades. 
 
E. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 
 

3.3 FINE GRADING 
 
A. Areas to be planted shall be finish graded to provide surface drainage. 
 
B. Undulations and unsightly variations in grade which will not permit the use of normal 

mowing equipment without scalping shall be removed so that proper use of such 
equipment may be accomplished. 

 
C. Limit preparation to areas that will be planted in the immediate future. 
 
D. Loosen existing topsoil to a minimum depth of 4 inches.  Remove stones, sticks, roots, 

rubbish, and other extraneous matter larger than 1 inch in any dimension. 
 
E. Mix soil amendments and fertilizers with new topsoil per recommendations from soil 

report.  Delay mixing fertilizer if planting does not follow placing of topsoil within a few 
days.  Either mix soil before spreading or apply soil amendments and fertilizers on 
surface of spread topsoil and mix thoroughly into top 4 inches of topsoil before planting 

 
3.4 PERMANENT SEEDING 
 

A. In the access route and temporary staging areas, if required, topsoil shall be spread to a 
depth of 4 inches unless otherwise shown on the Plans.  Placement of topsoil shall 
conform to MDOT Section 816.  Additional topsoil is not required within the grading limit 
spoil disposal area. 

 
B. All areas to be seeded or sodded shall be fertilized in accordance with MDOT Section 

816.  Contractor shall provide all necessary soil tests to determine fertilizer needs. 
 
C. Permanent seeding shall conform to MDOT Section 816.  Seeding rate shall be 300 

lb/acre. 
 
D. Fertilizing shall conform to all local restrictions. 
 
E. Sodding shall conform to MDOT Section 816 

 
3.5 MULCHING 

 
A. Straw mulch blankets shall be applied to all seeded areas.  Blankets shall be attached 

with biodegradable wooden pegs per the manufacturer’s recommendations. 
  



BARTON DAM – RIGHT EMBANKMENT DRAINAGE BLANKET INSTALLATION 
Lawns and Grasses 02920-5 Stantec Project No. 2075116500 
March 25, 2013 

 
3.6 PROTECTION 

 
A. Erect barricades and warning signs as required to protect newly planted areas from 

traffic.  Maintain barricades throughout maintenance period until lawn is established. 
 
 

END OF SECTION 
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SOIL BORING LOGS



Black wet fine to medium SAND with silt and organics and trace of
gravel - (SM)

Gray wet fine to coarse SAND with silt and some gravel - (SM)
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BORING NUMBER B-1

CLIENT Stantec

PROJECT NUMBER 2138070008

PROJECT NAME Barton Dam Right Embankment Seepage Engineering

PROJECT LOCATION Ann Arbor, Michigan

CTI and Associates Inc



Black wet gravelly fine to coarse SAND with silt and organics -
(SM)

Gray wet gravelly fine to coarse SAND with some silt - (SP-SM)

Bottom of borehole at 4.0 feet.
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