

February 25, 2008

**ADDENDUM NO. 1  
TO  
BID DOCUMENTS FOR  
2008 STREET RESURFACING PROJECT  
FOR THE  
CITY OF ANN ARBOR, MICHIGAN**

The following changes, additions, and/or deletions shall be made to the Bid Documents for the 2008 Street Resurfacing Project, for the City of Ann Arbor, Michigan, Bid No. 3920.

The information contained herein shall take precedence over the original documents and all previous addenda, and is appended thereto. **This Addendum includes 2 page(s) and 0 drawing(s).**

**The Contractor is to acknowledge receipt of this Addendum No. 1 on page P-1 of the Bid Documents prior to submitting its Proposal.**

Changes in the Bid Documents which are outlined below are referenced to a page or drawing in which they appear conspicuously. The Bidder is to take note in its review of the documents and include these changes as they affect work or details in other areas not specifically referenced here.

Item #1:       Contract Documents, B-1;  
                  For Item #205 "Cold Milling Pavement", change the estimated quantity "19,300" to "19,170"

                  For Item #210 "Machine Grading", change the estimated quantity "1,035" to "1,985"

                  For Item #211 "Subgrade Undercutting – Type II", change the estimated quantity "2,800" to "2,950"

                  For Item #218 "Bituminous Patching", change the estimated quantity "750" to "570"

Item #2:       Contract Documents, B-3;  
                  For Item #274, "Class II Sand – C.I.P.", change the estimated quantity "455" to "355"

                  For Item #275 "21AA Limestone – C.I.P., change the estimated quantity "2,930" to "2,775"

For Item #281, “Arrow Panel – Furnish & Operate”, change the estimated quantity “6” to “2”

For Items #288 & #289, “Sign, Portable Changeable Message, Furnish” and “Sign, Portable Changeable Message, Operate”, change the estimated quantities “5” to “3”

Item #3: Contract Documents, DS-14;  
Backfill and restoration behind newly placed bituminous curb is included in the unit price for “Bituminous Curb – In Place” and will not be paid for separately

Item #4: Contract Documents, DP-64;  
Delete Item #210 “Machine Grading” and its associated quantity of 550 cubic yards

Add Item #211, “Subgrade Undercutting – Type II”, with an estimated quantity of 150 cubic yards

Item #5: Contract Documents, DP-84;  
Add the following sentence to Item #1 under Construction Method & Sequencing: “Traffic in one direction will be detoured for the duration of the project to create a work zone on one side of the street.”

For Items #205 & #218, change both quantities to 570 tons.

Item #6: Project Plans, 2008004-Ut 1 (sheet 6 of 10);  
For Item #210 “Machine Grading”, change the estimated quantity “25.00” to “1525.00”

For Item #274 “Class II Sand – C.I.P.”, change the estimated quantity “255.00” to “155.00”

For Item #275 “21AA Limestone – C.I.P.”, change the estimated quantity “255.00” to “100.00”