ADDENDUM No. 1
ITB No. 4546
2018 Guardrail Rehabilitation Program

Due: Tuesday, August 21, 2018 by 2:00 pm (local time)

The following changes, additions, and/or deletions shall be made to the Invitation to Bid for 2018
Guardrail Rehabilitation Program ITB No. 4546, on which proposals will be received on/or before
August 21, 2018 at 2:00 P.M. (local time)

The information contained herein shall take precedence over the original documents and all
previous addenda (if any), and is appended thereto. This Addendum includes four (4) pages,
and Pre-Bid Meeting Minutes (2 pages).

Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments in its
Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids submitted without
acknowledgement of receipt of this addendum may be considered nonconforming.

The following forms provided within the ITB Document must be included in submitted bids
at bid opening.

City of Ann Arbor Prevailing Wage Declaration of Compliance

City of Ann Arbor Living Wage Ordinance Declaration of Compliance
Vendor Conflict of Interest Disclosure Form

City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance

Bids that fail to provide these completed forms listed above upon bid opening will be
rejected as non-responsive and will not be considered for award.

|. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the Bid documents which are outlined below are referenced to a page or Section in
which they appear conspicuously. The Bidder is to take note in its review of the documents and
include these changes as they may affect work or details in other areas not specifically referenced
here.

Section/Page(s) Change
DS-1to DS-4 Additions made to Detailed Specifications for Log of Projects, included in

this Addendum as “Addendum 1: Table for Guardrail Locations” to replace
the “Guardrail Locations” table on these pages DS-1 thru DS-4.
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Asset ID. Location Limits Existing Proposed Scope
Guardrail
78.125’ Guardrail, Type
MGS-8; Guardrail
S side of WB approach Approach Termlna_l,
GR-017 Fuller Rd 0 bri 75" of Type B Type 2M; Guardrail
0 bridge over the . .
Huron River Anch, Bridge, Det T4;
37 syd of Conc Pawt,
Misc, Nonreinf, 6 inch;
130’ of Guardrail,
Wood Backing, Special
78.125’ Guardrail, Type
. MGS-8; Guardrail
GR-018 N side of WB 88’ of Type B Approach Terminal,
approach to bridge : .
over the Huron River Type 2M; Guardrail
Anch, Bridge, Det T4,
51 syd of Conc Pawt,
Misc, Nonreinf, 6 inch;
130’ of Guardrail,
Wood Backing, Special
78.125” Guardrail, Type
MGS-8; Guardrail
GR-021 N side of EB approach to Approach Terminal,
bridge over the Huron 75" of Type B Type 2M; Guardrail
River Anch, Bridge, Det T4;
50 syd of Conc Pawt,
Misc, Nonreinf, 6 inch;
130’ of Guardrail,
Wood Backing, Special
N side of the road, W of , .
GR-071 intersection with Maiden 75’ of Type B 34.&728339&(232%};{%
Ln, E of railroad tracks ! .
Approach Terminal,
Type 2M
S side of road, W of Huron , .
GR-081 Pkwy across the street 332’ of Type B 3'5\/IOG(§_L18:':1_rdGr3&|1Ir, d-[;/iFl)e
from Huron High School ' .
Approach Terminal,
Type 2M
28.125’ Guardrail Type
S side of road, E of bridge | 134’ of Type B MGS-8; Guardrail
GR-045 Jackson Rd over 1-94 Ramp, W of Approach Terminal,
Weber’s Driveway Type 2M
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Assset ID Location Limits Existing Proposed
Guardrail Scope
112.5’ Guardrail Type
Along S side of road at 162.5 of MGS-8; Guardrail
i entrance to the North Type B Approach Terminal ,
GR-046 Plymouth Rd Campus Research Type 2M; 100’ of
Complex Building Guardrail, Wood
Backing, Special
190.625* Guardrail,
S side of road, W bridge Type MGS-8; Guardrail
GR-120 Plymouth Rd approach to US-23 81’ of Type B Anch, Bridge, Det T4;
overpass Guardrail Approach
Terminal, Type 2M
121.875’ Guardrail,
N side of road, WB of Type MGS-8 and
GR-060 | E Eisenhower | intersection with S Industrial | 50 of Type B Guardrail Approach
Pkwy Hwy Terminal, Type 2M
9.375’ Guardrail, Type
S side of road, WB of MGS-8; Guardrail
GR-061 | E Eisenhower | intersection with S Industrial | 8’ of Type B Departing Terminal,
Pkwy Hwy Type MGS
562.5” Guardrail, Type
N side of road, E of MGS-8; Guardrail
GR-062 | E Eisenhower | intersection with Boardwalk | 587’ of Type B | Anch, Bridge, Det T4;
Pkwy Dr, W of RR tracks Guardrail Approach
Terminal, Type 2M
21.875” Guardrail,
E Eisenhower S side of road, E of Type MGS-8; Guardrail
GR-063 Pkwy intersection with Boardwalk | 50° of Type B Approach Terminal,
Dr, W of RR tracks Type 2M
71.875” Guardrail,
SW side of road, E bridge | 100’ of Type B | Type MGS-8; Guardrail
GR-103 Miller Rd approach to M-14 overpass Approach Terminal,
Type 2M
GR-036 Platt Rd WB side, S of Huron Pkwy | 35 of Type B Guardrail, Rem; Turf
and N of Canterbury Rd Establishment
GR-037 Platt Rd WB side, S of Huron Pkwy | 58’ of Type B Guardrail, Rem; Turf
and N of Canterbury Rd Establishment
25’ Guardrail, Type
GR-069 | Fernwood Ave | E side of road at Creekwood | 40’ of Type B MGS-8; Guardrail
Apts, protecting Swift Drain Departing Terminal,
Type MGS (x2)
53.125’ Guardrail,
Type MGS-8; Guardrail
GR-125 | Scio Church Rd | N side of road, E bridge 49’ of Type B | Anch, Bridge, Det T4;

approach to 1-94 overpass

Guardrail Approach
Terminal, Type 2M
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Asset ID Location Limits Existing Proposed
Guardrail Scope
62.5’ Guardrail, Type
MGS-8; Guardrail
GR-052 | Ann Arbor - Along N side of road, 90’ of Type B Approach Terminal,
Saline Road  |protecting pedestrian bridge N Type 2M; Guardrail
of Northbrook Drive Departing Terminal,
Type MGS
125’ Guardrail, Type
MGS-8; Guardrail
GR-075 Depot St N side of the road, W of 100’ of Type B Approach Terminal,

intersection with N State St

Type 2M; Guardrail
Departing Terminal,
Type MGS
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HUBBELL, ROTH & CLARK, INC
CONSULTING ENGINEERS SINCE 1915

PRINCIPALS

Daniel W. Mitchell
Nancy M.D. Faught
Keith D. McCormack
Jesse B. VanDeCreek
Roland N. Alix

Michael C. MacDonald
James F.Burton
Charles E. Hart

CONTROLLER
Donna M. Martin

SENIOR ASSOCIATES
Gary J. Tressel

Randal L. Ford

William R. Davis
Dennis J. Benoit
Robert F. DeFrain
Thomas D. LaCross
Albert P. Mickalich
Timothy H. Sullivan
Thomas G. Maxwell

ASSOCIATES
Marshall J. Grazioli
Colleen L. Hill-Stramsak
Bradley W. Shepler
Karyn M. Stickel

Jane M. Graham

Todd J. Sneathen
Aaron A. Uranga
Salvatore Conigliaro
Melissa A. Coatta
Michael P. Darga

Brian K. Davies

James E. Scholl
Matthew G. Slicker
James J. Surhigh
Trevor S. Wagenmaker

HUBBELL, ROTH & CLARK, INC.

MAILING: PO Box 824
Bloomfield Hills, Ml 48303-0824

SHIPPING: 555 Hulet Drive
Bloomfield Hills, MI 48302-0360

PHONE: 248-454-6300
WEBSITE: hrcengr.com

OTHER OFFICE LOCATIONS
Delhi Township

Detroit

Grand Rapids

Howell

Jackson

Kalamazoo

Lansing

Meeting Minutes
City of Ann Arbor
2018 Guardrail Rehabilitation Program
Pre-Bid Meeting

Date: August 8, 2018
Time: 1:30 pm

HRC Job No. 20160521

Meeting Location: City of Ann Arbor; 4" Floor Conference Room, Larcom City Hall

Attendee Name Representing Phone No.
Nicholas Hutchinson...........c.......... City of Ann Arbor.........ccceevvveieen, 734-794-6000
Brian DaVvies........ccccvvevieeinenec e HRC....ooo e 248-454-6300
Eric SChURZ......oooviiiciee e HRC...ooo oo 248-454-6814
SCOtt Gray......oevvvvveeeseseeieniens Nationwide Construction............c........... 586-270-2033

PURPOSE: Pre-bid meeting for the 2018 Guardrail Rehabilitation Project to discuss
project scope, bidder requirements and any answer any questions prior to submission
deadlines.

ITEMS DISCUSSED:

Bid Submittal

o City of Ann Arbor will issue “no-fee” permits for all work required under this
project contract.

e Bids must be submitted to the Ann Arbor Procurement Office (customer service
desk on 1% floor of City Hall).

o Bid submittal must include the original document and two copies in a sealed
envelope.

o Design/scope question will go to Nicholas Hutchinson
(nhutchinson@a2gov.org)

e Bid submittal process question will go to Colin Spencer (cspencer@a2gov.org)

Additional information/Questions

o HRC will look into getting MissDIG requests in for utilities along the back of
curb for the locations included under this contract.

o HRC and the City will meet with the contractor on-site prior to start of work to
re-evaluate each location and adjust the scope of work as-needed.

o HRC will add the quantities of “Guardrail, Wood Backing, Special” to the Log
of Projects as an addendum to indicate the locations where this pay item is
required.
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Road Commission of Oakland County
City of Rochester Hills

August 15, 2018

HRC Job Number 20180200

Page 2 of 2

e The reasoning for a total of 28 calendar days allotted for this project was
clarified to those in attendance as a method to more efficiently and regularly
schedule inspection times.

e In areas where the guardrail posts are to be encased in concrete pavement, the
posts will be driven into the ground, HRC and the City will allow the contractor
to determine any means and methods used to protect the guardrail posts during
forming.

Future Addendums:
o The City will provide a scanned copy of the sign-in sheet from this meeting to
HRC in order to complete the meeting minutes.
e The City will send HRC the addendum form to fill out, including these minutes
and any changes required to the bid documents after this meeting.
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