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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH

PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”

ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
1994 EDITION OF THE CITY OF ANN ARBOR PUBLIC SERVICES DEPARTMENT
STANDARD SPECIFICATIONS, IT'S DETAILS, WHICH ARE INCLUDED BY
REFERENCE, AND THIS PROJECT'S CONTRACT DOCUMENTS. THE OMISSION
OF ANY CURRENT STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR
FROM THIS REQUIREMENT.
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GENERAL NOTES:

1.

10.

Driveways and entrances to buildings, readl
property, and the like shall not be blocked
except for short durations and only when

approved by the Engineer. Vehicular and
pedestrian access shall be maintained at all
times. It shall be the Contractor’s responsibility

to coordinate all necessary driveway closures with

the property owner(s) and resident(s) in the
areas of construction.

The location and depth of all existing utilities and
service leads are to be field verified by the
Contractor prior to construction.

During non—working hours no more than ten (10)
feet of +trench shall remain open; any open
trench shall be properly secured with protective
fencing. This work shall be included in the items
of work being undertaken and will not be paid for
separately.

The location of material stock piles and on-—site
staging areas shall be approved by the Engineer.

For mainline HMA Paving, the width of the mat
for each pass of the paver shall be not less
than 10.5°, nor greater than 16’, except as noted
in the plans and as directed by the Engineer.
The Engineer will direct the layout of all HMA
Longitudinal Joints during construction.

. All excavation required to construct sidewalk and

sidewalk ramps shall be included in the contract
pay item "Grading, Sidewalk and Sidewalk Ramps”.

Some storm sewer may unavoidably become
damaged during construction, or it may be
determined by the Engineer that existing storm
sewer needs to be replaced. |In either case the
Engineer may direct the sewer to be removed
and replaced. The removal of existing sewer and
drainage structures, as required, shall be included
in the respective contract pay items "Sewer,
Rem, Less than 24 inch” and Dr Structure, Rem”.
The replacement sewer shall be installed and paid
for at the corresponding contract unit price, if
contained within the contract, for the various
types and sizes of sewer to be replaced.

Where existing drainage or utility structures,
whether shown or not on the plans, are
designated or directed by the Engineer to receive
new castings (cover and frame) the existing
castings shall be neatly stacked on—site in a
single location so that City of Ann Arbor forces
can retrieve them at a later date. The
Contractor shall assist City forces by loading
them into City trucks. All costs associated with
storing, stockpiling, and loading castings into City
vehicles shall be included in the contract pay
item "Dr Structure Cover, Type_, Modified”.

Payment for drainage structure sumps where
specified shall be included in the payment for the

various drainage structures sizes and/or types.

Where pipes of different sizes or materials are
joined, Fernco Flexible Couplings with stainless
steel shear rings shall be used. The Contractor’s
purchase price for these devices, including
shipping, shall be paid as an extra. Prior to
payment for this item, the Contractor shall
submit receipts for the Engineer's review and
approval. All other costs associated with the
installation of these devices shall be included in
the payment for the sewer.

1.

12.

13.

14.

13.

186.

17.

18.

Where storm sewer is to be removed and
replaced or added, all pipe shall be installed
using the utility trench details shown elsewhere in
the plan sheets and/or detailed in the
specifications. Trench Details | and V require the
use of MDOT Class Il Granular Material.

If the Contractor encounters existing edge
drain(s) during construction of the proposed edge
drains, inlet leads, or catch basins, it shall be
capped at each end to prevent material from
entering the pipe. The cost of this work will not
be paid for separately, but shall be included in
the particular item of work being performed when

existing edge drain(s) are encountered.

In areas where edge drain cannot be installed in
accordance with the details, the edge drain shall
be installed at the depth as indicated on the
plans, or as directed by the Engineer. In no
case shall the edge drain be installed at a grade
less than 0.50% or at a depth less than 3.25
below the top of pavement.

Existing street name signs, guide, bus stop, and
regulatory signs which conflict with the proposed
construction shall be removed prior to
construction, stored in a manner which will
prevent damage, and re—set in locations as
directed by the Engineer. This work will not be
paid for separately, but shall be included in the
contract pay item “Minor Traf Devices.”

All  curb, sidewalk, driveway approach removals
shall be approved by the Engineer before the
work is performed.

Place 4” (minimum) thickness Granular Material

Class Il compacted to 95% of its max. dry
density under concrete sidewalk as shown on the
details. This work shall be included in the

contract item “Subbase, CIP.”

Place 6” (minimum) Granular Material Class |l
compacted to 95% of its max. dry density under
concrete driveway approaches, and 6 (minimum)
Dense—Graded Aggregate 21AA compacted to
98% of its max. dry density under HMA driveway
approaches. This work shall be included in the
respective contract pay items "Subbase, CIP” and
"Aggregate Base, 6 inch, Modified”.

A uniform coat(s) of curing compound shall be
applied according to the Standard Specifications
and Special Provisions regardless of the difficulty
involved. The Contractor shall take care to
prevent overspray when applying curing compound.
Several different methods may need to be
developed to protect various situations, but all
methods used to prevent overspray of the curing
compound shall be completely effective. Methods
used shall be approved by the Engineer prior to
use, however approval of a method does not
guarantee success or acceptability. No additional
compensation shall be made for complying with
these requirements.

PERMITS REQUIRED TO BE OBTAINED BY THE CONTRACTOR
PRIOR TO THE BEGINNING OF CONSTRUCTION.

PERMIT ISSUING AUTHORITY
*LANE CLOSURE PERMIT CITY OF ANN ARBOR
ENGINEERING
*GRADING/SOIL EROSION & SEDIMENTATION | CITY OF ANN ARBOR
CONTROL PERMIT CUSTOMER SERVICE
*RIGHT-OF-WAY PERMIT CITY OF ANN ARBOR
CUSTOMER SERVICE
*RIGHT-OF-WAY CONSTRUCTION PERMIT MICHIGAN DEPARTMENT OF
TRANSPORTATION

Know what's below
Call before you dig.

DAD
CHECKED

AG/CE /GS

DRAWN

*NO COST TO CONTRACTOR

CONTACT INFORMATION

02/16 /21

PUBLIC UTILITIES OWNER CONTACT
WATER DAN WOODEN
(734) 794—6350
DWOODEN@A2GOV.ORG

SANITARY

STORM

FORESTRY

SIGNS
SIGNALS

TRAVIS CONLEY
(734) 794-6350

TCONLEY®A2GOV.ORG
CITY OF ANN ARBOR PUBLIC WORKS |KEVIN SCHNEIDER
W.R. WHEELER SERVICE CENTER (734) 794-6350
4251 STONE SCHOOL ROAD KSCHNEIDER@A2GOV.ORG

ANN ARBOR, MI 48108
MATT WALDSMITH

(734) 794-6350
MWALDSMITH@A2GOV.ORG

CHUCK FOUTIK
(734) 794—6361

DESCRIPTION

STREET LIGHTS CFOJTIK@A2GOV.ORG
PRIVATE UTILITIES OWNER CONTACT

GAS DTE ENERGY ROBERT CZAPIEWSKI
3150 E. MICHIGAN AVE, (734) 544—7818
YPSILANTI TOWNSHIP, MI 48198

ELECTRIC DTE ENERGY ANTHONY IGNASIAK
WESTERN WAYNE SERVICE CENTER |(734) 397-4447
8001 HAGGERTY ROAD
BELLEVILLE, MI 48111

CABLE COMCAST RON SUTHERLAND
27800 FRANKLIN ROAD (313) 999-8300
SOUTHFIELD, MI 48034

PHONE AT&T JEFF LEHMAN SR
550 S. MAPLE ROAD (734) 996-5334
ANN ARBOR, MI 48103

FIBER OPTIC MCI DEAN BOYERS
2800 N. GLENFILLE ROAD (972) 729-6016
RICHARDSON, TX 75082

FIBER OPTIC WINDSTREAM GREG SERICH
1295 S LINDEN ROAD, SUITE B (810) 244-3500
FLINT, MI 48532

STREET LIGHTING DTE ENERGY LANCE ALLEY
8001 HAGGERTY ROAD (734) 397-4188

BELLEVILLE, MI 48111

PUBLIC SERVICES
301 EAST HURON STREET
P.O. BOX 8647
ANN ARBOR, MI 48107-8647
734-794-6410
www.a2gov.org
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1. Driveways and entrances to buildings, real Driveways and entrances to buildings, real  and entrances to buildings, real and entrances to buildings, real  entrances to buildings, real entrances to buildings, real  to buildings, real to buildings, real  buildings, real buildings, real  real real property, and the like shall not be blocked  and the like shall not be blocked and the like shall not be blocked  the like shall not be blocked the like shall not be blocked  like shall not be blocked like shall not be blocked  shall not be blocked shall not be blocked  not be blocked not be blocked  be blocked be blocked  blocked blocked except for short durations and only when  for short durations and only when for short durations and only when  short durations and only when short durations and only when  durations and only when durations and only when  and only when and only when  only when only when  when when approved by the Engineer.  Vehicular and  by the Engineer.  Vehicular and by the Engineer.  Vehicular and  the Engineer.  Vehicular and the Engineer.  Vehicular and  Engineer.  Vehicular and Engineer.  Vehicular and   Vehicular and  Vehicular and Vehicular and  and and pedestrian access shall be maintained at all  access shall be maintained at all access shall be maintained at all  shall be maintained at all shall be maintained at all  be maintained at all be maintained at all  maintained at all maintained at all  at all at all  all all times.  It shall be the Contractor's responsibility   It shall be the Contractor's responsibility  It shall be the Contractor's responsibility It shall be the Contractor's responsibility  shall be the Contractor's responsibility shall be the Contractor's responsibility  be the Contractor's responsibility be the Contractor's responsibility  the Contractor's responsibility the Contractor's responsibility  Contractor's responsibility Contractor's responsibility  responsibility responsibility to coordinate all necessary driveway closures with  coordinate all necessary driveway closures with coordinate all necessary driveway closures with  all necessary driveway closures with all necessary driveway closures with  necessary driveway closures with necessary driveway closures with  driveway closures with driveway closures with  closures with closures with  with with the property owner(s) and resident(s) in the  property owner(s) and resident(s) in the property owner(s) and resident(s) in the  owner(s) and resident(s) in the owner(s) and resident(s) in the  and resident(s) in the and resident(s) in the  resident(s) in the resident(s) in the  in the in the  the the areas of construction. 2. The location and depth of all existing utilities and The location and depth of all existing utilities and  location and depth of all existing utilities and location and depth of all existing utilities and  and depth of all existing utilities and and depth of all existing utilities and  depth of all existing utilities and depth of all existing utilities and  of all existing utilities and of all existing utilities and  all existing utilities and all existing utilities and  existing utilities and existing utilities and  utilities and utilities and  and and service leads are to be field verified by the  leads are to be field verified by the leads are to be field verified by the  are to be field verified by the are to be field verified by the  to be field verified by the to be field verified by the  be field verified by the be field verified by the  field verified by the field verified by the  verified by the verified by the  by the by the  the the Contractor prior to construction. 3. During non-working hours no more than ten (10) During non-working hours no more than ten (10)  non-working hours no more than ten (10) non-working hours no more than ten (10)  hours no more than ten (10) hours no more than ten (10)  no more than ten (10) no more than ten (10)  more than ten (10) more than ten (10)  than ten (10) than ten (10)  ten (10) ten (10)  (10) (10) feet of trench shall remain open; any open  of trench shall remain open; any open of trench shall remain open; any open  trench shall remain open; any open trench shall remain open; any open  shall remain open; any open shall remain open; any open  remain open; any open remain open; any open  open; any open open; any open  any open any open  open open trench shall be properly secured with protective  shall be properly secured with protective shall be properly secured with protective  be properly secured with protective be properly secured with protective  properly secured with protective properly secured with protective  secured with protective secured with protective  with protective with protective  protective protective fencing.  This work shall be included in the items   This work shall be included in the items  This work shall be included in the items This work shall be included in the items  work shall be included in the items work shall be included in the items  shall be included in the items shall be included in the items  be included in the items be included in the items  included in the items included in the items  in the items in the items  the items the items  items items of work being undertaken and will not be paid for  work being undertaken and will not be paid for work being undertaken and will not be paid for  being undertaken and will not be paid for being undertaken and will not be paid for  undertaken and will not be paid for undertaken and will not be paid for  and will not be paid for and will not be paid for  will not be paid for will not be paid for  not be paid for not be paid for  be paid for be paid for  paid for paid for  for for separately. 4. The location of material stock piles and on-site The location of material stock piles and on-site  location of material stock piles and on-site location of material stock piles and on-site  of material stock piles and on-site of material stock piles and on-site  material stock piles and on-site material stock piles and on-site  stock piles and on-site stock piles and on-site  piles and on-site piles and on-site  and on-site and on-site  on-site on-site staging areas shall be approved by the Engineer. 5. For mainline HMA Paving, the width of the mat For mainline HMA Paving, the width of the mat  mainline HMA Paving, the width of the mat mainline HMA Paving, the width of the mat  HMA Paving, the width of the mat HMA Paving, the width of the mat  Paving, the width of the mat Paving, the width of the mat  the width of the mat the width of the mat  width of the mat width of the mat  of the mat of the mat  the mat the mat  mat mat for each pass of the paver shall be not less  each pass of the paver shall be not less each pass of the paver shall be not less  pass of the paver shall be not less pass of the paver shall be not less  of the paver shall be not less of the paver shall be not less  the paver shall be not less the paver shall be not less  paver shall be not less paver shall be not less  shall be not less shall be not less  be not less be not less  not less not less  less less than 10.5', nor greater than 16', except as noted  10.5', nor greater than 16', except as noted 10.5', nor greater than 16', except as noted  nor greater than 16', except as noted nor greater than 16', except as noted  greater than 16', except as noted greater than 16', except as noted  than 16', except as noted than 16', except as noted  16', except as noted 16', except as noted  except as noted except as noted  as noted as noted  noted noted in the plans and as directed by the Engineer.   the plans and as directed by the Engineer.  the plans and as directed by the Engineer.   plans and as directed by the Engineer.  plans and as directed by the Engineer.   and as directed by the Engineer.  and as directed by the Engineer.   as directed by the Engineer.  as directed by the Engineer.   directed by the Engineer.  directed by the Engineer.   by the Engineer.  by the Engineer.   the Engineer.  the Engineer.   Engineer.  Engineer.  The Engineer will direct the layout of all HMA  Engineer will direct the layout of all HMA Engineer will direct the layout of all HMA  will direct the layout of all HMA will direct the layout of all HMA  direct the layout of all HMA direct the layout of all HMA  the layout of all HMA the layout of all HMA  layout of all HMA layout of all HMA  of all HMA of all HMA  all HMA all HMA  HMA HMA Longitudinal Joints during construction. 6. All excavation required to construct sidewalk and All excavation required to construct sidewalk and  excavation required to construct sidewalk and excavation required to construct sidewalk and  required to construct sidewalk and required to construct sidewalk and  to construct sidewalk and to construct sidewalk and  construct sidewalk and construct sidewalk and  sidewalk and sidewalk and  and and sidewalk ramps shall be included in the contract  ramps shall be included in the contract ramps shall be included in the contract  shall be included in the contract shall be included in the contract  be included in the contract be included in the contract  included in the contract included in the contract  in the contract in the contract  the contract the contract  contract contract pay item "Grading, Sidewalk and Sidewalk Ramps". 7. Some storm sewer may unavoidably become Some storm sewer may unavoidably become  storm sewer may unavoidably become storm sewer may unavoidably become  sewer may unavoidably become sewer may unavoidably become  may unavoidably become may unavoidably become  unavoidably become unavoidably become  become become damaged during construction, or it may be  during construction, or it may be during construction, or it may be  construction, or it may be construction, or it may be  or it may be or it may be  it may be it may be  may be may be  be be determined by the Engineer that existing storm  by the Engineer that existing storm by the Engineer that existing storm  the Engineer that existing storm the Engineer that existing storm  Engineer that existing storm Engineer that existing storm  that existing storm that existing storm  existing storm existing storm  storm storm sewer needs to be replaced.  In either case the  needs to be replaced.  In either case the needs to be replaced.  In either case the  to be replaced.  In either case the to be replaced.  In either case the  be replaced.  In either case the be replaced.  In either case the  replaced.  In either case the replaced.  In either case the   In either case the  In either case the In either case the  either case the either case the  case the case the  the the Engineer may direct the sewer to be removed  may direct the sewer to be removed may direct the sewer to be removed  direct the sewer to be removed direct the sewer to be removed  the sewer to be removed the sewer to be removed  sewer to be removed sewer to be removed  to be removed to be removed  be removed be removed  removed removed and replaced.  The removal of existing sewer and  replaced.  The removal of existing sewer and replaced.  The removal of existing sewer and   The removal of existing sewer and  The removal of existing sewer and The removal of existing sewer and  removal of existing sewer and removal of existing sewer and  of existing sewer and of existing sewer and  existing sewer and existing sewer and  sewer and sewer and  and and drainage structures, as required, shall be included  structures, as required, shall be included structures, as required, shall be included  as required, shall be included as required, shall be included  required, shall be included required, shall be included  shall be included shall be included  be included be included  included included in the respective contract pay items "Sewer,  the respective contract pay items "Sewer, the respective contract pay items "Sewer,  respective contract pay items "Sewer, respective contract pay items "Sewer,  contract pay items "Sewer, contract pay items "Sewer,  pay items "Sewer, pay items "Sewer,  items "Sewer, items "Sewer,  "Sewer, "Sewer, Rem, Less than 24 inch" and Dr Structure, Rem".  Less than 24 inch" and Dr Structure, Rem". Less than 24 inch" and Dr Structure, Rem".  than 24 inch" and Dr Structure, Rem". than 24 inch" and Dr Structure, Rem".  24 inch" and Dr Structure, Rem". 24 inch" and Dr Structure, Rem".  inch" and Dr Structure, Rem". inch" and Dr Structure, Rem".  and Dr Structure, Rem". and Dr Structure, Rem".  Dr Structure, Rem". Dr Structure, Rem".  Structure, Rem". Structure, Rem".  Rem". Rem". The replacement sewer shall be installed and paid  replacement sewer shall be installed and paid replacement sewer shall be installed and paid  sewer shall be installed and paid sewer shall be installed and paid  shall be installed and paid shall be installed and paid  be installed and paid be installed and paid  installed and paid installed and paid  and paid and paid  paid paid for at the corresponding contract unit price, if  at the corresponding contract unit price, if at the corresponding contract unit price, if  the corresponding contract unit price, if the corresponding contract unit price, if  corresponding contract unit price, if corresponding contract unit price, if  contract unit price, if contract unit price, if  unit price, if unit price, if  price, if price, if  if if contained within the contract, for the various  within the contract, for the various within the contract, for the various  the contract, for the various the contract, for the various  contract, for the various contract, for the various  for the various for the various  the various the various  various various types and sizes of sewer to be replaced. 8. Where existing drainage or utility structures, Where existing drainage or utility structures,  existing drainage or utility structures, existing drainage or utility structures,  drainage or utility structures, drainage or utility structures,  or utility structures, or utility structures,  utility structures, utility structures,  structures, structures, whether shown or not on the plans, are  shown or not on the plans, are shown or not on the plans, are  or not on the plans, are or not on the plans, are  not on the plans, are not on the plans, are  on the plans, are on the plans, are  the plans, are the plans, are  plans, are plans, are  are are designated or directed by the Engineer to receive  or directed by the Engineer to receive or directed by the Engineer to receive  directed by the Engineer to receive directed by the Engineer to receive  by the Engineer to receive by the Engineer to receive  the Engineer to receive the Engineer to receive  Engineer to receive Engineer to receive  to receive to receive  receive receive new castings (cover and frame) the existing  castings (cover and frame) the existing castings (cover and frame) the existing  (cover and frame) the existing (cover and frame) the existing  and frame) the existing and frame) the existing  frame) the existing frame) the existing  the existing the existing  existing existing castings shall be neatly stacked on-site in a  shall be neatly stacked on-site in a shall be neatly stacked on-site in a  be neatly stacked on-site in a be neatly stacked on-site in a  neatly stacked on-site in a neatly stacked on-site in a  stacked on-site in a stacked on-site in a  on-site in a on-site in a  in a in a  a a single location so that City of Ann Arbor forces  location so that City of Ann Arbor forces location so that City of Ann Arbor forces  so that City of Ann Arbor forces so that City of Ann Arbor forces  that City of Ann Arbor forces that City of Ann Arbor forces  City of Ann Arbor forces City of Ann Arbor forces  of Ann Arbor forces of Ann Arbor forces  Ann Arbor forces Ann Arbor forces  Arbor forces Arbor forces  forces forces can retrieve them at a later date.  The  retrieve them at a later date.  The retrieve them at a later date.  The  them at a later date.  The them at a later date.  The  at a later date.  The at a later date.  The  a later date.  The a later date.  The  later date.  The later date.  The  date.  The date.  The   The  The The Contractor shall assist City forces by loading  shall assist City forces by loading shall assist City forces by loading  assist City forces by loading assist City forces by loading  City forces by loading City forces by loading  forces by loading forces by loading  by loading by loading  loading loading them into City trucks.  All costs associated with  into City trucks.  All costs associated with into City trucks.  All costs associated with  City trucks.  All costs associated with City trucks.  All costs associated with  trucks.  All costs associated with trucks.  All costs associated with   All costs associated with  All costs associated with All costs associated with  costs associated with costs associated with  associated with associated with  with with storing, stockpiling, and loading castings into City  stockpiling, and loading castings into City stockpiling, and loading castings into City  and loading castings into City and loading castings into City  loading castings into City loading castings into City  castings into City castings into City  into City into City  City City vehicles shall be included in the contract pay  shall be included in the contract pay shall be included in the contract pay  be included in the contract pay be included in the contract pay  included in the contract pay included in the contract pay  in the contract pay in the contract pay  the contract pay the contract pay  contract pay contract pay  pay pay item "Dr Structure Cover, Type_, Modified". 9. Payment for drainage structure sumps where Payment for drainage structure sumps where  for drainage structure sumps where for drainage structure sumps where  drainage structure sumps where drainage structure sumps where  structure sumps where structure sumps where  sumps where sumps where  where where specified shall be included in the payment for the  shall be included in the payment for the shall be included in the payment for the  be included in the payment for the be included in the payment for the  included in the payment for the included in the payment for the  in the payment for the in the payment for the  the payment for the the payment for the  payment for the payment for the  for the for the  the the various drainage structures sizes and/or types. 10. Where pipes of different sizes or materials are Where pipes of different sizes or materials are  pipes of different sizes or materials are pipes of different sizes or materials are  of different sizes or materials are of different sizes or materials are  different sizes or materials are different sizes or materials are  sizes or materials are sizes or materials are  or materials are or materials are  materials are materials are  are are joined, Fernco Flexible Couplings with stainless  Fernco Flexible Couplings with stainless Fernco Flexible Couplings with stainless  Flexible Couplings with stainless Flexible Couplings with stainless  Couplings with stainless Couplings with stainless  with stainless with stainless  stainless stainless steel shear rings shall be used.  The Contractor's  shear rings shall be used.  The Contractor's shear rings shall be used.  The Contractor's  rings shall be used.  The Contractor's rings shall be used.  The Contractor's  shall be used.  The Contractor's shall be used.  The Contractor's  be used.  The Contractor's be used.  The Contractor's  used.  The Contractor's used.  The Contractor's   The Contractor's  The Contractor's The Contractor's  Contractor's Contractor's purchase price for these devices, including  price for these devices, including price for these devices, including  for these devices, including for these devices, including  these devices, including these devices, including  devices, including devices, including  including including shipping, shall be paid as an extra.  Prior to  shall be paid as an extra.  Prior to shall be paid as an extra.  Prior to  be paid as an extra.  Prior to be paid as an extra.  Prior to  paid as an extra.  Prior to paid as an extra.  Prior to  as an extra.  Prior to as an extra.  Prior to  an extra.  Prior to an extra.  Prior to  extra.  Prior to extra.  Prior to   Prior to  Prior to Prior to  to to payment for this item, the Contractor shall  for this item, the Contractor shall for this item, the Contractor shall  this item, the Contractor shall this item, the Contractor shall  item, the Contractor shall item, the Contractor shall  the Contractor shall the Contractor shall  Contractor shall Contractor shall  shall shall submit receipts for the Engineer's review and  receipts for the Engineer's review and receipts for the Engineer's review and  for the Engineer's review and for the Engineer's review and  the Engineer's review and the Engineer's review and  Engineer's review and Engineer's review and  review and review and  and and approval.  All other costs associated with the   All other costs associated with the  All other costs associated with the All other costs associated with the  other costs associated with the other costs associated with the  costs associated with the costs associated with the  associated with the associated with the  with the with the  the the installation of these devices shall be included in  of these devices shall be included in of these devices shall be included in  these devices shall be included in these devices shall be included in  devices shall be included in devices shall be included in  shall be included in shall be included in  be included in be included in  included in included in  in in the payment for the sewer. 11. Where storm sewer is to be removed and Where storm sewer is to be removed and  storm sewer is to be removed and storm sewer is to be removed and  sewer is to be removed and sewer is to be removed and  is to be removed and is to be removed and  to be removed and to be removed and  be removed and be removed and  removed and removed and  and and replaced or added, all pipe shall be installed  or added, all pipe shall be installed or added, all pipe shall be installed  added, all pipe shall be installed added, all pipe shall be installed  all pipe shall be installed all pipe shall be installed  pipe shall be installed pipe shall be installed  shall be installed shall be installed  be installed be installed  installed installed using the utility trench details shown elsewhere in  the utility trench details shown elsewhere in the utility trench details shown elsewhere in  utility trench details shown elsewhere in utility trench details shown elsewhere in  trench details shown elsewhere in trench details shown elsewhere in  details shown elsewhere in details shown elsewhere in  shown elsewhere in shown elsewhere in  elsewhere in elsewhere in  in in the plan sheets and/or detailed in the  plan sheets and/or detailed in the plan sheets and/or detailed in the  sheets and/or detailed in the sheets and/or detailed in the  and/or detailed in the and/or detailed in the  detailed in the detailed in the  in the in the  the the specifications.  Trench Details I and V require the   Trench Details I and V require the  Trench Details I and V require the Trench Details I and V require the  Details I and V require the Details I and V require the  I and V require the I and V require the  and V require the and V require the  V require the V require the  require the require the  the the use of MDOT Class II Granular Material. 12. If the Contractor encounters existing edge If the Contractor encounters existing edge  the Contractor encounters existing edge the Contractor encounters existing edge  Contractor encounters existing edge Contractor encounters existing edge  encounters existing edge encounters existing edge  existing edge existing edge  edge edge drain(s) during construction of the proposed edge  during construction of the proposed edge during construction of the proposed edge  construction of the proposed edge construction of the proposed edge  of the proposed edge of the proposed edge  the proposed edge the proposed edge  proposed edge proposed edge  edge edge drains, inlet leads, or catch basins, it shall be  inlet leads, or catch basins, it shall be inlet leads, or catch basins, it shall be  leads, or catch basins, it shall be leads, or catch basins, it shall be  or catch basins, it shall be or catch basins, it shall be  catch basins, it shall be catch basins, it shall be  basins, it shall be basins, it shall be  it shall be it shall be  shall be shall be  be be capped at each end to prevent material from  at each end to prevent material from at each end to prevent material from  each end to prevent material from each end to prevent material from  end to prevent material from end to prevent material from  to prevent material from to prevent material from  prevent material from prevent material from  material from material from  from from entering the pipe.  The cost of this work will not  the pipe.  The cost of this work will not the pipe.  The cost of this work will not  pipe.  The cost of this work will not pipe.  The cost of this work will not   The cost of this work will not  The cost of this work will not The cost of this work will not  cost of this work will not cost of this work will not  of this work will not of this work will not  this work will not this work will not  work will not work will not  will not will not  not not be paid for separately, but shall be included in  paid for separately, but shall be included in paid for separately, but shall be included in  for separately, but shall be included in for separately, but shall be included in  separately, but shall be included in separately, but shall be included in  but shall be included in but shall be included in  shall be included in shall be included in  be included in be included in  included in included in  in in the particular item of work being performed when  particular item of work being performed when particular item of work being performed when  item of work being performed when item of work being performed when  of work being performed when of work being performed when  work being performed when work being performed when  being performed when being performed when  performed when performed when  when when existing edge drain(s) are encountered. 13. In areas where edge drain cannot be installed in In areas where edge drain cannot be installed in  areas where edge drain cannot be installed in areas where edge drain cannot be installed in  where edge drain cannot be installed in where edge drain cannot be installed in  edge drain cannot be installed in edge drain cannot be installed in  drain cannot be installed in drain cannot be installed in  cannot be installed in cannot be installed in  be installed in be installed in  installed in installed in  in in accordance with the details, the edge drain shall  with the details, the edge drain shall with the details, the edge drain shall  the details, the edge drain shall the details, the edge drain shall  details, the edge drain shall details, the edge drain shall  the edge drain shall the edge drain shall  edge drain shall edge drain shall  drain shall drain shall  shall shall be installed at the depth as indicated on the  installed at the depth as indicated on the installed at the depth as indicated on the  at the depth as indicated on the at the depth as indicated on the  the depth as indicated on the the depth as indicated on the  depth as indicated on the depth as indicated on the  as indicated on the as indicated on the  indicated on the indicated on the  on the on the  the the plans, or as directed by the Engineer.  In no  or as directed by the Engineer.  In no or as directed by the Engineer.  In no  as directed by the Engineer.  In no as directed by the Engineer.  In no  directed by the Engineer.  In no directed by the Engineer.  In no  by the Engineer.  In no by the Engineer.  In no  the Engineer.  In no the Engineer.  In no  Engineer.  In no Engineer.  In no   In no  In no In no  no no case shall the edge drain be installed at a grade  shall the edge drain be installed at a grade shall the edge drain be installed at a grade  the edge drain be installed at a grade the edge drain be installed at a grade  edge drain be installed at a grade edge drain be installed at a grade  drain be installed at a grade drain be installed at a grade  be installed at a grade be installed at a grade  installed at a grade installed at a grade  at a grade at a grade  a grade a grade  grade grade less than 0.50% or at a depth less than 3.25'  than 0.50% or at a depth less than 3.25' than 0.50% or at a depth less than 3.25'  0.50% or at a depth less than 3.25' 0.50% or at a depth less than 3.25'  or at a depth less than 3.25' or at a depth less than 3.25'  at a depth less than 3.25' at a depth less than 3.25'  a depth less than 3.25' a depth less than 3.25'  depth less than 3.25' depth less than 3.25'  less than 3.25' less than 3.25'  than 3.25' than 3.25'  3.25' 3.25' below the top of pavement. 14. Existing street name signs, guide, bus stop, and Existing street name signs, guide, bus stop, and  street name signs, guide, bus stop, and street name signs, guide, bus stop, and  name signs, guide, bus stop, and name signs, guide, bus stop, and  signs, guide, bus stop, and signs, guide, bus stop, and  guide, bus stop, and guide, bus stop, and  bus stop, and bus stop, and  stop, and stop, and  and and regulatory signs which conflict with the proposed  signs which conflict with the proposed signs which conflict with the proposed  which conflict with the proposed which conflict with the proposed  conflict with the proposed conflict with the proposed  with the proposed with the proposed  the proposed the proposed  proposed proposed construction shall be removed prior to  shall be removed prior to shall be removed prior to  be removed prior to be removed prior to  removed prior to removed prior to  prior to prior to  to to construction, stored in a manner which will  stored in a manner which will stored in a manner which will  in a manner which will in a manner which will  a manner which will a manner which will  manner which will manner which will  which will which will  will will prevent damage, and re-set in locations as  damage, and re-set in locations as damage, and re-set in locations as  and re-set in locations as and re-set in locations as  re-set in locations as re-set in locations as  in locations as in locations as  locations as locations as  as as directed by the Engineer.  This work will not be  by the Engineer.  This work will not be by the Engineer.  This work will not be  the Engineer.  This work will not be the Engineer.  This work will not be  Engineer.  This work will not be Engineer.  This work will not be   This work will not be  This work will not be This work will not be  work will not be work will not be  will not be will not be  not be not be  be be paid for separately, but shall be included in the  for separately, but shall be included in the for separately, but shall be included in the  separately, but shall be included in the separately, but shall be included in the  but shall be included in the but shall be included in the  shall be included in the shall be included in the  be included in the be included in the  included in the included in the  in the in the  the the contract pay item “Minor Traf Devices.” Minor Traf Devices.” 15. All curb, sidewalk, driveway approach removals All curb, sidewalk, driveway approach removals  curb, sidewalk, driveway approach removals curb, sidewalk, driveway approach removals  sidewalk, driveway approach removals sidewalk, driveway approach removals  driveway approach removals driveway approach removals  approach removals approach removals  removals removals shall be approved by the Engineer before the  be approved by the Engineer before the be approved by the Engineer before the  approved by the Engineer before the approved by the Engineer before the  by the Engineer before the by the Engineer before the  the Engineer before the the Engineer before the  Engineer before the Engineer before the  before the before the  the the work is performed. 16. Place 4” (minimum) thickness Granular Material Place 4” (minimum) thickness Granular Material  4” (minimum) thickness Granular Material 4” (minimum) thickness Granular Material  (minimum) thickness Granular Material (minimum) thickness Granular Material  thickness Granular Material thickness Granular Material  Granular Material Granular Material  Material Material Class II compacted to 95% of its max. dry  II compacted to 95% of its max. dry II compacted to 95% of its max. dry  compacted to 95% of its max. dry compacted to 95% of its max. dry  to 95% of its max. dry to 95% of its max. dry  95% of its max. dry 95% of its max. dry  of its max. dry of its max. dry  its max. dry its max. dry  max. dry max. dry  dry dry density under concrete sidewalk as shown on the  under concrete sidewalk as shown on the under concrete sidewalk as shown on the  concrete sidewalk as shown on the concrete sidewalk as shown on the  sidewalk as shown on the sidewalk as shown on the  as shown on the as shown on the  shown on the shown on the  on the on the  the the details.  This work shall be included in the   This work shall be included in the  This work shall be included in the This work shall be included in the  work shall be included in the work shall be included in the  shall be included in the shall be included in the  be included in the be included in the  included in the included in the  in the in the  the the contract item “Subbase, CIP.”  Subbase, CIP.”  17. Place 6" (minimum) Granular Material Class II Place 6" (minimum) Granular Material Class II  6" (minimum) Granular Material Class II 6" (minimum) Granular Material Class II  (minimum) Granular Material Class II (minimum) Granular Material Class II  Granular Material Class II Granular Material Class II  Material Class II Material Class II  Class II Class II  II II compacted to 95% of its max. dry density under  to 95% of its max. dry density under to 95% of its max. dry density under  95% of its max. dry density under 95% of its max. dry density under  of its max. dry density under of its max. dry density under  its max. dry density under its max. dry density under  max. dry density under max. dry density under  dry density under dry density under  density under density under  under under concrete driveway approaches, and 6" (minimum)  driveway approaches, and 6" (minimum) driveway approaches, and 6" (minimum)  approaches, and 6" (minimum) approaches, and 6" (minimum)  and 6" (minimum) and 6" (minimum)  6" (minimum) 6" (minimum)  (minimum) (minimum) Dense-Graded Aggregate 21AA compacted to  Aggregate 21AA compacted to Aggregate 21AA compacted to  21AA compacted to 21AA compacted to  compacted to compacted to  to to 98% of its max. dry density under HMA driveway  of its max. dry density under HMA driveway of its max. dry density under HMA driveway  its max. dry density under HMA driveway its max. dry density under HMA driveway  max. dry density under HMA driveway max. dry density under HMA driveway  dry density under HMA driveway dry density under HMA driveway  density under HMA driveway density under HMA driveway  under HMA driveway under HMA driveway  HMA driveway HMA driveway  driveway driveway approaches. This work shall be included in the  This work shall be included in the This work shall be included in the  work shall be included in the work shall be included in the  shall be included in the shall be included in the  be included in the be included in the  included in the included in the  in the in the  the the respective contract pay items "Subbase, CIP" and  contract pay items "Subbase, CIP" and contract pay items "Subbase, CIP" and  pay items "Subbase, CIP" and pay items "Subbase, CIP" and  items "Subbase, CIP" and items "Subbase, CIP" and  "Subbase, CIP" and "Subbase, CIP" and  CIP" and CIP" and  and and "Aggregate Base, 6 inch, Modified".  18. A uniform coat(s) of curing compound shall be A uniform coat(s) of curing compound shall be  uniform coat(s) of curing compound shall be uniform coat(s) of curing compound shall be  coat(s) of curing compound shall be coat(s) of curing compound shall be  of curing compound shall be of curing compound shall be  curing compound shall be curing compound shall be  compound shall be compound shall be  shall be shall be  be be applied according to the Standard Specifications  according to the Standard Specifications according to the Standard Specifications  to the Standard Specifications to the Standard Specifications  the Standard Specifications the Standard Specifications  Standard Specifications Standard Specifications  Specifications Specifications and Special Provisions regardless of the difficulty  Special Provisions regardless of the difficulty Special Provisions regardless of the difficulty  Provisions regardless of the difficulty Provisions regardless of the difficulty  regardless of the difficulty regardless of the difficulty  of the difficulty of the difficulty  the difficulty the difficulty  difficulty difficulty involved.  The Contractor shall take care to   The Contractor shall take care to  The Contractor shall take care to The Contractor shall take care to  Contractor shall take care to Contractor shall take care to  shall take care to shall take care to  take care to take care to  care to care to  to to prevent overspray when applying curing compound.   overspray when applying curing compound.  overspray when applying curing compound.   when applying curing compound.  when applying curing compound.   applying curing compound.  applying curing compound.   curing compound.  curing compound.   compound.  compound.  Several different methods may need to be  different methods may need to be different methods may need to be  methods may need to be methods may need to be  may need to be may need to be  need to be need to be  to be to be  be be developed to protect various situations, but all  to protect various situations, but all to protect various situations, but all  protect various situations, but all protect various situations, but all  various situations, but all various situations, but all  situations, but all situations, but all  but all but all  all all methods used to prevent overspray of the curing  used to prevent overspray of the curing used to prevent overspray of the curing  to prevent overspray of the curing to prevent overspray of the curing  prevent overspray of the curing prevent overspray of the curing  overspray of the curing overspray of the curing  of the curing of the curing  the curing the curing  curing curing compound shall be completely effective.  Methods  shall be completely effective.  Methods shall be completely effective.  Methods  be completely effective.  Methods be completely effective.  Methods  completely effective.  Methods completely effective.  Methods  effective.  Methods effective.  Methods   Methods  Methods Methods used shall be approved by the Engineer prior to  shall be approved by the Engineer prior to shall be approved by the Engineer prior to  be approved by the Engineer prior to be approved by the Engineer prior to  approved by the Engineer prior to approved by the Engineer prior to  by the Engineer prior to by the Engineer prior to  the Engineer prior to the Engineer prior to  Engineer prior to Engineer prior to  prior to prior to  to to use, however approval of a method does not  however approval of a method does not however approval of a method does not  approval of a method does not approval of a method does not  of a method does not of a method does not  a method does not a method does not  method does not method does not  does not does not  not not guarantee success or acceptability.  No additional  success or acceptability.  No additional success or acceptability.  No additional  or acceptability.  No additional or acceptability.  No additional  acceptability.  No additional acceptability.  No additional   No additional  No additional No additional  additional additional compensation shall be made for complying with  shall be made for complying with shall be made for complying with  be made for complying with be made for complying with  made for complying with made for complying with  for complying with for complying with  complying with complying with  with with these requirements.
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GENERAL
NOTIFY THE CITY OF ANN ARBOR SOIL EROSION CONTROL OFFICE 48 HOURS PRIOR TO
BEGINNING WORK ON THE PROJECT. PHONE: 734—794—-6263.

1.

THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL
MEASURES AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT
ALL TIMES DURING CONSTRUCTION. ANY MODIFICATIONS OR ADDITIONS TO THE
SOIL EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED
CONDITIONS SHALL BE AS DIRECTED AND APPROVED BY THE ENGINEER.

ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE
PERMIT REQUIREMENTS OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER
63, CITY OF ANN ARBOR STANDARDS DIVISION VI, THE LAWS OF THE STATE OF
MICHIGAN, AND THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL
MEASURES SHALL BE MADE BY THE CONTRACTOR. PERIODIC INSPECTIONS MAY
BE MADE BY THE ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND
SEDIMENTATION CONTROL MEASURES. ANY NECESSARY CORRECTIONS SHALL BE
MADE WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN
ARBOR.

EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON
THE SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-=SITE AREAS,
ROADWAYS OR WATERWAYS.

ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,
SHALL BE PROMPTLY REMOVED BY THE CONTRACTOR. IF SO ORDERED, THE
CONTRACTOR SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,
AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS
OF BEING SO ORDERED.

RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,
SEED, FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE
(5) DAYS OF THE COMPLETION OF FINAL GRADE.

CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT
PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO
EXCAVATION IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE
IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS.
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DEEP AND STAPLE 12" O.C.

10.

1.

12.

SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT
TO PREVENT SITUATIONS THAT PROMOTE EROSION.

PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF
WATER TRUCKS AND/OR DUST PALLATIVE AS REQUIRED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL
EROSION CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON
AUTHORIZED COMPLETION OF THE PROJECT. FINAL COMPLETION OF PROJECT WILL
NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS
COMPLETE AND ALL SOILS ARE STABILIZED.

THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND
PROTECTIVE FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,
EROSION AND SEDIMENTATION INTO THE ADJACENT PROPERTIES.

TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE
SITE IS COMPLETE.

SEQUENCE OF EROSION CONTROL MEASURES:

1.

THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF
CONSTRUCTION WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR
REVIEW, COMMENT AND APPROVAL. THIS SCHEDULE IS TO INCLUDE INSPECTION
AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN
24 HOURS OF A STORM EVENT.

SAMPLE SOIL EROSION AND SEDIMENTATION CONTROL INSTALLATION MINIMUM

REQUIREMENTS:

1.1. INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS

ON EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION
CONTROLS, PRIOR TO ANY CLEARING OR EARTH MOVING OPERATION.

1.2.  STRIP AND STOCKPILE TOPSOIL. STABILIZE STOCKPILE AS REQUIRED.

1.3.  INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED

DRAINAGE FEATURES. NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY
FOLLOWING INSTALLATION OF NEW DRAINAGE INLETS.

LONGITUDINAL OVERLAP

an a®\ OVERLAP EDGES 6” AND
el
TORR STAPLE 12" O.C.

TERMINAL FOLD
TURN END UNDER 6" AND
STAPLE 12" O.C.

UNROLL MATTING DOWNSLOPE FROM THE
TOP. STAPLE DOWN CENTER OF ALL ROWS
3" 0.C.

BRING TO LEVEL GROUND TO TERMINATE

NOTE:

PROVIDE EROSION CONTROL
MATTING ON ALL DISTURBED
AREAS AND AS DIRECTED BY
THE ENGINEER.

MULCH BLANKET DETAIL

APPLIES TO ALL AREAS TO BE PERMANENTLY
RESTORED WITH GRASS. SEE LANDSCAPE PLANS

FOR MORE DETAILS.

1.4. PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS

(MAINLINE, SIDEWALKS, DRIVES, ETC.).

1.5. CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS

REQUIRED TO ALLOW DRAINAGE AND SEDIMENT REMOVAL. REMOVE ANY
ACCUMULATED SEDIMENT IMMEDIATELY.

1.6. COMPLETE ALL BIORETENTION GRADING AND FINE GRADING.
1.7. TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL

DISTURBED AREAS.

1.8.  REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION.
1.9.  CLEAN OUT STORM SEWER SYSTEMS.
1.10. REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN

ARBOR’S SOIL EROSION AND SEDIMENTATION CONTROL OFFICIAL.

1.11.  ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WTH

ENGINEERS APPROVAL, PRIOR TO FINAL INSPECTION

NOTE: THIS SEQUENCE IS FOR INFORMATION ONLY. IT IS INTENDED TO SHOW THE
SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION  AND
SEDIMENTATION CONTROL MEASURES. THE CONTRACTOR IS RESPONSIBLE FOR
SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE
ENGINEER FOR REVIEW, COMMENT, AND APPROVAL.

TIEMPORARY SEEDING:

1.
2.

1" MIN
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SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS.

ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON
BY NOVEMBER 15TH OR JUNE J30TH IS TO BE TEMPORARILY STABILIZED PER
SPECIFICATIONS.
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GENERAL NOTIFY THE CITY OF ANN ARBOR SOIL EROSION CONTROL OFFICE 48 HOURS PRIOR TO BEGINNING WORK ON THE PROJECT.  PHONE:  734-794-6265. 1. THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  AND MAINTAIN THE SOIL EROSION CONTROL AND MAINTAIN THE SOIL EROSION CONTROL  MAINTAIN THE SOIL EROSION CONTROL MAINTAIN THE SOIL EROSION CONTROL  THE SOIL EROSION CONTROL THE SOIL EROSION CONTROL  SOIL EROSION CONTROL SOIL EROSION CONTROL  EROSION CONTROL EROSION CONTROL  CONTROL CONTROL MEASURES AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  THE PLANS AND AS DIRECTED BY THE ENGINEER AT THE PLANS AND AS DIRECTED BY THE ENGINEER AT  PLANS AND AS DIRECTED BY THE ENGINEER AT PLANS AND AS DIRECTED BY THE ENGINEER AT  AND AS DIRECTED BY THE ENGINEER AT AND AS DIRECTED BY THE ENGINEER AT  AS DIRECTED BY THE ENGINEER AT AS DIRECTED BY THE ENGINEER AT  DIRECTED BY THE ENGINEER AT DIRECTED BY THE ENGINEER AT  BY THE ENGINEER AT BY THE ENGINEER AT  THE ENGINEER AT THE ENGINEER AT  ENGINEER AT ENGINEER AT  AT AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE    ANY MODIFICATIONS OR ADDITIONS TO THE   ANY MODIFICATIONS OR ADDITIONS TO THE  ANY MODIFICATIONS OR ADDITIONS TO THE ANY MODIFICATIONS OR ADDITIONS TO THE  MODIFICATIONS OR ADDITIONS TO THE MODIFICATIONS OR ADDITIONS TO THE  OR ADDITIONS TO THE OR ADDITIONS TO THE  ADDITIONS TO THE ADDITIONS TO THE  TO THE TO THE  THE THE SOIL EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  MEASURES DUE TO CONSTRUCTION OR CHANGED MEASURES DUE TO CONSTRUCTION OR CHANGED  DUE TO CONSTRUCTION OR CHANGED DUE TO CONSTRUCTION OR CHANGED  TO CONSTRUCTION OR CHANGED TO CONSTRUCTION OR CHANGED  CONSTRUCTION OR CHANGED CONSTRUCTION OR CHANGED  OR CHANGED OR CHANGED  CHANGED CHANGED CONDITIONS SHALL BE AS DIRECTED AND APPROVED BY THE ENGINEER. 2. ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  CONTROL WORK SHALL CONFORM TO THE CONTROL WORK SHALL CONFORM TO THE  WORK SHALL CONFORM TO THE WORK SHALL CONFORM TO THE  SHALL CONFORM TO THE SHALL CONFORM TO THE  CONFORM TO THE CONFORM TO THE  TO THE TO THE  THE THE PERMIT REQUIREMENTS OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER  REQUIREMENTS OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER REQUIREMENTS OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER  OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER  THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER  CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER  OF ANN ARBOR, CITY ORDINANCE CHAPTER OF ANN ARBOR, CITY ORDINANCE CHAPTER  ANN ARBOR, CITY ORDINANCE CHAPTER ANN ARBOR, CITY ORDINANCE CHAPTER  ARBOR, CITY ORDINANCE CHAPTER ARBOR, CITY ORDINANCE CHAPTER  CITY ORDINANCE CHAPTER CITY ORDINANCE CHAPTER  ORDINANCE CHAPTER ORDINANCE CHAPTER  CHAPTER CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  CITY OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF CITY OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF ANN ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF ARBOR STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  STANDARDS DIVISION VII, THE LAWS OF THE STATE OF STANDARDS DIVISION VII, THE LAWS OF THE STATE OF  DIVISION VII, THE LAWS OF THE STATE OF DIVISION VII, THE LAWS OF THE STATE OF  VII, THE LAWS OF THE STATE OF VII, THE LAWS OF THE STATE OF  THE LAWS OF THE STATE OF THE LAWS OF THE STATE OF  LAWS OF THE STATE OF LAWS OF THE STATE OF  OF THE STATE OF OF THE STATE OF  THE STATE OF THE STATE OF  STATE OF STATE OF  OF OF MICHIGAN, AND THE REQUIREMENTS OF THE CONTRACT DOCUMENTS. 3. DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  STORM EVENT, INSPECTIONS OF EROSION CONTROL STORM EVENT, INSPECTIONS OF EROSION CONTROL  EVENT, INSPECTIONS OF EROSION CONTROL EVENT, INSPECTIONS OF EROSION CONTROL  INSPECTIONS OF EROSION CONTROL INSPECTIONS OF EROSION CONTROL  OF EROSION CONTROL OF EROSION CONTROL  EROSION CONTROL EROSION CONTROL  CONTROL CONTROL MEASURES SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  THE CONTRACTOR.   PERIODIC INSPECTIONS MAY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  CONTRACTOR.   PERIODIC INSPECTIONS MAY CONTRACTOR.   PERIODIC INSPECTIONS MAY    PERIODIC INSPECTIONS MAY   PERIODIC INSPECTIONS MAY  PERIODIC INSPECTIONS MAY PERIODIC INSPECTIONS MAY  INSPECTIONS MAY INSPECTIONS MAY  MAY MAY BE MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND   ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  TO DETERMINE THE EFFECTIVENESS OF EROSION AND TO DETERMINE THE EFFECTIVENESS OF EROSION AND  DETERMINE THE EFFECTIVENESS OF EROSION AND DETERMINE THE EFFECTIVENESS OF EROSION AND  THE EFFECTIVENESS OF EROSION AND THE EFFECTIVENESS OF EROSION AND  EFFECTIVENESS OF EROSION AND EFFECTIVENESS OF EROSION AND  OF EROSION AND OF EROSION AND  EROSION AND EROSION AND  AND AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE  CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE  MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE   ANY NECESSARY CORRECTIONS SHALL BE  ANY NECESSARY CORRECTIONS SHALL BE ANY NECESSARY CORRECTIONS SHALL BE  NECESSARY CORRECTIONS SHALL BE NECESSARY CORRECTIONS SHALL BE  CORRECTIONS SHALL BE CORRECTIONS SHALL BE  SHALL BE SHALL BE  BE BE MADE WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  WITHOUT ADDITIONAL COST TO THE CITY OF ANN WITHOUT ADDITIONAL COST TO THE CITY OF ANN  ADDITIONAL COST TO THE CITY OF ANN ADDITIONAL COST TO THE CITY OF ANN  COST TO THE CITY OF ANN COST TO THE CITY OF ANN  TO THE CITY OF ANN TO THE CITY OF ANN  THE CITY OF ANN THE CITY OF ANN  CITY OF ANN CITY OF ANN  OF ANN OF ANN  ANN ANN ARBOR. 4. EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  FROM WORK ON THE SITE SHALL BE CONTAINED ON FROM WORK ON THE SITE SHALL BE CONTAINED ON  WORK ON THE SITE SHALL BE CONTAINED ON WORK ON THE SITE SHALL BE CONTAINED ON  ON THE SITE SHALL BE CONTAINED ON ON THE SITE SHALL BE CONTAINED ON  THE SITE SHALL BE CONTAINED ON THE SITE SHALL BE CONTAINED ON  SITE SHALL BE CONTAINED ON SITE SHALL BE CONTAINED ON  SHALL BE CONTAINED ON SHALL BE CONTAINED ON  BE CONTAINED ON BE CONTAINED ON  CONTAINED ON CONTAINED ON  ON ON THE SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  TO COLLECT ON ANY OFF-SITE AREAS, TO COLLECT ON ANY OFF-SITE AREAS,  COLLECT ON ANY OFF-SITE AREAS, COLLECT ON ANY OFF-SITE AREAS,  ON ANY OFF-SITE AREAS, ON ANY OFF-SITE AREAS,  ANY OFF-SITE AREAS, ANY OFF-SITE AREAS,  OFF-SITE AREAS, OFF-SITE AREAS,  AREAS, AREAS, ROADWAYS OR WATERWAYS. 5. ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  FROM THE SITE DUE TO CONSTRUCTION, FROM THE SITE DUE TO CONSTRUCTION,  THE SITE DUE TO CONSTRUCTION, THE SITE DUE TO CONSTRUCTION,  SITE DUE TO CONSTRUCTION, SITE DUE TO CONSTRUCTION,  DUE TO CONSTRUCTION, DUE TO CONSTRUCTION,  TO CONSTRUCTION, TO CONSTRUCTION,  CONSTRUCTION, CONSTRUCTION, SHALL BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  BY THE CONTRACTOR.  IF SO ORDERED, THE BY THE CONTRACTOR.  IF SO ORDERED, THE  THE CONTRACTOR.  IF SO ORDERED, THE THE CONTRACTOR.  IF SO ORDERED, THE  CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR.  IF SO ORDERED, THE   IF SO ORDERED, THE  IF SO ORDERED, THE IF SO ORDERED, THE  SO ORDERED, THE SO ORDERED, THE  ORDERED, THE ORDERED, THE  THE THE CONTRACTOR SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER, SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER, PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  AND OPERATE A VACUUM-TYPE STREET SWEEPER, AND OPERATE A VACUUM-TYPE STREET SWEEPER,  OPERATE A VACUUM-TYPE STREET SWEEPER, OPERATE A VACUUM-TYPE STREET SWEEPER,  A VACUUM-TYPE STREET SWEEPER, A VACUUM-TYPE STREET SWEEPER,  VACUUM-TYPE STREET SWEEPER, VACUUM-TYPE STREET SWEEPER,  STREET SWEEPER, STREET SWEEPER,  SWEEPER, SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS COST TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS TO THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS THE CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS CITY OF ANN ARBOR, WITHIN FOUR (4) HOURS  OF ANN ARBOR, WITHIN FOUR (4) HOURS OF ANN ARBOR, WITHIN FOUR (4) HOURS  ANN ARBOR, WITHIN FOUR (4) HOURS ANN ARBOR, WITHIN FOUR (4) HOURS  ARBOR, WITHIN FOUR (4) HOURS ARBOR, WITHIN FOUR (4) HOURS  WITHIN FOUR (4) HOURS WITHIN FOUR (4) HOURS  FOUR (4) HOURS FOUR (4) HOURS  (4) HOURS (4) HOURS  HOURS HOURS OF BEING SO ORDERED. 6. RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  AREAS, INCLUDING PLACEMENT OF TOPSOIL, AREAS, INCLUDING PLACEMENT OF TOPSOIL,  INCLUDING PLACEMENT OF TOPSOIL, INCLUDING PLACEMENT OF TOPSOIL,  PLACEMENT OF TOPSOIL, PLACEMENT OF TOPSOIL,  OF TOPSOIL, OF TOPSOIL,  TOPSOIL, TOPSOIL, SEED, FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE  FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE  AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE  MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE  AND/OR SOD SHALL BE PERFORMED WITHIN FIVE AND/OR SOD SHALL BE PERFORMED WITHIN FIVE  SOD SHALL BE PERFORMED WITHIN FIVE SOD SHALL BE PERFORMED WITHIN FIVE  SHALL BE PERFORMED WITHIN FIVE SHALL BE PERFORMED WITHIN FIVE  BE PERFORMED WITHIN FIVE BE PERFORMED WITHIN FIVE  PERFORMED WITHIN FIVE PERFORMED WITHIN FIVE  WITHIN FIVE WITHIN FIVE  FIVE FIVE (5) DAYS OF THE COMPLETION OF FINAL GRADE. 7. CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT  OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT  SHALL BE SCHEDULED AND PERFORMED SO THAT SHALL BE SCHEDULED AND PERFORMED SO THAT  BE SCHEDULED AND PERFORMED SO THAT BE SCHEDULED AND PERFORMED SO THAT  SCHEDULED AND PERFORMED SO THAT SCHEDULED AND PERFORMED SO THAT  AND PERFORMED SO THAT AND PERFORMED SO THAT  PERFORMED SO THAT PERFORMED SO THAT  SO THAT SO THAT  THAT THAT PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  CONTROL MEASURES ARE IN PLACE PRIOR TO CONTROL MEASURES ARE IN PLACE PRIOR TO  MEASURES ARE IN PLACE PRIOR TO MEASURES ARE IN PLACE PRIOR TO  ARE IN PLACE PRIOR TO ARE IN PLACE PRIOR TO  IN PLACE PRIOR TO IN PLACE PRIOR TO  PLACE PRIOR TO PLACE PRIOR TO  PRIOR TO PRIOR TO  TO TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  AREAS AND TEMPORARY STABILIZATION MEASURES ARE AREAS AND TEMPORARY STABILIZATION MEASURES ARE  AND TEMPORARY STABILIZATION MEASURES ARE AND TEMPORARY STABILIZATION MEASURES ARE  TEMPORARY STABILIZATION MEASURES ARE TEMPORARY STABILIZATION MEASURES ARE  STABILIZATION MEASURES ARE STABILIZATION MEASURES ARE  MEASURES ARE MEASURES ARE  ARE ARE IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS. 8. SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  IN THE USE OF CONSTRUCTION EQUIPMENT IN THE USE OF CONSTRUCTION EQUIPMENT  THE USE OF CONSTRUCTION EQUIPMENT THE USE OF CONSTRUCTION EQUIPMENT  USE OF CONSTRUCTION EQUIPMENT USE OF CONSTRUCTION EQUIPMENT  OF CONSTRUCTION EQUIPMENT OF CONSTRUCTION EQUIPMENT  CONSTRUCTION EQUIPMENT CONSTRUCTION EQUIPMENT  EQUIPMENT EQUIPMENT TO PREVENT SITUATIONS THAT PROMOTE EROSION. 9. PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  BE MAINTAINED DURING CONSTRUCTION BY USE OF BE MAINTAINED DURING CONSTRUCTION BY USE OF  MAINTAINED DURING CONSTRUCTION BY USE OF MAINTAINED DURING CONSTRUCTION BY USE OF  DURING CONSTRUCTION BY USE OF DURING CONSTRUCTION BY USE OF  CONSTRUCTION BY USE OF CONSTRUCTION BY USE OF  BY USE OF BY USE OF  USE OF USE OF  OF OF WATER TRUCKS AND/OR DUST PALLATIVE AS REQUIRED.     10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  FOR MAINTAINING ALL TEMPORARY SOIL FOR MAINTAINING ALL TEMPORARY SOIL  MAINTAINING ALL TEMPORARY SOIL MAINTAINING ALL TEMPORARY SOIL  ALL TEMPORARY SOIL ALL TEMPORARY SOIL  TEMPORARY SOIL TEMPORARY SOIL  SOIL SOIL EROSION CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON  CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON  MEASURES AND REMOVAL OF SOME MEASURES UPON MEASURES AND REMOVAL OF SOME MEASURES UPON  AND REMOVAL OF SOME MEASURES UPON AND REMOVAL OF SOME MEASURES UPON  REMOVAL OF SOME MEASURES UPON REMOVAL OF SOME MEASURES UPON  OF SOME MEASURES UPON OF SOME MEASURES UPON  SOME MEASURES UPON SOME MEASURES UPON  MEASURES UPON MEASURES UPON  UPON UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  THE PROJECT.  FINAL COMPLETION OF PROJECT WILL THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  PROJECT.  FINAL COMPLETION OF PROJECT WILL PROJECT.  FINAL COMPLETION OF PROJECT WILL   FINAL COMPLETION OF PROJECT WILL  FINAL COMPLETION OF PROJECT WILL FINAL COMPLETION OF PROJECT WILL  COMPLETION OF PROJECT WILL COMPLETION OF PROJECT WILL  OF PROJECT WILL OF PROJECT WILL  PROJECT WILL PROJECT WILL  WILL WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  ALL SITE WORK AND UTILITY CONSTRUCTION IS ALL SITE WORK AND UTILITY CONSTRUCTION IS  SITE WORK AND UTILITY CONSTRUCTION IS SITE WORK AND UTILITY CONSTRUCTION IS  WORK AND UTILITY CONSTRUCTION IS WORK AND UTILITY CONSTRUCTION IS  AND UTILITY CONSTRUCTION IS AND UTILITY CONSTRUCTION IS  UTILITY CONSTRUCTION IS UTILITY CONSTRUCTION IS  CONSTRUCTION IS CONSTRUCTION IS  IS IS COMPLETE AND ALL SOILS ARE STABILIZED. 11. THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  GRADE INTO ADJACENT PROPERTIES.  SILT AND GRADE INTO ADJACENT PROPERTIES.  SILT AND  INTO ADJACENT PROPERTIES.  SILT AND INTO ADJACENT PROPERTIES.  SILT AND  ADJACENT PROPERTIES.  SILT AND ADJACENT PROPERTIES.  SILT AND  PROPERTIES.  SILT AND PROPERTIES.  SILT AND   SILT AND  SILT AND SILT AND  AND AND PROTECTIVE FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  BE INSTALLED AND MAINTAINED TO PREVENT GRADING, BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  INSTALLED AND MAINTAINED TO PREVENT GRADING, INSTALLED AND MAINTAINED TO PREVENT GRADING,  AND MAINTAINED TO PREVENT GRADING, AND MAINTAINED TO PREVENT GRADING,  MAINTAINED TO PREVENT GRADING, MAINTAINED TO PREVENT GRADING,  TO PREVENT GRADING, TO PREVENT GRADING,  PREVENT GRADING, PREVENT GRADING,  GRADING, GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT PROPERTIES. 12. TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE  PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE  FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE  MUST REMAIN INTACT UNTIL RESTORATION OF THE MUST REMAIN INTACT UNTIL RESTORATION OF THE  REMAIN INTACT UNTIL RESTORATION OF THE REMAIN INTACT UNTIL RESTORATION OF THE  INTACT UNTIL RESTORATION OF THE INTACT UNTIL RESTORATION OF THE  UNTIL RESTORATION OF THE UNTIL RESTORATION OF THE  RESTORATION OF THE RESTORATION OF THE  OF THE OF THE  THE THE SITE IS COMPLETE. SEQUENCE OF EROSION CONTROL MEASURES: 1. THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  TO SUBMIT TO THE ENGINEER, A SEQUENCE OF TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  SUBMIT TO THE ENGINEER, A SEQUENCE OF SUBMIT TO THE ENGINEER, A SEQUENCE OF  TO THE ENGINEER, A SEQUENCE OF TO THE ENGINEER, A SEQUENCE OF  THE ENGINEER, A SEQUENCE OF THE ENGINEER, A SEQUENCE OF  ENGINEER, A SEQUENCE OF ENGINEER, A SEQUENCE OF  A SEQUENCE OF A SEQUENCE OF  SEQUENCE OF SEQUENCE OF  OF OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  TO THE SOIL EROSION CONTROL MEASURES FOR TO THE SOIL EROSION CONTROL MEASURES FOR  THE SOIL EROSION CONTROL MEASURES FOR THE SOIL EROSION CONTROL MEASURES FOR  SOIL EROSION CONTROL MEASURES FOR SOIL EROSION CONTROL MEASURES FOR  EROSION CONTROL MEASURES FOR EROSION CONTROL MEASURES FOR  CONTROL MEASURES FOR CONTROL MEASURES FOR  MEASURES FOR MEASURES FOR  FOR FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION   THIS SCHEDULE IS TO INCLUDE INSPECTION  THIS SCHEDULE IS TO INCLUDE INSPECTION THIS SCHEDULE IS TO INCLUDE INSPECTION  SCHEDULE IS TO INCLUDE INSPECTION SCHEDULE IS TO INCLUDE INSPECTION  IS TO INCLUDE INSPECTION IS TO INCLUDE INSPECTION  TO INCLUDE INSPECTION TO INCLUDE INSPECTION  INCLUDE INSPECTION INCLUDE INSPECTION  INSPECTION INSPECTION AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  EROSION CONTROL MEASURES DAILY AND WITHIN EROSION CONTROL MEASURES DAILY AND WITHIN  CONTROL MEASURES DAILY AND WITHIN CONTROL MEASURES DAILY AND WITHIN  MEASURES DAILY AND WITHIN MEASURES DAILY AND WITHIN  DAILY AND WITHIN DAILY AND WITHIN  AND WITHIN AND WITHIN  WITHIN WITHIN 24 HOURS OF A STORM EVENT. SAMPLE SOIL EROSION AND SEDIMENTATION CONTROL INSTALLATION MINIMUM REQUIREMENTS: 1.1. INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS  SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS  FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS  TREE PROTECTION FENCING, MUD MATS, INLET FILTERS TREE PROTECTION FENCING, MUD MATS, INLET FILTERS  PROTECTION FENCING, MUD MATS, INLET FILTERS PROTECTION FENCING, MUD MATS, INLET FILTERS  FENCING, MUD MATS, INLET FILTERS FENCING, MUD MATS, INLET FILTERS  MUD MATS, INLET FILTERS MUD MATS, INLET FILTERS  MATS, INLET FILTERS MATS, INLET FILTERS  INLET FILTERS INLET FILTERS  FILTERS FILTERS ON EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  AND ALL OTHER TEMPORARY SOIL EROSION AND ALL OTHER TEMPORARY SOIL EROSION  ALL OTHER TEMPORARY SOIL EROSION ALL OTHER TEMPORARY SOIL EROSION  OTHER TEMPORARY SOIL EROSION OTHER TEMPORARY SOIL EROSION  TEMPORARY SOIL EROSION TEMPORARY SOIL EROSION  SOIL EROSION SOIL EROSION  EROSION EROSION CONTROLS, PRIOR TO ANY CLEARING OR EARTH MOVING OPERATION. 1.2. STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. 1.3. INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  STORM AND SANITARY SEWERS, AND OTHER ENCLOSED STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  AND SANITARY SEWERS, AND OTHER ENCLOSED AND SANITARY SEWERS, AND OTHER ENCLOSED  SANITARY SEWERS, AND OTHER ENCLOSED SANITARY SEWERS, AND OTHER ENCLOSED  SEWERS, AND OTHER ENCLOSED SEWERS, AND OTHER ENCLOSED  AND OTHER ENCLOSED AND OTHER ENCLOSED  OTHER ENCLOSED OTHER ENCLOSED  ENCLOSED ENCLOSED DRAINAGE FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY   NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  INLET FILTERS SHALL BE INSTALLED IMMEDIATELY INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  FILTERS SHALL BE INSTALLED IMMEDIATELY FILTERS SHALL BE INSTALLED IMMEDIATELY  SHALL BE INSTALLED IMMEDIATELY SHALL BE INSTALLED IMMEDIATELY  BE INSTALLED IMMEDIATELY BE INSTALLED IMMEDIATELY  INSTALLED IMMEDIATELY INSTALLED IMMEDIATELY  IMMEDIATELY IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE INLETS. 1.4. PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  GRADING OPERATIONS AND CONSTRUCT PAVEMENTS GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  OPERATIONS AND CONSTRUCT PAVEMENTS OPERATIONS AND CONSTRUCT PAVEMENTS  AND CONSTRUCT PAVEMENTS AND CONSTRUCT PAVEMENTS  CONSTRUCT PAVEMENTS CONSTRUCT PAVEMENTS  PAVEMENTS PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, ETC.). 1.5. CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS  MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS  EROSION AND SEDIMENTATION CONTROL MEASURES, AS EROSION AND SEDIMENTATION CONTROL MEASURES, AS  AND SEDIMENTATION CONTROL MEASURES, AS AND SEDIMENTATION CONTROL MEASURES, AS  SEDIMENTATION CONTROL MEASURES, AS SEDIMENTATION CONTROL MEASURES, AS  CONTROL MEASURES, AS CONTROL MEASURES, AS  MEASURES, AS MEASURES, AS  AS AS REQUIRED TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  AND SEDIMENT REMOVAL.  REMOVE ANY AND SEDIMENT REMOVAL.  REMOVE ANY  SEDIMENT REMOVAL.  REMOVE ANY SEDIMENT REMOVAL.  REMOVE ANY  REMOVAL.  REMOVE ANY REMOVAL.  REMOVE ANY   REMOVE ANY  REMOVE ANY REMOVE ANY  ANY ANY ACCUMULATED SEDIMENT IMMEDIATELY. 1.6. COMPLETE ALL BIORETENTION GRADING AND FINE GRADING. COMPLETE ALL BIORETENTION GRADING AND FINE GRADING. 1.7. TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL  SEED AND INSTALL EROSION CONTROL BLANKET IN ALL SEED AND INSTALL EROSION CONTROL BLANKET IN ALL  AND INSTALL EROSION CONTROL BLANKET IN ALL AND INSTALL EROSION CONTROL BLANKET IN ALL  INSTALL EROSION CONTROL BLANKET IN ALL INSTALL EROSION CONTROL BLANKET IN ALL  EROSION CONTROL BLANKET IN ALL EROSION CONTROL BLANKET IN ALL  CONTROL BLANKET IN ALL CONTROL BLANKET IN ALL  BLANKET IN ALL BLANKET IN ALL  IN ALL IN ALL  ALL ALL DISTURBED AREAS. 1.8. REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION. REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION. 1.9. CLEAN OUT STORM SEWER SYSTEMS. CLEAN OUT STORM SEWER SYSTEMS. 1.10. REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  DEFECTS TO THE SATISFACTION OF THE CITY OF ANN DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  TO THE SATISFACTION OF THE CITY OF ANN TO THE SATISFACTION OF THE CITY OF ANN  THE SATISFACTION OF THE CITY OF ANN THE SATISFACTION OF THE CITY OF ANN  SATISFACTION OF THE CITY OF ANN SATISFACTION OF THE CITY OF ANN  OF THE CITY OF ANN OF THE CITY OF ANN  THE CITY OF ANN THE CITY OF ANN  CITY OF ANN CITY OF ANN  OF ANN OF ANN  ANN ANN ARBOR'S SOIL EROSION AND SEDIMENTATION CONTROL OFFICIAL. 1.11. ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  EROSION CONTROL MEASURES MUST BE REMOVED, WITH EROSION CONTROL MEASURES MUST BE REMOVED, WITH  CONTROL MEASURES MUST BE REMOVED, WITH CONTROL MEASURES MUST BE REMOVED, WITH  MEASURES MUST BE REMOVED, WITH MEASURES MUST BE REMOVED, WITH  MUST BE REMOVED, WITH MUST BE REMOVED, WITH  BE REMOVED, WITH BE REMOVED, WITH  REMOVED, WITH REMOVED, WITH  WITH WITH ENGINEERS APPROVAL, PRIOR TO FINAL INSPECTION NOTE:  THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE   THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  INFORMATION ONLY.  IT IS INTENDED TO SHOW THE INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  ONLY.  IT IS INTENDED TO SHOW THE ONLY.  IT IS INTENDED TO SHOW THE   IT IS INTENDED TO SHOW THE  IT IS INTENDED TO SHOW THE IT IS INTENDED TO SHOW THE  IS INTENDED TO SHOW THE IS INTENDED TO SHOW THE  INTENDED TO SHOW THE INTENDED TO SHOW THE  TO SHOW THE TO SHOW THE  SHOW THE SHOW THE  THE THE SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  WITH RESPECT TO THE SOIL EROSION AND WITH RESPECT TO THE SOIL EROSION AND  RESPECT TO THE SOIL EROSION AND RESPECT TO THE SOIL EROSION AND  TO THE SOIL EROSION AND TO THE SOIL EROSION AND  THE SOIL EROSION AND THE SOIL EROSION AND  SOIL EROSION AND SOIL EROSION AND  EROSION AND EROSION AND  AND AND SEDIMENTATION CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR  CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR  MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR   THE CONTRACTOR IS RESPONSIBLE FOR  THE CONTRACTOR IS RESPONSIBLE FOR THE CONTRACTOR IS RESPONSIBLE FOR  CONTRACTOR IS RESPONSIBLE FOR CONTRACTOR IS RESPONSIBLE FOR  IS RESPONSIBLE FOR IS RESPONSIBLE FOR  RESPONSIBLE FOR RESPONSIBLE FOR  FOR FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  CONSTRUCTION SEQUENCE AND SCHEDULE TO THE CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  SEQUENCE AND SCHEDULE TO THE SEQUENCE AND SCHEDULE TO THE  AND SCHEDULE TO THE AND SCHEDULE TO THE  SCHEDULE TO THE SCHEDULE TO THE  TO THE TO THE  THE THE ENGINEER FOR REVIEW, COMMENT, AND APPROVAL. TEMPORARY SEEDING: 1. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. 2. ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  SEEDED, MULCHED, SODDED OR BUILT UPON SEEDED, MULCHED, SODDED OR BUILT UPON  MULCHED, SODDED OR BUILT UPON MULCHED, SODDED OR BUILT UPON  SODDED OR BUILT UPON SODDED OR BUILT UPON  OR BUILT UPON OR BUILT UPON  BUILT UPON BUILT UPON  UPON UPON BY NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  30TH IS TO BE TEMPORARILY STABILIZED PER 30TH IS TO BE TEMPORARILY STABILIZED PER  IS TO BE TEMPORARILY STABILIZED PER IS TO BE TEMPORARILY STABILIZED PER  TO BE TEMPORARILY STABILIZED PER TO BE TEMPORARILY STABILIZED PER  BE TEMPORARILY STABILIZED PER BE TEMPORARILY STABILIZED PER  TEMPORARILY STABILIZED PER TEMPORARILY STABILIZED PER  STABILIZED PER STABILIZED PER  PER PER SPECIFICATIONS.  
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: PACKARD ST HMA PATH

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE

x &5 3
gul ¥
rxOkFENo oD
by FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <;2§§;g
) OR DIRECTED BY THE ENGINEER. Zwlxs38
3} <  TOcck ®
L w593z
| UANTITIES 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, 635988
Q Q _ : _ _QUA"_'T'T'ES R : AND AS DIRECTED BY THE ENGINEER. ,:%5“5 :
B Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
_g 2047001 _Curb’ Gutter, and Curb and Gutter, Any Type’ Rem Ft 118.000 Quantlty Sign Code Description Area (sft) Total 3. IDI\:S.IE-é%—IEDAI;¥ .IP-ESPEC)'\ISCEIEIEE.IR-ORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
S 2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 82.000 Area (Sft) )
o 2057011 | _Grading, Driveway Approach Syd 15.000 10.0 D31 Street Name Sign 4.000 40.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
: : 4.0 G20-2 End Road Work 4.500 18.000
| 2057011 | _Grading, Sidewalk Syd 62.000 meverse Curve (Lof) 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
2 2057011 | _Grading, Sidewalk Ramp Syd 6.000 20 WAL 5.000 18.000 DIRECTED BY THE ENGINEER.
. - - R C Right
3 2057021 [ Undercutting, Type [IA Cyd 188.000 22 a: Zt S:\:rse ULN ;( il zggz ::gzg 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
o 2080020 | Erosion Control, Inlet Protection, Fabric Drop Ea 21.000 : - _aor e : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
o 2080036 _ | Erosion Control, Silt Fence Pt 324000 - iR e T — —— 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
% 3027011 _Aggregate Base, 6 inch, Modified Syd 5,628.000 5.0 W3-58 Reduce Speed Zone. 9.000 45.000 ) )
~ 3057011 | _Shared use Path, HMA Base Crushing and Shaping Syd 2,630,000 5.0 W20-1 | Road Work Ahead Sign 9.000 45.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
O
| 2010005 | HMA Surface, Rem Syd 26,000 1.0 W20-5A C.enter Lane Closed Ahead 9.000 9.000 ENGINEER. N
| 5010025 | Hand Patching Ton 5,000 1.0 W20-5R | Right bane Closed Ahead 9.000 9.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN <
&I 8017011 _Driveway, Nonreinf Conc, 8 inch, Modified Syd 15.000 50 R2-1 Speed Limit 7.500 38.000 ONE LIFT. [
. - Work Z Begi
8 8027001 | _Curb and Gutter, Conc, Barrier Ft 67.000 50 Ro-18C | ToTSone ToIme 1.9 80.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
olu 8027001 _Driveway Opening, Conc, Det M, Modified Ft 22.000 TOTAL | 356.000 L
o — 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE |2
.. 8030030 urpb Ramp Upening, Lonc Ft 51.000 LIFT. o T -
:00_3 8037001 _Detectable Warning Surface, Modified Ft 5.000 O oc 'E HJJ
5 , , — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Minopa ¥
g 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 53.000 ENGINEER. I < (7p)
o 8037010 _Sidewalk, Conc, 4 inch, Modified St 54.000 < g % E
= - - — 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. - | < - >
A 8037010 _Sidewalk, Conc, 6 inch, Modified Sft 500.000 = O n o
o 8060040 | Shared use Path, HMA Ton 1,138.000 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < |< 2 ,E’
= - — LL w
© 8067011 _Shared use Path, Grading, Modified Syd 26.000 Lo § 7;)
% 8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 68.000 O = 2 g
i 8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 68.000 I>_' m o @
2 .
T 8120140 Lighted Arrow, Type C, Furn Ea 2.000 6 oc
A 8120141 Lighted Arrow, Type C, Oper Ea 2.000 NOTES. ul) E
© 8120252 Plastic Drum, Fluorescent, Furn Ea 2.000 Ll
E 8100053 | Plastic Drum. Fluorescent, Oper - 5000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT w o
S : 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1—800—482—7171 A MINIMUM OF O =
a 8120330 | Sign, Portable, Changeable Message, Furn Ea 4.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S
' | um RN otk AT S R B s e e |
< - - - . .
S 8120350 | Sign, Type B, Temp, Prismatic, Furn Sft 316.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS '{},J
§ 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 316.000 WHO MAY NOT BE A PART OF THE ”MISS DIG” ALERT SYSTEM. o
= 8120352 | Sign. Type B, Temp, Prismatic, Special, Fum St 40.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL —
_5 8120353 Sign, Type B, Temp’ Prismatic, Special, Oper St 40.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
o : : ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS -
& 8127050 | _Pedestrian Type Il Barricade, Temp Ea 8.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
. 8167011 _Slope Restoration Syd 2,501.000 UTILITIES. '
3 8190244 | Hh, Adj Ea 1.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< 8230431 | Gate Box, Adj, Case 1 Ea 2000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD <
o SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
S THE PROJECT CONTRACT DOCUMENTS. wl
S, Ll
o [[p]
[. z . YI_
o — 2 <
o
5 ENGINEERING 60 IEK:
a = o
% CITY OF ANN ARBOR PUBLIC SERVICES TR < 8
S 301 EAST HURON STREET, P.O. BOX 8647 ? s N
= ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.

IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15 FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"
FROM TOP OF CONCRETE, OUT 15" TO THE CRUSHED AND SHAPED BASE. THIS IS TO ALLOW THE NEW HMA PATH

TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0232a FOR REQUIRED TRAFFIC SET UP FROM STONE
SCHOOL ROAD TO INDEPENDENCE BLVD.
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IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15’ FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"
FROM TOP OF CONCRETE, OUT 15" TO THE CRUSHED AND SHAPED BASE. THIS IS TO ALLOW THE NEW HMA PATH

TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0232a FOR REQUIRED TRAFFIC SET UP FROM STONE
SCHOOL ROAD TO INDEPENDENCE BLVD.
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IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15" FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"
FROM TOP OF CONCRETE, OUT 15" TO THE CRUSHED AND SHAPED BASE. THIS IS TO ALLOW THE NEW HMA PATH

TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0232a FOR REQUIRED TRAFFIC SET UP FROM STONE
SCHOOL ROAD TO INDEPENDENCE BLVD.
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IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.

IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15 FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"

FROM TOP OF CONCRETE, OUT 15’ TO THE TOP OF EXISTING PAVMENT. THIS IS TO ALLOW THE 3” CAP ON THE PATH
TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD.
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0250a FOR REQUIRED TRAFFIC SET UP.
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IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15 FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"
FROM TOP OF CONCRETE, OUT 15’ TO THE TOP OF EXISTING PAVMENT. THIS IS TO ALLOW THE 3" CAP ON THE PATH
TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0250a FOR REQUIRED TRAFFIC SET UP.

PACKARD ST HMA PATH
STA. 43+50 - STA. 53+50

STREET RESURFACING PROJECT - 2021

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE PLAN: 1:40
2021-004-20

DRAWING No.

[92]
T
m
m
_|
=z
[¢]

20 OF 58



AutoCAD SHX Text
2969

AutoCAD SHX Text
2990

AutoCAD SHX Text
2989

AutoCAD SHX Text
2857

AutoCAD SHX Text
2781-2791

AutoCAD SHX Text
2898

AutoCAD SHX Text
2828

AutoCAD SHX Text
2790-2796

AutoCAD SHX Text
3006

AutoCAD SHX Text
3023

AutoCAD SHX Text
3026

AutoCAD SHX Text
T:\2021004\Plan Production\Major Streets\2021004 - Packard St HMA Path.dwg  Dwg Created: 19-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21  Dwg Created: 19-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-2119-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21_a2 standard bw.stb - Plot Date: 20-Feb-21 - Plot Date: 20-Feb-2120-Feb-21

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
SHARED USE PATH, HMA BASE CRUSHING AND SHAPING

AutoCAD SHX Text
TRENCHING TO GET PATH  TO CORRECT WIDTH

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 14.67 S.Y.

AutoCAD SHX Text
M-OPEN 22 FT.

AutoCAD SHX Text
8" DDRIVE 132 S.F.

AutoCAD SHX Text
HMA SURFACE REM 33.33 S.Y.

AutoCAD SHX Text
FROM STATION 51+50 TO 65+50 ON THE NORTH SIDE WILL HAVE A 3" HMA CAP PLACED ON THE PATH WITH AREAS OF PAVEMENT BEING MARKED OUT FOR REMOVAL AND REPLACED DUE TO FAILURES.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 4.67 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 10.00 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 8.67 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 1.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 2.33 S.Y.

AutoCAD SHX Text
HMA SURFACE REM 2.67 S.Y.

AutoCAD SHX Text
TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY. FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0250a FOR REQUIRED TRAFFIC SET UP.  

AutoCAD SHX Text
IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS. EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER. IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

AutoCAD SHX Text
WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15' FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3" FROM TOP OF CONCRETE, OUT 15' TO THE TOP OF EXISTING PAVMENT.  THIS IS TO ALLOW THE 3" CAP ON THE PATH  TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD.  WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE  REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.   


Know what's below
Call before you dig.

CHECKED

DRAWN

L\
[l

DESCRIPTION

2916

2865

P.O. BOX 8647
ANN ARBOR, MI 48107-8647
734-794-6410
www.a2gov.org

2857

2917
SEE SHEET 22

STA:63+50
PUBLIC SERVICES
301 EAST HURON STREET

20—Feb—21

2873

oc
O
m
oc
<
Z
P
<
L
©)
>
=
(&)

o
()] )
o
o . |
| l = 1
2 | PACKARD RD
E 3+00 54+00 . 55+00 56+00 57+00 58+00 59+00 60+00 61+00 62+00 63+00
— — — | — - — — | - — — — | — — — — — | — - — s — | — — — — | — —e — o — | — —
_E ®
_§ [ o o ° ° ° ° '
5 l . '
m L Ll |- ) I—
X ' ) [ Q
| AVAY G AV P OYAVAV O S XA X SRR XSESK XS XSS X XSS X KSSRX SRS KX KSR XN RS X XXX D XA o XA XX
| o . ° =
— <.
o oo = |
9 N '-2' 2898 Q o |
L o 20 SHARED USE PATH, HMA BASE | [SHARED USE PATH, HMA BASE . o
& w 2 CRUSHING AND SHAPING CRUSHING AND SHAPING 2 )
= TRENCHING TO GET PATH TRENCHING TO GET PATH . 291 °
L TO CORRECT WIDTH TO CORRECT WIDTH ! o
w ) ]
77
O

IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15" FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"

FROM TOP OF CONCRETE, OUT 15" TO THE TOP OF EXISTING PAVMENT. THIS IS TO ALLOW THE 3" CAP ON THE PATH
TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0250a FOR REQUIRED TRAFFIC SET UP.

PACKARD ST HMA PATH
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IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE A SAFE AND ENGINEER APPROVED LOCATION TO STORE EQUIPMENT AND MATERIALS.
EQUIPMENT IS NOT TO BE STORED IN PRIVATE PROPERTY WITH OUT WRITTEN APPROVAL FROM THE OWNER.
IF EQUIPMENT IS PERMITTED TO BE STORED WITHIN THE WORK AREA IT MAY NOT RESTRICT LINE OF SIGHT FOR MOTORIST OR PEDESTRIANS.

WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15 FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3"

FROM TOP OF CONCRETE, OUT 15" TO THE TOP OF EXISTING PAVMENT. THIS IS TO ALLOW THE 3" CAP ON THE PATH
TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD. WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE
REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.

TRAFFIC CONTROL DEVICES ARE TO BE REMOVED FROM THE ROAD WAY AT THE END OF EACH DAY.
FOLLOW MDOT MAINTAINING TRAFFIC TYPICAL M0250a FOR REQUIRED TRAFFIC SET UP.

STREET RESURFACING PROJECT - 2021
PACKARD ST HMA PATH
STA. 63450 - STA. 72+35
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WHERE THE PATH MEETS CONCCRETE A MINIMUM OF 15' FROM THE CONC OUT WILL NEED TO BE GRADED DOWN 3" FROM TOP OF CONCRETE, OUT 15' TO THE TOP OF EXISTING PAVMENT.  THIS IS TO ALLOW THE 3" CAP ON THE PATH  TO MEET THE EXISTING CONCRETE GRADES IN THE FIELD.  WHERE THIS IS NOT FEASIBLE THE CONCRETE WALK WILL BE  REMOVED AND REPLACED TO MATCH THE NEW HMA PATH.   


20—Feb—21

a2 standard bw.stb — Plot Date:

19—Feb—-21 —
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PROJECT LOCATION: HURON PKWY
APPROACH TO LINDSAY LANE

CONSTRUCTION METHOD AND SEQUENCING

Know what's below.

Call before you dig.

CHECKED

DRAWN

DESCRIPTION

T:\2021004\Plan Production\Major Streets\2021004 — Huron Pkwy approach.dwg Dwqg Created:

c - 5
I onuy 8
I B N O 4667 FI LE N O 2021 —004 1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 25.@,\;09
. . FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E;’§§;g
OR DIRECTED BY THE ENGINEER. §%§E§E$%
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS %3':7:0-“‘.2
UANTITIES 4 !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ﬁgﬁmg :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
- - - Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
2057011 _Machine Grading, Special Syd 237.000
2057021 | _Undercutting, Type IIA Cyd 8.000 2.0 "D3-1 Street Name Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
2080020 Erosion Control, Inlet Protection, Fabric Drop E 2 2.0 G20-2 End Road Work 4.500 9.000
! i a .000 Reduce Speed Zone 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
5010002 | Cold Milling HMA Surface Syd 237.000 2.0 W3-8 P 9.000 18.000 DIRECTED BY THE ENGINEER.
1.0 W4-2R Lane Ends / Right 9.000 9.000
5010005 [AMA Surface, Rem Svd 7.000 > oo |Road Work Aead Siom 000 P 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
5010025 Hand Patching Ton 1.000 - - - ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
5010703 HMA. LVSP Ton 55000 1.0 W20-5R Right Lane Closed Ahead 9.000 9.000
5027021 ~Flowable Fil Cyd 1 000 2.0 R2-1 Speed Limit ' 7.500 15.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
8027001 | _Driveway Opening, Conc, Det M, Modified Ft 60.000 2.0 R5-18C | Work Zone Begins 16.000 32.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 2.000 TOTAL 118.000 ENGINEER. E
8120013 Barricade, Type IlI, High Intensity, Double Sided, Lighted, Oper Ea 2.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 28.000 ONE LIFT. 1 %
8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 28.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5 j
Lighted Arrow, Type C, Furn >
sl S LA =2 1.0% 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE W<
8120141 Lighted Arrow, Type C, Oper Ea 1.000 LIFT. O o o
8120252 Plastic Drum, Fluorescent, Furn Ea 3.000 oc % H
: 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE o T
8120253 Plastic Drum, Fluorescent, Oper Ea 3.000 ENGINEER. F_) )
8120330 Sign, Portable, Changeable Message, Furn E (5 1
, : : a 2.000 Z & W
. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. = O >
8120331 Sign, Portable, Changeable Message, Oper Ea 2.000 O g o
8120350 Sign, Type B, Temp, Prismatic, Furn St 110.000 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. E E |c_>
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 110.000 o & '{};‘
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 = E g
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 m E @
8127050 _Pedestrian Type Il Barricade, Temp Ea 5.000 oc =
8167011 _Slope Restoration Syd 3.000 NOTES: E %
8190244 Hh, Adj Ea 1.000 w T
FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT oc
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF -
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR (/p)

TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE : NTS

DRAWING No.
2021-004-23
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ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: GLENWOOD ROAD

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

c - 5
o?l 8
1.  THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ%’,ﬁog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%3°
OR DIRECTED BY THE ENGINEER. Zuexs35
< Al S
O . G<=
5 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS cah%aR
UANTITIES ’ ,
7 QUAN _ _ _ QUANTITIES I AND AS DIRECTED BY THE ENGINEER. >D5%< :
X Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
L
- ™ 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
8| 4037050 _Dr Structure, Adj, Case 1,.Mod|f|ed' , Ea 4.000 Quantity Sign Code Description Area (sft) Ar::t(aslft) DIRECTED BY THE ENGINEER.
4037050 _Dr Structure, Temp Lowering, Modified Ea 5.000
3 5017011 | _Raised Intersection, HMA Syd 448.000 2.0 G20-2 End Road Work 4.500 9.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
QU 5017011 Speed Hump, HMA Syd 210.000 5.0 W3-2 Yield Ahead 9.000 45.000
" = : : Reverss Curve (Riahd) 5.000 75000 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
o_? 6027011 _Raised Intersection, Conc Syd 448.000 5.0 W14l : : DIRECTED BY THE ENGINEER.
2.0 W20-1 Road Work Ahead Sign 9.000 18.000
| 6027011 | -Speed Hump, Cone Svd 210.000 100 o 1o Lo Rong Arend 5,000 50,000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
= 8117050  |_Pavt Mrkg, Ovly Cold Plastic, Speed Hump Chevron, White Ea 24.000 : . ' : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
2 8117050 | Pavi Mrkg, Polyurea, Speed Hump Chevron. White = 24000 - — — — —— 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
2 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 7.000 5.0 R1-2A To Oncoming Traffic 3.000 15.000 ) / ’
ks 8120013 | Barricade, Type Ill, High Intensity, Double Sided, Lighted, Oper Ea 7.000 TOTAL 302.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
c : ENGINEER. -
it 8120252 Plastic Drum, Fluorescent, Furn Ea 100.000 o
(73]
~ 8120253 | Plastic Drum, Fluorescent, Oper Ea 100.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
O| 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 302.000 ONE LIFT. 1
8120351 | Sign, Type B, Temp, Prismatic, Oper St 302.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 'G
SI Restorati Syd
sToroit | —ope e n d 200000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
8230431 Gate Box, Adj, Case 1 Ea 1.000 LIFT. o -
C o H
12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE o< T
ENGINEER. o
SO g
13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. % o %
o)
CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. E ; ,9
w 1]
’ m _| (/)]
FACILITY ID'S S G o
WATER NA NA @ @
o
SANITARY NA NA -
NOTES: LL
STORM NA NA - L
FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT o
WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF -
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR n

TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS
WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE : NTS
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Call before you dig.
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ITB No. 4667 FILE No. 2021-004
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1.  THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?&’,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>232%¢
OR DIRECTED BY THE ENGINEER. Zwexs3s
< S
OT . G4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 6a5%ag
UANTITIES , ,
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ,:%5“5 :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
22102: PZ\:;bRZn:Jtter and Curb and Gutter, Any Type, Rem SFyd 2:232222 St Slon Sode Deseription Area (sft) Ar::t(aslft) DIRECTED BY THE ENGINEER.
7 —_ ) ) ) ) t .
_ 2047011 | _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 85.000 50 D31 Street Name Sign 4.000 20.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
N
& 2057011 | _Grading, Driveway Approach Syd 95.000 - = End RoadcworkL - - = 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
© 2057011 | _Machine Grading, Special Syd 1552.000 10 Wi-4L everse Curve (Left 9.000 9.000 DIRECTED BY THE ENGINEER.
' . 1.0 W1-4L Reverse Curve (Right) 9.000 9.000
N 2057021 _Undercutting, Type II1A Cyd 52.000 > oL — ot 9.000 18.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
. 2080020 | Erosion Control, Inlet Protection, Fabric Drop Ea 6.000 : - Shfﬁ arrow ; - : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
+ e 2.0 W1-6R It arrow RIg 9.000 18.000
o 4037050 _Dr Structure Cover, Type B, Modified Ea 7.000
(@)
2 os70e0 | Dr Stracture Ad) Case 1 Modfied — 5000 40 W3-58 Reduce Speedl Zone 9.000 36.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
& 4037050 | _Dr Structure, Temp Lowering, Modified Ea 10.000 10 Wa2R  [Lane Ends/Right 9.000 9.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
JJ 5010002 | Cold Milling HMA Surface Syd 1,552.000 5.0 W20-1 Road Work Ahead Sign 3.000 45.000 ENGINEER. b
% 5010005 | HMA Surface, Rem Syd 26.000 1.0 W20-5A | Center Lane Closed Ahead 9.000 9.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN Q
2 5010025 | Hand Patching Ton 3,000 1.0 W20-5R [ Right Lane Closed Ahead 9.000 9.000 ONE LIFT. .
- S d Limit
T 5010061 | HMA Approach Ton 5.000 20 R il 5% 20000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
< 5010703 [HMA, LVSP Ton 359.000 = R o — 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE —
> 5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 163.000 3.0 R11-3a Road Closed Local Traffic Only 12.500 38.000 ) LIFT. ’ ’ oc 8 -
S 6027021 | _Flowable Fill Cyd 4.000 TOTAL 332.000 O [+ oY
| - - - — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Mg s Y
I 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 68.000 ENGINEER. I E 7]
- 8027001 _Curb and Gutter, Conc, Barrier Ft 91.000 < g > E
N - - — 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. - < < 5
_<|3 8027001 _Driveway Opening, Conc, Det M, Modified Ft 145.000 = O = o
$ 8110197 | Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 110.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E E o
0 Pavt Mrkg, Th I, 24 inch, Stop B = 0
o 8110218 av. rkg ermop. inc .Op ar . . Ft 12.000 FACILITY ID'S Lo g gJ)
5 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 3.000 O = o}
% 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 3.000 WATER 1 01-03716 I>_' m @
g 8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 56.000 SANITARY 2 71—-691 75/ 71—-69176 6 E
o 8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 56.000 1
= 92-58367/ 92—58366 NOTES: Ll
= 8120141 | Lighted Arrow, Type C, Oper Ea 2.000 STORM 4 92-58365// 92—58364/ Dl
o 6120252 | Plastic Drum. Fluorescent, Fum = 9,000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT W o
E : ’ ’ : WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—7171 A MINIMUM OF O =
5 8120253 | Plastic Drum, Fluorescent, Oper Ea 9.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S|
2 8120350 | Sign. Type B, Temp, Prismatic, Furn ” 312000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
0 : i PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT 1T,
< 8120351 | Sign, Type B, Temp, Prismatic, Oper Sft 312.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
_O . . . . |
S 8120353 | Sign, Type B, Temp, Prismatic, Special, Oper St 20.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -l
8127050 _Temporary No Parking Sign Ea 18.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
! p— Siops Resoration v P ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS =
< - - DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
5 8230431 | Gate Box, Adj, Case 1 Ea 1.000 UTILITIES. '
N
S 8507050 | _HMA Surface, Around Structure Cover, Rem Ea 2.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD =
o SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
g THE PROJECT CONTRACT DOCUMENTS. w
S, Ll
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AutoCAD SHX Text
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED OR DIRECTED BY THE ENGINEER. 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER.  3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE ENGINEER. 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 6. MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR ROAD BASE MATERIAL.  DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. 8. GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE ENGINEER. 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN ONE LIFT. 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE LIFT. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.. REMOVE MISS DIG FLAGS.REMOVE MISS DIG FLAGS.
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: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  AND IN CONFORMANCE WITH PUBLIC ACT AND IN CONFORMANCE WITH PUBLIC ACT  IN CONFORMANCE WITH PUBLIC ACT IN CONFORMANCE WITH PUBLIC ACT  CONFORMANCE WITH PUBLIC ACT CONFORMANCE WITH PUBLIC ACT  WITH PUBLIC ACT WITH PUBLIC ACT  PUBLIC ACT PUBLIC ACT  ACT ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CALL 811 OR 1-800-482-7171 A MINIMUM OF CALL 811 OR 1-800-482-7171 A MINIMUM OF  811 OR 1-800-482-7171 A MINIMUM OF 811 OR 1-800-482-7171 A MINIMUM OF  OR 1-800-482-7171 A MINIMUM OF OR 1-800-482-7171 A MINIMUM OF  1-800-482-7171 A MINIMUM OF 1-800-482-7171 A MINIMUM OF  A MINIMUM OF A MINIMUM OF  MINIMUM OF MINIMUM OF  OF OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SUNDAYS, AND HOLIDAYS, PRIOR SUNDAYS, AND HOLIDAYS, PRIOR  AND HOLIDAYS, PRIOR AND HOLIDAYS, PRIOR  HOLIDAYS, PRIOR HOLIDAYS, PRIOR  PRIOR PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  BE ROUTINELY NOTIFIED.  THIS DOES NOT BE ROUTINELY NOTIFIED.  THIS DOES NOT  ROUTINELY NOTIFIED.  THIS DOES NOT ROUTINELY NOTIFIED.  THIS DOES NOT  NOTIFIED.  THIS DOES NOT NOTIFIED.  THIS DOES NOT   THIS DOES NOT  THIS DOES NOT THIS DOES NOT  DOES NOT DOES NOT  NOT NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF NOTIFYING UTILITY OWNERS  OF NOTIFYING UTILITY OWNERS   NOTIFYING UTILITY OWNERS  NOTIFYING UTILITY OWNERS   UTILITY OWNERS  UTILITY OWNERS   OWNERS  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  THESE PLANS SHALL BE PERFORMED IN ACCORDANCE THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  PLANS SHALL BE PERFORMED IN ACCORDANCE PLANS SHALL BE PERFORMED IN ACCORDANCE  SHALL BE PERFORMED IN ACCORDANCE SHALL BE PERFORMED IN ACCORDANCE  BE PERFORMED IN ACCORDANCE BE PERFORMED IN ACCORDANCE  PERFORMED IN ACCORDANCE PERFORMED IN ACCORDANCE  IN ACCORDANCE IN ACCORDANCE  ACCORDANCE ACCORDANCE WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  OF TRANSPORTATION (MDOT) 2012 STANDARD OF TRANSPORTATION (MDOT) 2012 STANDARD  TRANSPORTATION (MDOT) 2012 STANDARD TRANSPORTATION (MDOT) 2012 STANDARD  (MDOT) 2012 STANDARD (MDOT) 2012 STANDARD  2012 STANDARD 2012 STANDARD  STANDARD STANDARD SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  INCLUDING REFERENCED MDOT PUBLICATIONS, AND INCLUDING REFERENCED MDOT PUBLICATIONS, AND  REFERENCED MDOT PUBLICATIONS, AND REFERENCED MDOT PUBLICATIONS, AND  MDOT PUBLICATIONS, AND MDOT PUBLICATIONS, AND  PUBLICATIONS, AND PUBLICATIONS, AND  AND AND THE PROJECT CONTRACT DOCUMENTS.
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING
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QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 10.000
T ITB No. 4667 FILE No. 2021-004
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,400.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 1,021.000
2057011 | _Grading, Driveway Approach Syd 514.000 CONSTRUCTION METHOD AND SEQUENCING
2057011 _Grading, Sidewalk Syd 28.000 ng 3
L >
2057011 | _Grading, Sidewalk Ramp Syd 32.000 1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁg,\g o
: ; : FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23825
Machine Grading, S I Syd , . Z89 Y
2057011 | Machine Grading, Specia y 10,233.000 OR DIRECTED BY THE ENGINEER. 2higxs28
2057021 | _Undercutting, Type IIA Cyd 319.000 LHERER S
2080020 | Erosion Control, Inlet Protection, Fabric Drop e 25 000 QUANTITIES 2. EKANP[I)_EXAgNS;RE%?EI;CB:\(/IAm]E’EIEngI(I:\I%ESND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, gg%ggfe;
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 100.000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special ) E 4 3 g
4021260 Trench Undercut and Backfill Cyd 30.000 Quantity Sign Code | Description Area (sft) ATOtaSIﬂ 3. g\:ggé%léDAgi I.T-ESPSNS(EI?\IEEEORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
N 4030200 | Dr Structure, 24 inch dia Ea 10.000 rea (Sft) '
| .
5 4030280 | Dr Structure, Adj, Add Depth Ft 1.000 15.0 D3 Street Name Sign 4.000 60.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
L i 2.0 G20-2 End Road Work 4.500 9.000
& 4037050 | Dr Structure Cover, Type B, Modified Ea 20.000 Roverse Curve (Lo 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
N 4037050 | _Dr Structure Cover, Type K, Modified Ea 12.000 10 wiaL . 2.000 2.000 DIRECTED BY THE ENGINEER.
£ 4037050 | br Structure, Ad), Case 1, MlodHed = 27.000 ;2 a:Zt ::::fovcvul ;(nght) zggz 12232 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
S 4037050 | _Dr Structure, Adj, Case 2, Modified Ea 1.000 : . : i : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
D_? 4037050 _Dr Structure, Cleaning, Modified Ea 1.000 2.0 W1-6R Shift arrow Right 9.000 18.000
| 7037050 | Dr Stucture. Temp Lowering. Modited - 5000 2.0 W3-58 Reduce Speed. Zone 9.000 18.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
e 4037050 | _Structure, Reconstruct Ea 1.000 1.0 W4-2R Lane Ends / Right 9.000 9.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
X 4047001 | _Underdrain, Subgrade, 6 inch, Special Ft 110.000 15.0 W20-1 Road Work Ahead Sign 9.000 135.000 ENGINEER. =
- 4047001 [ _Yard Drain, Outlet Ending, Plastic Pipe Ft 1.000 10 W205A | Center Lane Closed Ahead 5.000 5.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN Q
_E 4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000 1.0 W20-5R Right Lane Closed Ahead 9.000 9.000 ONE LIFT. 1
- - Speed Limit
5 5010002 | Cold Milling HMA Surface Syd 10,233.000 4.0 R2- P 7:500 30.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
n
N 5010005 | WA Surace, Rem Sy 210,000 — o o e : — —— 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE —
ol 5010025 Hand Patching Ton 18.000 11.0 R11-3a Road Closed Local Traffic Only 12.500 138.000 . . , o - A
LIFT. Ol E =
| s0to0er | VA Ppproach on o — = 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE m | < m
Rl 5010703 HMA, LVSP Ton 2,213.000 " ENGINEER. ) o o i z
Q 5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 725.000 < g 8 E
Z 5017031 | HMA. Wedging. 36A — 5000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. % 5 2 2
- 6027021 [ _Flowable Fil Cyd 26.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < | 2 o
4'003 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 514.000 FACILITY ID'S L Iﬁ:l- 5 Ié)l
§ 8027001 _Curb and Gutter, Conc, Barrier Ft 825.000 (@) = 8 g
‘; 8027001 | _Driveway Opening, Conc, Det M, Modified Ft 575,000 WATER 3 HV-00002/ 01337549/ 01-007 I>_- ﬂ m ¢
= i —
Z 8030030 Curb Ramp Opening, Conc Ft 48.000 71-69166/ 71-69167/ O -
o 8037001 _Detectable Warning Surface, Modified Ft 40.000 71-69884/ 71-69786/ NOTES: I E
_5 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 287.000 SANITARY 1 71-69787/ 71-69788/ (p] L
T 5037010 | _Sidewalk, Conc or Clay Brick Pavers, Rem and Reinstall ” 20,000 7711_‘::575’20//7711‘_5::50071// FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT | o
S , , — 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—-7171 A MINIMUM OF O =
> 8037010 | Sidewalk, Con, 4 inch, Modified sft 250.000 71-62379 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S
3 5110092 | Pavt Mrkg, Polyurea, 4 inch, Yellow o 360.000 STORM 4 92-58386/ 92—59060/ TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITES HAVE NOT BEEN o
: 92-59002/ 92-50727 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT w
S 8110197 | Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 310.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
€ 8110218 | Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 45.000 01-07589/ 01-07587/ WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.
S 01-07588/ 01-01946/ o
$ 8120012 |Barricads, Type Ill, High Intensity, Double Sided, Lighted, Furn Ea 11.000 WATER BOX 1 01-07582,/01—06989/ THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL =
8120013 | Barricade, Type Ill, High Intensity, Double Sided, Lighted, Oper Ea 11.000 01-01907/ 01-07581/ POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN [11)
! Liahted Arrow. Tvoe C. Oper 01-07583/ 01-08447/ ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS D
3 8120141 g , ype®, P Ea 2.000 01-01875 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
S 8120252 Plastic Drum, Fluorescent, Furn Ea 75.000 UTILITIES. '
N .
S 8120253 | Plastic Drum, Fluorescent, Oper Ea 75.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
{ 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 78.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD -
o S T To P oo SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND [l E
S 8120351 on. ype = emp. P Sft 78.000 THE PROJECT CONTRACT DOCUMENTS. TTRE:
—§ 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 60.000 L ﬁ ™
¥+
a 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 60.000 Z : g 2
<
5 8127050 | _Temporary No Parking Sign Ea 83.000 ENGINEERING g & o 8
% 8167011 | _Slope Restoration Syd 25.000 CITY OF ANN ARBOR PUBLIC SERVICES TTRE: E S
8 8230431 Gate Box, Adj, Case 1 Ea 10.000 301 EAST HURON STREET, P.O. BOX 8647 4 o N
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o = ’ ; a : 734-794-6410 www.a2gov.org
o 33 OF 58
d



AutoCAD SHX Text
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED OR DIRECTED BY THE ENGINEER. 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER.  3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE ENGINEER. 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 6. MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR ROAD BASE MATERIAL.  DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. 8. GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE ENGINEER. 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN ONE LIFT. 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE LIFT. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.. REMOVE MISS DIG FLAGS.REMOVE MISS DIG FLAGS.

AutoCAD SHX Text
: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  AND IN CONFORMANCE WITH PUBLIC ACT AND IN CONFORMANCE WITH PUBLIC ACT  IN CONFORMANCE WITH PUBLIC ACT IN CONFORMANCE WITH PUBLIC ACT  CONFORMANCE WITH PUBLIC ACT CONFORMANCE WITH PUBLIC ACT  WITH PUBLIC ACT WITH PUBLIC ACT  PUBLIC ACT PUBLIC ACT  ACT ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CALL 811 OR 1-800-482-7171 A MINIMUM OF CALL 811 OR 1-800-482-7171 A MINIMUM OF  811 OR 1-800-482-7171 A MINIMUM OF 811 OR 1-800-482-7171 A MINIMUM OF  OR 1-800-482-7171 A MINIMUM OF OR 1-800-482-7171 A MINIMUM OF  1-800-482-7171 A MINIMUM OF 1-800-482-7171 A MINIMUM OF  A MINIMUM OF A MINIMUM OF  MINIMUM OF MINIMUM OF  OF OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SUNDAYS, AND HOLIDAYS, PRIOR SUNDAYS, AND HOLIDAYS, PRIOR  AND HOLIDAYS, PRIOR AND HOLIDAYS, PRIOR  HOLIDAYS, PRIOR HOLIDAYS, PRIOR  PRIOR PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  BE ROUTINELY NOTIFIED.  THIS DOES NOT BE ROUTINELY NOTIFIED.  THIS DOES NOT  ROUTINELY NOTIFIED.  THIS DOES NOT ROUTINELY NOTIFIED.  THIS DOES NOT  NOTIFIED.  THIS DOES NOT NOTIFIED.  THIS DOES NOT   THIS DOES NOT  THIS DOES NOT THIS DOES NOT  DOES NOT DOES NOT  NOT NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF NOTIFYING UTILITY OWNERS  OF NOTIFYING UTILITY OWNERS   NOTIFYING UTILITY OWNERS  NOTIFYING UTILITY OWNERS   UTILITY OWNERS  UTILITY OWNERS   OWNERS  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  THESE PLANS SHALL BE PERFORMED IN ACCORDANCE THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  PLANS SHALL BE PERFORMED IN ACCORDANCE PLANS SHALL BE PERFORMED IN ACCORDANCE  SHALL BE PERFORMED IN ACCORDANCE SHALL BE PERFORMED IN ACCORDANCE  BE PERFORMED IN ACCORDANCE BE PERFORMED IN ACCORDANCE  PERFORMED IN ACCORDANCE PERFORMED IN ACCORDANCE  IN ACCORDANCE IN ACCORDANCE  ACCORDANCE ACCORDANCE WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  OF TRANSPORTATION (MDOT) 2012 STANDARD OF TRANSPORTATION (MDOT) 2012 STANDARD  TRANSPORTATION (MDOT) 2012 STANDARD TRANSPORTATION (MDOT) 2012 STANDARD  (MDOT) 2012 STANDARD (MDOT) 2012 STANDARD  2012 STANDARD 2012 STANDARD  STANDARD STANDARD SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  INCLUDING REFERENCED MDOT PUBLICATIONS, AND INCLUDING REFERENCED MDOT PUBLICATIONS, AND  REFERENCED MDOT PUBLICATIONS, AND REFERENCED MDOT PUBLICATIONS, AND  MDOT PUBLICATIONS, AND MDOT PUBLICATIONS, AND  PUBLICATIONS, AND PUBLICATIONS, AND  AND AND THE PROJECT CONTRACT DOCUMENTS.

AutoCAD SHX Text
T:\2021004\Plan Production\2021004 - Brockman Boulevard.dwg  Dwg Created: 19-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21  Dwg Created: 19-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-2119-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21_a2 standard bw.stb - Plot Date: 20-Feb-21 - Plot Date: 20-Feb-2120-Feb-21

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
00

AutoCAD SHX Text
DAD

AutoCAD SHX Text
AG/CE/GS

AutoCAD SHX Text
02/16/21

AutoCAD SHX Text
BID ST

AutoCAD SHX Text
CASTING TABLE

AutoCAD SHX Text
FACILITY ID'S

AutoCAD SHX Text
WATER

AutoCAD SHX Text
3

AutoCAD SHX Text
HV-00002/01-07549/01-00732

AutoCAD SHX Text
SANITARY

AutoCAD SHX Text
11

AutoCAD SHX Text
71-69166/ 71-69167/ 71-69884/ 71-69786/ 71-69787/ 71-69788/ 71-69750/71-69507/ 71-69502/ 71-69501/ 71-62379

AutoCAD SHX Text
STORM

AutoCAD SHX Text
4

AutoCAD SHX Text
92-58386/ 92-59060/ 92-59002/  92-50727

AutoCAD SHX Text
WATER BOX

AutoCAD SHX Text
11

AutoCAD SHX Text
01-07589/ 01-07587/ 01-07588/ 01-01946/ 01-07582/01-06989/ 01-01907/ 01-07581/ 01-07583/ 01-08447/ 01-01875 


Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: CARHART AVENUE

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

x = 5
onl 8
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 25.@,\;09
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <52§§;g
OR DIRECTED BY THE ENGINEER. Zu@xs38
< DS
O .Gc4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 33'5"-'”.‘2
UANTITIES ’ !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. >33 % §
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2(())2(())2111 zr Struc:re, I:em — ia 43222 Quantity Sign Code | Description Area (sft) Ar‘(l;:t(aslﬂ) DIRECTED BY THE ENGINEER.
5 ewer, Rem, Less than INCl t .
_ 2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 339.000 2.0 D31 Street Name Sign 4.000 8.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
N . . . . 2.0 W20-1 Road Work Ahead Sign 9.000 18.000
5 2047011 | Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 39.000 T T o 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
L‘:: 2057011 | _Grading, Driveway Approach Syd 12.000 2.0 Ri1-3a y 12.500 25.000 DIRECTED BY THE ENGINEER.
— TOTAL 51.000
Q 2057011 | -Grading, Sidewalk Syd 12.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
o 2057011 _Grading, Sidewalk Ramp Syd 15.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
kS 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 6.000
o : 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
E 4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 40.000
o 4021260 | Trench Undercut and Backfil Cyd 12.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
| . ) ENGINEER. -—
B 4030200 Dr Structure, 24 inch dia Ea 4.000 AN
173 4037050 _Dr Structure Cover, Type B, Modified Ea 4.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
z — ONE LIFT.
¥e) 4037050 _Dr Structure Cover, Type K, Modified Ea 4.000 [
g 4037050 _Dr Structure, Adj, Case 1, Modified Ea 4.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
2 Underdrain, Subgrade, 6 inch, Special
§ 4047001 | NCerTrem om0 en opemm R 40.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
1% 4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 4.000 LIFT. oc O -
%’ 4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 4.000 O C w H
I — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE m a 2 T
I 5010002 Cold Milling HMA Surface Syd 3,015.000 ENGINEER. o E n
— 5010005 | HMA Surface, Rem Syd 165.000 < g > W
‘T‘ 010025 Hand Patching Ton 9.000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. - 6 - 5
Lil_o 5010703 HMA, LVSP Ton 349.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. <L E § |c_>
o 5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 320.000 . L o c '{},J
~ — — FACILITY ID'S < B
5 5017011 _Cold Milling HMA Surface, Modified Syd 127.000 O - O UDD
*g 5017031 _HMA, Wedging, 36A Ton 5.000 WATER NA NA I>_' ﬂ
(0]
S 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 12.000 - 0
© , SANITARY NA NA (&)
g’ 8027001 _Curb and Gutter, Conc, Barrier Ft 236.000 NOTES: 1 E
(&) . . i _—
8027001 _Driveway Opening, Conc, Det M, Modified Ft 88.000 STORM NA NA N (w
o 5030030 | Curb Ramp Opening, Conc - 12,000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT L | oc
z : — : WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—-7171 A MINIMUM OF O =
qjj 8037001 _Detectable Warning Surface, Modified Ft 10.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR > (dp)
5 8037010 | _Sidewalk Ramp, Conc, 6 inch, Modified St 133.000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
> - - — PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
< 8037010 _Sidewalk, Conc, 4 inch, Modified St 110.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS N
E 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 108.000 WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
_C . —_—
g 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 35.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL —
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 3.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
' , , - - , ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS - |
¥ 8120013 | Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 3.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
© 8120252 Plastic Drum, Fluorescent, Furn Ea 21.000 UTILITIES. :
A .
S 8120253 | Plastic Drum, Fluorescent, Oper Ea 21.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< 8120350 | Sign, Type B, Temp, Prismatic, Furn St 43.000 WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD <
K} : - - SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
g3 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 THE PROJECT CONTRACT DOCUMENTS. Ll
-§ 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 Ll <
@ 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 Z ® g g
5 8127050 | _Pedestrian Type Il Barricade, Temp Ea 4.000 ENGINEERING g | IERS
z 8127050 | _Temporary No Parking Sign Ea 33.000 S CITY OF ANN ARBOR PUBLIC SERVICES ITHESNE S
S 8167011 _Slope Restoration Syd 85.000 e 301 EAST HURON STREET, P.O. BOX 8647 v o
N HMA Surface, Around Structure Cover, Rem ) ANN ARBOR, MICHIGAN 48107-8647 SHEET No
S 8507050 |- urace, tet ! Ea 12.000 734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED
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QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 12.000
- ITB No. 4667  FILE No. 2021-004
| |
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,266.000
2047001 _Exploratory Excavation, Vertical Ft 3.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 484.000 CONSTRUCTION METHOD AND SEQU ENCING
2057011 _Grading, Driveway Approach Syd 73.000 gwE 3
w o
2057011 | _Grading, Sidewalk Syd 42.000 1.  THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁg,\gog
— FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%2°
Grading, Sid Ik R Syd Zo0S Y
2057011 | e e TR d 29.000 OR DIRECTED BY THE ENGINEER. Zuox=38
2057011 _Machine Grading, Special Syd 9,356.000 : 8 2 @ g‘i{ ;
. _|_Om¢'>
2057021 | _Undercutting. Type IIA Cyd 278,000 QUANTITIES 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, CHB2ERE
AND AS DIRECTED BY THE ENGINEER. >Siu <
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 20.000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special 525 g
4020987 | Sewer, CI1V, 12 inch, Tr Det B Ft 120.000 _ _ N Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
- Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
4021260 Trench Undercut and Backfill Cyd 36.000 _
~ 4030200 | Dr Structure, 24 inch dia Ea 12.000 20 ‘031 [Steet Hame Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
I o 2.0 G20-2 End Road Work 4.500 9.000
2 4037050 [ Dr Structure Cover, Type B, Modified Ea 29.000 moverse Curve (Lo 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
0 4037050 [ _Dr Structure Cover, Type K, Modified Ea 13.000 1.0 Wil . 9.000 9.000 DIRECTED BY THE ENGINEER.
8 4037050 _Dr Structure, Adj, Case 1, Modified Ea 32.000 1.0 W1-4L Reverse Curve (Right) 9.000 9.000
. . — 20 W1l Shift arrow Left 9,000 18.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
S 4037050 | _Dr Structure, Temp Lowering, Modified Ea 34.000 ; : : : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
S 4047001 | nderdran, Subgrade, © Inoh Speca i 12000 = —— e — o 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
E 4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 2.000 2.0 W3-58B Reduce Speed Zone 9.000 18.000 ) / ’
ClL 5010002 | Cold Milling HMA Surface Syd 9,356.000 6.0 W20-1 | Road Work Ahead Sign 9.000 54.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
. 5010005 | HMA Surface. Rem Syd 141.000 0.0 W20-2 Detour Ahead 9.000 0.000 ENGINEER. N
2 5010025 [ Hand Patching Ton 16.000 10 W205A | Center Lane Closed Ahead 5.000 5.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN Q
2 5010061 | HMA Approach Ton 117 000 1.0 W20-5R | Right Lane Closed Ahead 9.000 9.000 ONE LIFT. .
5 - Speed Limit
5 5010703 |HMA, LVSP Ton 1,929.000 2.0 R2-1 e 7:500 15.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
S 6027021 | Flowable T Cve 23.000 — — = o - - 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE —
@ 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 72.000 6.0 R11-3a Road Closed Local Traffic Only 12.500 75.000 ) LIFT. ' ' oc 8 -
%I 8017011 _Driveway, Nonreinf Conc, 8 inch, Modified Syd 2.000 TOTAL 283.000 O oc E HJJ
; 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Dipw ¥
| 8027001 _Curb and Gutter, Conc, Barrier Ft 601.000 ENGINEER. oc oc 7
by 8027001 _Curb and Gutter, Conc, Mountable Ft 122.000 < g (lT) E
é 5027001 | Driveway Opening. Cone. Det M. Modified - 519,000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. % 5 g 2
T 8030030 | Curb Ramp Opening, Conc Ft 24.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < |< £ o
2 8037001 _Detectable Warning Surface, Modified Ft 20.000 FACILITY ID'S L Iﬁ:l' ‘u’j '{},J
-8' 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified St 264.000 O = S g
400_; 8037010 _Sidewalk, Conc or Clay Brick Pavers, Rem and Reinstall Sft 6.000 WATER 1 01-00449 |>—- m @
(; 8037010 _Sidewalk, Conc, 4 inch., Modified St 381.000 71-69096/ 71-69862/ 6 -
2 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 282.000 71-69864/ 71-69760/ N o
s 71-69749/ 71-69748/ NOTES o |
8110214 Pavt Mrkg, Thermopl, 12 inch, Crosswalk Ft 208.000 - - 1T
o , 71-69747/ 71-69746/ Ll
g 11021 Pavt Mrkg, Thermopl, 24 inch, Stop Bar 104, SANITARY 16 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT o
o oieme — , _ — i 04 000 71-69456/ 71-69457/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MNIMUM OF | O |I=
o 8120012 | Barricads, Type Ill, High Intensity, Double Sided, Lighted, Furn Ea 6.000 71-62246/ 71-62324/ THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S |0
o 6120013 | Barricade, Type IlI, High Intensity, Double Sided, Lighted, Oper o 5.000 71-62323/ 71-62321/ TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITES HAVE NOT BEEN o
n — . . 71-62322/ 71-62320 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
° 8120035 | Channelizing Device, 42 inch, Fluorescent, Furn Ea 25.000 97-58978/ 92—58979 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS N
% 8120036 C.hannelizing Device, 42 inch, Fluorescent, Oper Ea 25.000 92:58968// 92——58980// WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. 9
5 8120141 _ | Lighted Arrow, Type &, Oper Ea 1.000 STORM » 92-58969/ 92-58960/ THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -
8120252 | Plastic Drum, Fluorescent, Furn Ea 74.000 92-50617/ 92-50629/ POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
! S120753 | Plastic Drum. Fluorescent. Oper = 000 92-50618/ 92-50633/ ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS D
<+ ; ; a : 92-50635/ DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
(@]
o 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 67.000 UTILITIES. 1
IN S T B Te PO WATER BOX 3 01-07575/ 01-07572/ o)
< 8120351 'gn, Type B, Temp, Frismatic, Jper Sft 67.000 01-07573 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE >
< 8120352 | Sign, Type B, Temp, Prismatic, Special, Furn St 8.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
ke S T B T P Soe O SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
= 8120353 ign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 THE PROJECT CONTRACT DOCUMENTS. L
§ 8127050 _Temporary No Parking Sign Ea 75.000 Ll 0
a 8167011 _Slope Restoration Syd 25.000 Z 0 s 2
o
5 8230431 | Gate Box, Adj, Case 1 Ea 3.000 ENGINEERING g | IERS
% CITY OF ANN ARBOR PUBLIC SERVICES TTRE: E S
= 301 EAST HURON STREET, P.O. BOX 8647 % o o
N ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: EASTOVER PLACE

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

c + 5
onl g
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?&’,\gog
. > = © Cg ; o
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%3°
OR DIRECTED BY THE ENGINEER. §g§g§‘£%
< DS
O .Gc4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 63592
UANTITIES ’ ,
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ,:%5“5 :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § g
2047001 _Curb’ Gutter, and Curb and Gutter, Any Type’ Rem Ft 104.000 Quantlty Sign Code Description Area (sft) Total 3. IDI\:S.IE-é%—IEDAI;¥ .IP-ESPEC)'\ISCEIEIEE.IR-ORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 18.000 Area (Sft) )
2057011 | _Grading, Driveway Approach Syd 18.000 2.0 D31 Street Name Sign 4.000 8.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
N Machine Gradina. Soacial Svd 1.040.000 2.0 G20-2 End Road Work 4.500 9.000
L 2057011 |- g op y 00 Roverss Curve (LoD 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
2 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 5.000 10 W14l 9.000 9.000 DIRECTED BY THE ENGINEER.
| .. 1.0 W1-4L Reverse Curve (Right) 9.000 9.000
S 5010002 _ | Cold Miling FiMA Surface Svd 1,040,000 > PP Pr—— 000 pm— 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
5 5010005  |HMA Surface, Rem Syd 12.000 : : : : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
= 5010025 Hand Patching Ton 1 000 2.0 W1-6R Shift arrow Right 9.000 18.000
a 010706 [riA Lvsr - 51 000 20 W3-5B Reduce Speed Zone 9.000 18.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
o , on . -
o 6027021 |_Flowable Fil Cyd 2,000 2.0 W20-1 | Road Work Ahead Sign 9.000 18.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
| 5017011 | _Driveway, Nonreinf Conc, 8 inch, Modified Syd 18,000 1.0 W20-5A | Center Lane Closed Ahead 9.000 9.000 ENGINEER. N
2 8027001 | _Curb and Gutter, Conc, Barrier Ft 20.000 2.0 R2-1 Speed Limit 7.500 15.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN Q
: . . ” 2.0 R11-3 Road Closed Local Traffic Only 12.500 25.000 ONE LIFT.
z 8027001 _Driveway Opening, Conc, Det M, Modified Ft 84.000 2 TOTAL 156.000 :
o 8120012  |Barricade, Type IlI, High Intensity, Double Sided, Lighted, Furn Ea 2.000 : 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 'G
O
o Barricade, Type llI, High Intensity, Double Sided, Lighted, Oper
< 8120013 oore, ype T IO oAy, R el T P Fa 2.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
- 8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 28.000 LIFT. (@) -
QN 8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 28.000 oc w H
S - 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE oo T
8120141 Lighted Arrow, Type C, Oper Ea 1.000 ENGINEER. < ®
l 8120252 Plastic Drum, Fluorescent, Furn Ea 5.000 g a. E
al =120255 | Plasic Dram. Flaorescent, Oper — 000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. 5 i 2
o) ’ , ' >
2 8120350 | Sign, Type B, Temp, Prismatic, Furn Sft 148.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. E o ,9
| . - - w
Sign, Type B, Temp, P tic, O ) 2
9 8120351 ign, Type emp, Prismatic, Oper Sft 148.000 FACILITY ID'S o | 8
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 | w =)
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 WATER NA NA m @
8127050 _Temporary No Parking Sign E 12.000 oc
8167011 _olope R~estoration Yy 42.000 NOTES: L
8507050 _HMA Surface, Around Structure Cover, Rem Ea 1.000 STORM NA NA L
FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT o
WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—7171 A MINIMUM OF -
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR ()]

TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE : NTS

DRAWING No.
2021-004-36

[92]
T
m
m
_|
=z
[¢]

ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: FERDON ROAD

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

a2 standard bw.stb — Plot Date: 20—Feb—21

19—Feb—21 —
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 25.@,\309
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E2§§;§
OR DIRECTED BY THE ENGINEER. §5)J§6<§$%
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 33':30-'”.‘1’
UANTITIES ! !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ﬁgﬁmg :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
2030011 Dr Structure, R E 5.000 ] . o Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
r otructure, Rem - a Quantlty Slgn Code Description Area (Sft) Area (Sft) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 50.000 _
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 806.000 2.0 D31 Street Name Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
. - - . - Road Work Ahead Si
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 25.000 2.0 W21 hihial Ign. 2.0 15,009 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
2057011 | _Grading, Driveway Approach Syd 32,000 20 R11-3a  |Road Closed Local Traffic Only 12.500 25.000 DIRECTED BY THE ENGINEER.
. - TOTAL 51.000
2057011 | Grading, Sidewalk Syd 18.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
2057011 _Grading, Sidewalk Ramp Syd 7.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
2057011 _Machine Grading, Special Syd 3,766.000
. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
2057021 _Undercutting, Type IIA Cyd 126.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 16.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 50.000 ENGINEER. E
4021260 Trench Undercut and Backfill Cyd 15.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
4030200 Dr Structure, 24 inch dia Ea 5.000 ONE LIFT. \
4037050 _Dr Structure Cover, Type B, Modified Ea 4.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
Dr Struct C , T K, Modified
4037050 _ | Dr Structure Cover, Type K. Modifi Ea 5.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE ﬂ
4037050 _Dr Structure, Adj, Case 1, Modified Ea 6.000 LIFT. oc O -
4037050 _Dr Structure, Temp Lowering, Modified Ea 7.000 O oc HJJ
; : , 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE 11] Ao T
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 50.000 ENGINEER. oc < /)
4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 2.000 < g 8 E
— 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. 2| = >
5010002 Cold Milling HMA Surface Syd 3,766.000 = $) % (o)
5010005 | HMA Surface, Rem Syd 90.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E Q o
Hand Patchi w uw
5010025 and Fatching Ton 10.000 FACILITY ID'S L oC w 8
5010703 HMA, LVSP Ton 870.000 O = UD)
6027021 _Flowable Fill Cyd 15.000 WATER NA NA I>_' m
8017011 _Drfveway, Nonre?nf Conc, 6 ?nch, Mod?fﬁed Syd 14.000 SANITARY 3 71—69887/ 71—69888/ 6 oc
8017011 _Driveway, Nonreinf Conc, 8 inch, Modified Syd 18.000 71-69762/ NOTES: 1 E
8027001 _Curb and Guitter, Conc, Barrier Ft 283.000 STORM 1 92-58977 @ —
8027001 Driveway Opening, Conc, Det M, Modified Ft 511.000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT W o
— - : 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF 9 -
8030030 | Curb Ramp Opening, Conc Ft 12.000 WATER BOX 1 01-07534 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S |0
8037001 Detectable Warning Surface, Modified Ft 10.000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
— . — - PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 60.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS 7))
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 70.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL :
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 43.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
, , , , , ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS = |
8120012 [Barricade, Type Ill, High Intensity, Double Sided, Lighted, Furn Ea 8.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 8.000 UTILITIES. 1
8120252 | Plastic Drum, Fluorescent, Furn Ea 46.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
8120253 Plastic Drum, Fluorescent, Oper Ea 46.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
, , , SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
8120350 Sign, Type B, Temp, Prismatic, Furn St 43.000 THE PROJECT CONTRACT DOCUMENTS. Ll
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 Ll ~
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 % » g g
=
8120353 | Sign, Type B, Temp, Prismatic, Special, Oper st 8.000 ENGINEERING > | 2 Q
8127050 _Pedestrian Type |l Barricade, Temp Ea 4.000 CITY OF ANN ARBOR PUBLIC SERVICES L § E §
8167011 | Slope Restoration Syd 25.000 734-794-6410 www.a2gov.org
8230431 | Gate Box, Adj, Case 1 Ea 1.000 37 OF 58
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: SAINT FRANCIS DRIVE

ITB No. 4667 FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

Know what's below.

Call before you dig.

CHECKED

DRAWN

DESCRIPTION

c - 5
onuy 8
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 23.@,\;09
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E2§§;§
OR DIRECTED BY THE ENGINEER. Eg%gﬁff%
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 83':30-'”.‘1’
UANTITIES ’ !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ﬁgﬁmg :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o o § z
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2047001 _Clurb, Gutter, and Curb and Gutter., Any Type, Rem . Ft 92.000 Quantity Sign Code | Description Area (sft) Arz:t(aslft) DIRECTED BY THE ENGINEER.
S 2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 5.000 _
A 2057011  |_Grading, Driveway Approach Syd 5.000 2.0 "3 Street Name Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
[0} . . . 2.0 W20-1 Road Work Ahead Sign 9.000 18.000
Y 2057011 | -Machine Grading, Special Syd 1,611.000 e —————— 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
S 2057021 | _Undercutting, Type IIA Cyd 54.000 2.0 R11-3a Y 12.500 25.000 DIRECTED BY THE ENGINEER.
B . . , TOTAL 51.000
g 2080020 _ | Frosion Gontrol, Inlet Protection, Fabric Drop Ea 2.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
2 4037050 _Dr Structure Cover, Type C, Modified Ea 2.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
e 4037050 _Dr Structure Cover, Type D, Modified Ea 2.000
T - — 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
4037050 _Dr Structure, Adj, Case 1, Modified Ea 4.000
_:J 4037050 _Dr Structure, Temp Lowering, Modified Ea 2.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
45)1 5010002 Cold Milling HMA Surface Syd 1,611.000 ENGINEER. E
=
Q 5010005 HMA Surface, Rem Syd 10.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
_g 5010025 Hand Patching Ton 1.000 ONE LIFT. 1
g 5010703 HMA, LVSP Ton 373.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
» 6027021 _Flowable Fill Cyd 2.000 L
N . . . — 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE -
OI 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 5.000 LIFT. (@) W F
8027001 _Curb and Gutter, Conc, Mountable Ft 92.000 oc = H
! , , - - , 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE O o T
I~ 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 2.000 ENGINEER. o /)
_(|3 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 2.000 g 24 E
2 . . . 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. —_— (2) >
I 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 43.000 O % o
2 8120351 | Sign, Type B, Temp, Prismatic, Oper Sft 43.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. E T ,9
Sign, Type B, Temp, Prismatic, Special, F E B
8120352 ign, Type emp, Frismatic, special, Furn St 8.000 FACILITY ID'S oc = 8
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 | ‘% =)
8127050 _Temporary No Parking Sign Ea 15.000 WATER NA NA m @
8167011 _Slope Restoration Syd 30.000 oc
SANITARY NA NA -
NOTES: L
STORM NA NA - w
FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT oc
WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF -
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR (/p)

TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE : NTS

DRAWING No.
2021-004-38

[92]
T
m
m
_|
=z
[¢]

ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org
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FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
=l 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS
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CITY OF ANN ARBOR

ENGINEERING

ITB No. 4667 FILE No. 2021-004

PROJECT LOCATION: CANTERBURY ROAD

CONSTRUCTION METHOD AND SEQUENCING

QUANTITIES
Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special
. . e Total
Quantity Sign Code Description Area (sft) Area (Sft)
6.0 *D3-1 Street Name Sign 4.000 24.000
2.0 G20-2 End Road Work 4.500 9.000
2.0 W3-5B Reduce Speed Zone 9.000 18.000
1.0 W4-2R Lane Ends / Right 9.000 9.000
1.0 W1-6L Shift arrow Left 9.000 9.000
1.0 W1-6R Shift arrow Right 9.000 9.000
6.0 W20-1 Road Work Ahead Sign 9.000 54.000
1.0 W20-5R Right Lane Closed Ahead 9.000 9.000
2.0 R2-1 Speed Limit 7.500 15.000
20 R5-18C Work Zone Begins 16.000 32.000
50 R11-3a Road Closed Local Traffic Only 12.500 63.000
TOTAL 251.000
CASTING TABLE
FACILITY ID'S

WATER NA NA

SANITARY NA NA

STORM NA NA

WATER BOX NA NA

QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 10.000
2030015 Sewer, Rem, Less than 24 inch Ft 100.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,317.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 385.000
2057011 _Grading, Driveway Approach Syd 299.000
2057011 _Grading, Sidewalk Syd 11.000
2057011 _Grading, Sidewalk Ramp Syd 51.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 21.000
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 100.000
4021260 Trench Undercut and Backfill Cyd 30.000
4030200 Dr Structure, 24 inch dia Ea 10.000
4037050 _Dr Structure Cover, Type K, Modified Ea 11.000
4037050 _Dr Structure, Adj, Case 1, Modified Ea 10.000
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 100.000
4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 1.000
4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000
5010002 Cold Milling HMA Surface Syd 5,870.000
5010005 HMA Surface, Rem Syd 293.000
5010025 Hand Patching Ton 34.000
5010061 HMA Approach Ton 21.000
5010703 HMA, LVSP Ton 658.000
5017011 _Raised Crosswalk, HMA Syd 61.000
5017011 _Raised Intersection, HMA Syd 654.000
5017011 _Speed Hump, HMA Syd 40.000
6027011 _Raised Crosswalk, Conc Syd 61.000
6027011 _Raised Intersection, Conc Syd 654.000
6027011 _Speed Hump, Conc Syd 40.000
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 299.000
8027001 _Curb and Gutter, Conc, Barrier Ft 561.000
8027001 _Driveway Opening, Conc, Det M, Modified Ft 727.000
8030030 Curb Ramp Opening, Conc Ft 60.000
8037001 _Detectable Warning Surface, Modified Ft 50.000
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 455.000
8037010 _Sidewalk, Conc, 4 inch, Modified Sft 50.000
8037010 _Sidewalk, Conc, 6 inch, Modified St 50.000
8117050 _Pavt Mrkg, Ovly Cold Plastic, Speed Hump Chevron, White Ea 18.000
8117050 _Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 18.000
8117050 _Pavt Mrkg, Thermopl, Speed Hump Chevron, White Ea 18.000
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 5.000
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 5.000
8120252 Plastic Drum, Fluorescent, Furn Ea 78.000
8120253 Plastic Drum, Fluorescent, Oper Ea 78.000
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 227.000
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 227.000
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 24.000
8120353 Sign, Type B, Temp, Prismatic, Special, Oper St 24.000
8127050 _Pedestrian Type Il Barricade, Temp Ea 4.000
8127050 _Temporary No Parking Sign Ea 59.000
8167011 _Slope Restoration Syd 360.000
8230431 Gate Box, Adj, Case 1 Ea 3.000
8507050 _HMA Surface, Around Structure Cover, Rem Ea 29.000

10.
1.

12.

13.

14.

THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED
OR DIRECTED BY THE ENGINEER.

IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS,
AND AS DIRECTED BY THE ENGINEER.

INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.

PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.

PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.

GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
ENGINEER.

PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN
ONE LIFT.

ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS.

PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE
LIFT.

COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE
ENGINEER.

COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION.

REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.

NOTES:

Know what's below
Call before you dig.
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PUBLIC SERVICES
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FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS
WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: DORCHESTER ROAD

DESCRIPTION

QUANTITIES
Item Code Item Description Unit Quantity I T B N F I L E N
2030011 Dr Structure, Rem Ea 3.000 O . 466 7 O . 2 02 1 - O 04
2030015 Sewer, Rem, Less than 24 inch Ft 30.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,504.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 90.000 CONSTRUCTION METHOD AND SEQU ENCING
2057011 _Grading, Driveway Approach Syd 55.000 ng g
2057011 | Grading. Sidewalk Ramp Syd 7000 1.  THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 2953509
: : : FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%5 ¢
2057011 | _Machine Grading, Special Syd 2,569.000 OR DIRECTED BY THE ENGINEER. §5§§5§‘3 S
. < mn:“f’\’%
2057021 _Undercutting, Type lIA Cyd ) OT . G4=
> - — d i QUANTITIES 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, I
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 8.000 : : : — : : : AND AS DIRECTED BY THE ENGINEER. E:E <z,;
3027011 | Aogregate Base, B inoh, Modied ke 262,000 S R e e e e T e e 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS 58 2
3077001 _Trenching, Modified Ft 1,040.000 Quantity Sign Code Description Area (sft) Ar::t(aslﬂ) ' DIRECTED BY THE ENGINEER. ’ ,
S ,ClIV, 12 inch, Tr Det B . -
= e = — i 20 2.0 “D3-1 Street Name Sign 4.000 8.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES
‘T‘ 4021260 Trench Undercut and Backfill Cyd 9.000 0 W20 Road Work Ahead Sign 9,000 18.000 ) ? :
8 4030200 | Dr Structure, 24 inch dia Ea 3.000 - - - - 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
L 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000 DIRECTED BY THE ENGINEER
CI) 4037050 _Dr Structure Cover, Type B, Modified Ea 1.000 TOTAL 51.000 ‘
‘ff 4037050 | _Dr Structure Cover, Type K, Modified Ea 1.000 : 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
£ 4037050 | _Dr Structure, Adj, Case 1, Modified Ea 5 000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
(&) R e
- 4037050 | Dr Structure, Temp Lowering, Modified Ea 5.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
D_c_n 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 30.000
| 7047001 | Yard Dramn. Outiet Ending, Plastic Pipe - 000 8. gsé&%EgHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
. A
Q 4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000 AN
% 5010002 | Cold Milling HMA Surface Syd 2.569.000 9. SQI\E/EU%_ TINCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
o 5010005 HMA Surface, Rem Syd 167.000 ) !
5 5010025 | Hand Patching Ton 19,000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 'G
[ -
- 5010703  |HMA, LVSP Ton 594.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE o %
. 6027021 _Flowable Fill Cyd 28.000 LIFT. o (@) -
O . . B . m (] L
I 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 55.000 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE 1] o g I;'||:J
| 8027001 _Curb and Gutter, Conc, Barrier or Mountable, Slip Form Ft 1,127.000 ENGINEER. E 0] o 2
N Dri Opening, Conc, Det M, Modified o
| soz7oon | TWewRY Tpemme ome & T 7 R 371,000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. > | w
) 8030030 Curb Ramp Opening, Conc Ft 6.000 = O n 8
:t 8037001 | _Detectable Warning Surface, Modified Ft 5.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E (':i:: =
o 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 35.000 FACILITY ID'S LL oc % 8
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 107.000 O a o a
8110214 Pavt Mrkg, Thermopl, 12 inch, Crosswalk Ft 264.000 WATER 1 01-03034 |>_- L
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 24.000 SANITARY 1 71—62693 6 -
8120012 Barricade, Type I, High Intensity, Double Sided, Lighted, Furn Ea 4.000 NOTES: ' E
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 4.000 STORM NA NA (70 Ll
, FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT w e
8120252 | Plastic Drum, Fluorescent, Furn Ea 50.000 WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF O =
8120253 Plastic Drum, Fluorescent, Oper Ea 50.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOL'DAYS, PRIOR > CD
- — TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
8120350 | Sign, Type B, Temp, Prismatic, Furn St 43.000 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT 1T,
8120351 | Sign, Type B, Temp, Prismatic, Oper St 43.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
- — - WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 o
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sit 8.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL al
- - POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
8127050 | Pedestrian Type Il Barricade, Temp Ea 3.000 ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS =)
8127050 | _Temporary No Parking Sign Ea 27.000 B%ALmr;g. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
8167011 _Slope Restoration Syd 433.000 : !
8230431 |Gate Box, Adj, Case 1 Ea 1.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE P(ERFOR)MED IN ACCORDANCE g
WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
8507050 | HMA Surface, Around Structure Cover, Rem Ea 1.000 SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: INDEPENDENCE BOULEVARD 2

DESCRIPTION

QUANTITIES
Item Code Item Description Unit Quantity I T B N F I L E N
2030011 | Dr Structure, Rem = — O . 4667 O . 2 02 1 _ O 04
2030015 Sewer, Rem, Less than 24 inch Ft 130.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,280.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 181.000 CONSTRUCTION METHOD AND SEQU ENCING
2057011 _Grading, Driveway Approach Syd 168.000 §$E g
" FOLLOWING ITEMS. THE ORDER OF CONSTRUGTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED £hsket
- - - . rZ8<3 s
2057011 | _Machine Grading, Special Syd 2,513.000 OR DIRECTED BY THE ENGINEER. ZWwexs38
, <P2a¢R%
2057021 | -Ondereuting, Type IA Cve 04.000 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, 5O G8a:
: : - QUANTITIES DesEN S
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 8.000 : : : . : : : AND AS DIRECTED BY THE ENGINEER. E:m <z,;
N 3027011 _Aggregate Base, 8 inch, Modified Syd 425 000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
! e _ _ __ Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
0 3077001 _lrenching, Modine Ft 956.000 Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
CI) 4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 30.000 = Stool N S
S 7021260 | Tromon Undorot o Backr oy 5000 4.0 D3-1 e ame ~en 4.000 16.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
P - - - 4.0 W20-1 Road Work Ahead Sign 9.000 36.000
= 4030200 | Dr Structure, 24 inch dia Ea 3.000 o Closed Lo Tramo Ol 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
o Dr Structure Cover, Type K, Modified E 4.000 20 R11-3a d 12.500 25000 DIRECTED BY THE ENGINEER.
= 4037050 _ . ) , — a : TOTAL 77.000
2 4037050 | _Dr Structure, Adj, Case 1, Modified Ea 3.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
| 4037050 |_Dr Structure, Temp Lowering, Modified Ea 3.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
2 4047001 [ Underdrain, Subgrade, 6 inch, Special Ft 30.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
= 4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000
QO
2 5010002 | Cold Milling HMA Surface Sya 2513.000 8. gsé&%EgHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
N .
S 5010005 HMA Surface, Rem Syd 142.000 g
c
s 5010025 Hand Patching Ton 16.000 9. SQI\E/ELI%_TINCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN N
(V9] .
o~ 5010061 HMA Approach Ton 67.000 IL
9 5010703 |HMA, LVSP Ton 447 000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. %)
| 6027021 | Flowable Fil Cyd 24.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE o % a
al 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 168.000 LIFT. o) (@) E -
. . . . m > m
© 8017011 | Driveway, Nonreinf Conc, 8 inch, Modified Syd 0.000 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Mo U
cla 8027001 _Curb and Gutter, Conc, Barrier Ft 32.000 ENGINEER. E (5 5' (4p]
= , , — O
D (0] , Conc, Det M, Modified
y 8027001 | _~riveway Dpening, one, Der M, Vodle Ft 280.000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. > |2 ¥
8 8030030 | Curb Ramp Opening, Conc Ft 12.000 Z |0 6 S
S 8037001 | _Detectable Warning Surface, Modified Ft 10.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E = -
O ) . - (m]
Sid Ik R , Cong, 6 inch, Modified ’ LL (7]
o 8037010 | _Sidewalk Ramp, Conc, 6 inch, Modifie Sft 11.000 FACILITY ID'S o % Z 0
5 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 111.000 o =
- WATER NA NA >N w &
- 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 24.000 - L %
o 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 2.000
N . . ' ' . SANITARY NA NA O -
5 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 2.000 NOTES: 1 Ll
< : STORM NA NA | w
o 8120252 Plastic Drum, Fluorescent, Furn E 24.000
3 , 2 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT w o
3 8120253 | Plastic Drum, Fluorescent, Oper Ea 24.000 WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—7171 A MINIMUM OF O =
o 8120350 | Sign, Type B, Temp, Prismatic, Furn St 61.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S|
© - —— TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITES HAVE NOT BEEN o
e 8120351 Sign, Type B, Temp, Prismatic, Oper Sit 61.000 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
3 8120352 | Sign, Type B, Temp, Prismatic, Special, Furn St 16.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
o 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 16.000 WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
% i i i i i - —_—
e 8127050 | _Pedestrian Type Il Barricade, Temp Ea 6.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL n_nl
= — POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
| 8127050 | Temporary No Parking Sign Ea 21.000 ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS =)
3 8167011 | _Slope Restoration Syd 340.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
g 8230431 Gate Box, Adj, Case 1 Ea 1.000 UTILITIES. (.'IJ
N THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE >
< WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD =
S SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
o THE PROJECT CONTRACT DOCUMENTS. 1T}
3 L N
N pd s ¥
5 ENGINEERING > | 2 Q
a = o
% CITY OF ANN ARBOR PUBLIC SERVICES W |3 < 8
= 301 EAST HURON STREET, P.O. BOX 8647 % o o
< ANN ARBOR, MICHIGAN 48107-8647 SHEET No
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: MANCHESTER ROAD

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

QUANTITIES QUANTITIES CONSTRUCTION METHOD AND SEQUENCING
Item Code Item Description Unit Quantity Item Code Item Description Unit Quantity g " n g
2030011 Dr Structure, Rem Ea 11.000 8120141 Lighted Arrow, Type C, Oper Ea 1.000 1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 23%,\;09
2030015 Sewer, Rem, Less than 24 inch Ft 110.000 8120252 Plastic Drum, Fluorescent, Furn Ea 191.000 E)CF\)’LIE)CI)F\YVE"\(IZ?'ES-EQAYSTIEEEESQ:?\IEEREROF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED ;Eg‘f?%g
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 5,942.000 8120253 Plastic Drum, Fluorescent, Oper Ea 191.000 ’ E 8 § 8 §5§ %
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 862.000 8120310 Sign Cover Ea 2000 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, EEQEEE’E
, X . AND AS DIRECTED BY THE ENGINEER. >ow <
2057011 _Grading, Driveway Approach Syd 570.000 8120330 Sign, Portable, Changeable Message, Furn Ea 2.000 '5 ag 2
® g
2057011 _Grading, Sidewalk Syd 289.000 8120331 Sign, Portable, Changeable Message, Oper Ea 2.000 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2057011 _Grading, Sidewalk Ramp Syd 125.000 8120350 Sign, Type B, Temp, Prismatic, Furn Stt 185.000 DIRECTED BY THE ENGINEER.
&l 2057011 _Machine Grading, Special Syd 11,194.000 8120351 Sign, Type B, Temp, Prismatic, Oper St 185.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
_Undercutting, Type IIA Cyd ) ign, T B, T , Pri tic, ial, F
3 2057021 ereTne, e _ , d 349.000 8120352 _ | Sign, Type B, Temp, Prismatic, Special, Furn sft 48.000 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
L 2080020 | Erosion Control, Inlet Protection, Fabric Drop Ea 32.000 8120353 | Sign, Type B, Temp, Prismatic, Special, Oper St 48.000 DIRECTED BY THE ENGINEER.
N 2080036 Erosion Control, Silt Fence Ft 470.000 8127050 _Pedestrian Type Il Barricade, Temp Ea 13.000
.. A B 8 inch. Modified Svd . . 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
g 3027011 | -Aggregate Base, 8 inch, Moditie Y 1,885.000 8127050 | _Temporary No Parking Sign Ea 99.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
) 3077001 _Trenching, Modified Ft 4,241.000 8167011 _Slope Restoration Syd 939.000
g 2020987 | Sewer. CIIV. 12 inch. Tr Det B - 110.000 5230431 Gate Box, Adj, Case 1 = T 000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
| 4021260 Trench Undercut and Backfill Cyd 33.000 8507050 _HMA Surface, Around Structure Cover, Rem Ea 4.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
P 4030200 | Dr Structure, 24 inch dia Ea 11.000 ENGINEER. N
X 4030280 | Dr Structure, Adj, Add Depth Ft 1.000 QUANTITIES 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
< Dr Structure Cover, Type B, Modified ONE LIFT.
o 4037050 — P — Ea 9.000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special '
Dr Structure Cover, Type K, Modified -
3 4037050 |-  YPe R Ea 28.000 _ _ — Total 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. O
§ 4037050 _Dr Structure, Adj, Case 1, Modified Ea 31.000 Quantity Sign Code Description Area (sft) Area (Sft) w
- 7037050 | _Dr Structure, Adi, Case 2, Modified - 000 — ——sreNooo — — M. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE |3 N
7 4037050 | Dr Structure, Cleaning, Modified Ea 1.000 2.0 G20-2 | End Road Work 4.500 9.000 8 c 2 i
| 4037050 | _Dr Structure, Temp Lowering, Modified Ea 14.000 70 waee | Reduce Speed Zone 5000 000 12, ggglzlég-: ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Qo S Z
~ 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 110.000 10 W4-2R Lane Ends / Right 9.000 9.000 < g o E
. . . L
_é 4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 2.000 120 W20-1 Road Work Ahead Sign 9.000 108.000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. % 6 5 5
;l: 5010002 | Cold Milling HMA Surface Syd 11,194.000 10 W20-5R | Right Lane Closed Ahead 9.000 9.000 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. <|<E P2
" 5010005 | HMA Surface, Rem Syd 667.000 2.0 R5-18C | Work Zone Begins 16.000 32.000 L & % 0
9 5010025 Hand Patching Ton 76.000 TOTAL | 233.000 O|o = a
0] . =
o 5010061 HMA Approach Ton 83.000 I>_- ﬂ o
O 5010703  |HMA, LVSP Ton 2,422.000 il
g 5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 142.000 CASTING TABLE NOTES. CI) E
6027021 | _Flowable Fil Cyd 110.000 FACILITY ID'S - 0w
g 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 459.000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT w e
5 Driveway. Nonreinf Conc. 8 inch. Modified Svd 01-01225/ 01-01229/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1—-800—482-7171 A MINIMUM OF 9 -
S go17011 |- Y, ’ : y 111.000 WATER 5 01-01230/ 01-01234/ THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S|
o 8027001 _Curb and Gutter, Conc, Barrier or Mountable, Slip Form Ft 4,640.000 01-01233 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
- : : - PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
g 8027001 | _Driveway Opening, Conc, Det M, Modified Ft 1,302.000 SANITARY 4 71-61083/ 71-61696/ RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS '{})J
Q 8030030 | Curb Ramp Opening, Conc Ft 102.000 71-61704/ 71-61671 WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
O
Detectable Warning Surface, Modified — 1
S 8037001 | ~oeervRe Taming SArace, Mo i 85.000 STORM L 92-50696 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 1,127.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN [a1]
; 8037010 _Sidewalk, Conc, 4 inch, Modified Sft 2,410.000 WATER BOX NA NA SSESVIIQN(? SSI\L,::\ASESS DT(? l\TSg]l?OB'\IESI(BZICI)-:\IT'I'YAg'IQED TSRI;:IICR))RA'I(':C(): UCRéAJngSg%%?ﬂENI%AEggA% %ISSE E
3 8037010 _Sidewalk, Conc, 6 inch, Modified Sft 195.000 UTILITIES. '
N Pavt Mrkg, Pol , 4 inch, Yell
S 8110092 | "ol WMo, TOyrea, 7 Ineh, "W i 826.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
{ 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 702.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
g 8110214 | Pavt Mrkg, Thermopl. 12 inch, Crosswalk o 50,000 SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
3) . THE PROJECT CONTRACT DOCUMENTS. LLl
= 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 116.000 1T o
DS_ 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 10.000 Z ® S i
[ 4
E 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 10.000 ENG'NEER'NG g z 2 8.
a Channelizing Device, 42 inch, Fluorescent, Furn > | R
< 8120035 ene e f ! ! Ea 28.000 s CITY OF ANN ARBOR PUBLIC SERVICES w g g §
o 8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 28.000 : 301 EAST HURON STREET, P.O. BOX 8647
g b ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED OR DIRECTED BY THE ENGINEER. 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER.  3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE ENGINEER. 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 6. MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR ROAD BASE MATERIAL.  DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. 8. GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE ENGINEER. 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN ONE LIFT. 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE LIFT. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.. REMOVE MISS DIG FLAGS.REMOVE MISS DIG FLAGS.
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: TOWNER BLVD

ITB No. 4667 FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

Know what's below
Call before you dig.

CHECKED

DRAWN

DESCRIPTION

x = 5
onl g
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE ‘“BE E o
xXENe 8
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E2§§;g
OR DIRECTED BY THE ENGINEER. ZUgxsss
< DS
O .Gc4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS B:'ao-mfl’
UANTITIES ’ ’
Q : : : _QUA"_'T'T'ES — : AND AS DIRECTED BY THE ENGINEER. ,:%5“;: :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2030011 | Dr Structure, Rem Ea 11.000 Quantity Sign Code | Description Area (sft) Ar::t(aslﬂ) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 110.000
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 590.000 9.0 D31 Street Name Sign 4.000 36.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
. - - . 9.0 W20-1 Road Work Ahead Sign 9.000 81.000
= 2047011 | Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 77.000 — 3 Road Ciosed Local Traffe Oy pr— pr— 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
| 2057011 _Grading, Driveway Approach Syd 22.000 : ~ : : DIRECTED BY THE ENGINEER.
E 2057011 Grading, Sidewalk Ramp Syd 47.000 TOTAL 217.000
| — i i 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
N 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 33.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
.. 4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 110.000
3 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
S 4021260 Trench Undercut and Backfill Cyd 33.000
= 4030200 Dr Structure, 24 inch dia Ea 11.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
a 4037050 _Dr Structure Cover, Type K, Modified Ea 15.000 ENGINEER. E
! 4037050 _Dr Structure, Adj, Case 1, Modified Ea 4.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
Q
*,;,j 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 110.000 ONE LIFT. 1
3 5010002 Cold Milling HMA Surface Syd 3,160.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
2 HMA Surface, R Syd _
5 2010005 e e d 157.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
g 5010025 Hand Patching Ton 15.000 LIFT. oc (@) -
@ 5010061 HMA Approach Ton 38.000 8 o i
~ 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE A n T
S 5010703 HMA, LVSP Ton 328.000 ENGINEER. oc > o0
| 5017011 _Raised Intersection, HMA Syd 215.000 < g EJ' E
| - , 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. Zl=c >
- 6027011 _Raised Intersection, Conc Syd 215.000 O u o
N , , , — < Z O
. 8017011 | _Driveway, Nonreinf Conc, 6 inch, Modified Syd 22.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E = =
L 8027001 _Curb and Gutter, Conc, Barrier Ft 414.000 , TR o 8 '{},J
| , , — FACILITY ID'S o
(o)) 8027001 _Driveway Opening, Conc, Det M, Modified Ft 152.000 O = )
5 8030030 Curb Ramp Opening, Conc Ft 42.000 WATER NA NA I>_' m @
(O] . i
< 8037001 _Detectable Warning Surface, Modified Ft 35.000 - 0
SANITARY NA NA @)
g 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified St 426.000 NOTES. 1 E
> 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 260.000 STORM NA NA N w
A 6110218 | Pavt Mrkg, Thermopl, 24 inch. Stop Bar o =0.000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT L | oo
: : ' WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482—7171 A MINIMUM OF O =
g 8117050 _Pavt Mrkg, Ovly Cold Plastic, Speed Hump Chevron, White Ea 24.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR > (/p]
S 8117050 | _Pavt Mrkg, Polyurea, Speed Hump Chevron. White - 4,000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
> . PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
m 8117050 _Pavt Mrkg, Thermopl, Speed Hump Chevron, White Ea 24.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS N
E 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 8.000 WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
E 8120013 Barricade, Type IlI, High Intensity, Double Sided, Lighted, Oper Ea 8.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL :
8120252 | Plastic Drum, Fluorescent, Furn Ea 49000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
' ; ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS -
s 8120253 | Plastic Drum, Fluorescent, Oper Ea 49.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
© 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 181.000 UTILITIES. 1
A . R R
S 8120351 | Sign, Type B, Temp, Prismatic, Oper St 181.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE )
<
< 8120352 | Sign, Type B, Temp, Prismatic, Special, Furn St 36.000 WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD =
9 . . . . SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
= 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 36.000 THE PROJECT CONTRACT DOCUMENTS. L
'§ 8127050 _Pedestrian Type Il Barricade, Temp Ea 6.000 % g
o 8127050 _Temporary No Parking Sign Ea 30.000 -_— g <°'r
5 8167011 |_Slope Restoration Syd 180.000 ENGINEERING g - 2 Q
% 8230431 Gate Box, Adj, Case 1 Ea 2.000 B CITY OF ANN ARBOR PUBLIC SERVICES Ll § E S
8 8507050 _HMA Surface, Around Structure Cover, Rem Ea 35.000 G 301 EAST HURON STREET, P.O. BOX 8647 e o o
N i ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN
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ITB No. 4667 FILE No. 2021-004
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Call before you dig.
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?&’,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%3°
OR DIRECTED BY THE ENGINEER. §g§g§‘£%
< DS
OT . G4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 63592
UANTITIES ’ ,
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ,:%5“5 :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
20300111 Dr Structure. Rem = T 000 _ _ o Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
) 2 Area (Sft .
» Quantity Sign Code Description Area (sft) (Sft) DIRECTED BY THE ENGINEER
030015 Sewer, Rem, Less than 24 inch Ft 10.000 _
Nl 2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 140.000 4.0 "D3-1 Street Name Sign 4.000 16.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
Q . : 2.0 G20-2 End Road Work 4.500 9.000
L 2047001 | Exploratory Excavation, Vertical Ft 2.000 - 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
<|3 2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 31.000 2.0 W3-58 P 9.000 18.000 DIRECTED BY THE ENGINEER.
N : . 1.0 W4-2R Lane Ends / Right 9.000 9.000
. 2057011 | Orading, Sidewalk Sy 19.000 o 01 | Road Work Ahead Sign 5,000 ~5.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
+ 2057011 | _Grading, Sidewalk Ramp Syd 12.000 : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
*D“ 2080020 | Frosion Gonfrol Inlef Protection, Fabric Brop = 3000 — wEOSR A e e — — 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
5 4020987 | Sewer, CI IV, 12 inch, Tr Det B Ft 10.000 2.0 R2-1 Speed Limit ' 7.500 15.000 : / .
| 4021260 | Trench Undercut and Backfill Cyd 3.000 2.0 R5-18C | Work Zone Begins _ 16.000 32.000 8. gsé&%EgHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
e 4030200 | Dr Structure, 24 inch dia Ea 1,000 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000 . =
E 4037050 |_Dr Structure Cover, Type K., Modified Ea 1,000 ToTAL 169.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN S
° 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 10.000 ONE LIFT. )
s 5010002 | Cold Milling HMA Surface Syd 1,228.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. =
e (@)
2 5010005 HMA Surface, Rem Syd 31.000 L
® — 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE |2
N 5010025 and Fatching Ton 4.000 LIFT. o [
O -
! 5010703  |HMA, LVSP Ton 107.000 8 ooy ou
| , 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE o T
8027001 _Curb and Gutter, Conc, Barrier Ft 123.000 ENGINEER. oc Iu—) 7))
‘T‘ 8027001 _Driveway Opening, Conc, Det M, Modified Ft 5.000 < g fa) E
a . 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. Z| =4 >
0 8030030 Curb Ramp Opening, Conc Ft 12.000 = OF 9
& 8037001 | _Detectable Warning Surface, Modified Ft 10.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E o ,9
- Sid Ik R ,C , 6 inch, Modified [ (1]
e 8037010 _ | ewalk Ramp (l)nc mcu odifie St 107.000 FACILITY ID'S Lo fﬂ 8
5 8037010 _Sidewalk, Conc, 4 inch, Modified Sft 175.000 O = T =)
g 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 105.000 WATER NA NA I>_' m o @
o 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 13.000 - 0
z - , , — SANITARY NA NA @)
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 2.000 NOTES. ' E
g’ 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 2.000 STORM NA NA (p] L
: o | o pro—— ” ” T IR AT 8P o oo 1 TG [Q |
2 8120253  |Plastic Drum, Fluorescent, Oper Ea 6.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S |0
2 8120350 | Sign, Type B, Temp, Prismatic, Furn St 153.000 ;gl-:\?l%%gw\lfogﬁ%o EX%AI%\'\/AAéEgg \IAI/\IILLA%GSS \IIBVEESSU%L&BE&: NUOTITII-I!‘ITI!ZI-I:DS H?H\fg Blggs Bﬁ(%? E
% 8120351 | Sign, Type B, Temp, Prismatic, Oper Sft 153.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
_8 8120352 Sign, Type B, Temp, Prismatic, SpeciaL Furn Sft 16.000 WHO MAY NOT BE A PART OF THE "MISS DlG” ALERT SYSTEM. o
j 8120353 | Sign, Type B, Temp, Prismatic, Special, Oper St 16.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL =
O
Temporary No Parking Sign POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
! 2127050 |- omeern S =2 15000 ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS |
3 8167011 | _Slope Restoration Syd 25.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
O 8230431 | Gate Box, Adj, Case 1 Ea 1.000 UTILITIES. '
A
N THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
S SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
o THE PROJECT CONTRACT DOCUMENTS. w
3 L ©
: Z, [l §
c (5 E = g
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: CRANBROOK ROAD

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

a2 standard bw.stb — Plot Date: 20—Feb—21
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 25?,\309
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E2§§;§
OR DIRECTED BY THE ENGINEER. §I-‘})J§6<§f'r’%
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 33':30-““.‘3
UANTITIES 4 !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ﬁgﬁmg :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
2030011 Dr Structure, R E 6.000 . . L Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
r structure, ~em - a Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 60.000 _
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,719.000 4.0 D3 Street Name Sign 4.000 16.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
. - - ; - Road Work Ahead Si
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 474.000 4.0 W21 = = Ign. 2999 20,00 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
2057011 | _Grading, Driveway Approach Syd 432,000 3.0 R11-3a  |Road Closed Local Traffic Only 12500 | 38.000 DIRECTED BY THE ENGINEER.
2057011 Grading, Sidewalk Syd 28.000 TOTAL | 90.000
— i . 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
2057011 _Grading, Sidewalk Ramp Syd 12.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
2057011 _Machine Grading, Special Syd 3,755.000
- 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
2057021 _Undercutting, Type IIA Cyd 125.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 11.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 60.000 ENGINEER. E
4021260 Trench Undercut and Backfill Cyd 18.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
4030200 Dr Structure, 24 inch dia Ea 6.000 ONE LIFT. \
4037050 _Dr Structure Cover, Type B, Modified Ea 12.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
Dr Structure C , T D, Modified (ADA C /Grat
4037050 _ | Dr Structure Cover, Typo D, Modific ( over/Grate) Ea 1.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE ﬂ
4037050 _Dr Structure Cover, Type K, Modified Ea 6.000 LIFT. o (@) -
4037050 _Dr Structure, Adj, Case 1, Modified Ea 14.000 O C o H
- — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE 11] A < T
4037050 _Dr Structure, Temp Lowering, Modified Ea 14.000 ENGINEER. oc 8 7))
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 60.000 < g v E
— 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. 2| = o >
5010002 Cold Milling HMA Surface Syd 3,755.000 = $) (@) (o)
2’
5010005 | HMA Surface, Rem Syd 191.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E o ,C_’
- Ll
Hand Patch
5010025 and Patching Ton 22.000 FACILITY ID'S Lo é 8
5010703 HMA, LVSP Ton 434.000 O = O a
6027021 _Flowable Fill Cyd 32.000 WATER NA NA I>_' m
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 432.000 71-62512/71-62511/ 6 e
8027001 _Curb and Gutter, Conc, Barrier Ft 954.000 SANITARY 8 71-62510/ 71-62509/ NOTES: ' E
8027001 _Driveway Opening, Conc, Det M, Modified Ft 759.000 A -62508/ 71-62507/ (p] 1T
5030030 | Curb Ramp Opening. Cono - 2,000 71-62538/ 71-62506 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC AcT | |pC
. — : 92-50882/ 92-50881/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF 9 -
8037001 _Detectable Warning Surface, Modified Ft 10.000 STORM 4 92-50880/ 92-50879/ THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR > (/p)
8037010 Sidewalk Ramp, Conc, 6 inch, Modified St 110.000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
— . — : WATER BOX 1 01-08873 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT TT]
8037010 _Sidewalk, Conc, 4 inch, Modified St 131.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS 7))
8037010 _Sidewalk, Conc, 6 inch, Modified Sft 125.000 WHO MAY NOT BE A PART OF THE ”MISS DIG” ALERT SYSTEM. o
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 58.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL :
8120012 Barricade, Type 1", High |ntensity, Double Sided, Lighted, Furn Ea 3.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
, , ” . , ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS = |
8120013 | Barricade, Type Ill, High Intensity, Double Sided, Lighted, Oper Ea 3.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
8120252 Plastic Drum, Fluorescent, Furn Ea 75.000 UTILITIES. :
8120253 | Plastic Drum, Fluorescent, Oper Ea 75.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 74.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —_—
, X - SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 74.000 THE PROJECT CONTRACT DOCUMENTS. Ll
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 16.000 Ll ~
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 16.000 Z 4] § i
o
8127050 | _Pedestrian Type Il Barricade, Temp Ea 4.000 ENGINEERING g : 2 Q
8127050 _Temporary No Parking Sign Ea 39.000 B CITY OF ANN ARBOR PUBLIC SERVICES L 3 E S
8167011 _Slope Restoration Syd 696.000 vy 301 EAST HURON STREET, P.O. BOX 8647 v o o
; - ANN ARBOR, MICHIGAN 48107-8647 SHEET No
8230431 Gate Box, Adj, Case Ea 1.000 734-794-6410 www.a2gov.org
8507050 _HMA Surface, Around Structure Cover, Rem Ea 1.000 47 OF 58
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1.  THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?&’,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>=23%39
OR DIRECTED BY THE ENGINEER. Egggs‘i%
< DS
O .Gc4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 63592
UANTITIES ' '
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ,:%5“5 :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § g
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2047001 _Clurb, Gutter, and Curb and Gutter., Any Type, Rem , Ft 548.000 Quantity Sign Code Description Area (sft) Ar'(l;:t(aslﬂ) DIRECTED BY THE ENGINEER.
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 41.000
¢ 2057011 | _Grading, Driveway Approach Syd 3.000 7.0 D31 Street Name Sign 4.000 28.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
Q : : 2.0 G20-2 End Road Work 4.500 9.000
L 2057011 _Grading, Sidewalk Syd 28.000 Reverse Curve (Right) 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
il 2057011 | _Grading, Sidewalk Ramp Syd 12.000 10 Wi-4R d 9.000 9.000 DIRECTED BY THE ENGINEER.
N . . . 1.0 W1-6L Shift arrow Left 9.000 9.000
@ 2057011 | _Machine Grading, Specta] Svd 4155000 ” o Shift arrow Right 5,000 5,000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
g 2080020 | Erosion Control, Inlet Protection, Fabric Drop Ea 14.000 : : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
o 4037050 | b Strueture Cover, Type B, Modied = 2000 -~ — i — — 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
D_? 4037050 _Dr Structure, Adj, Case 1, Modified Ea 2.000 70 W20-1 Road Work Ahead Sign 9.000 63.000 ) / ’
| 4037050 | _Dr Structure, Temp Lowering, Modified Ea 2.000 2.0 R5-18C | Work Zone Begins 16.000 32.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
% 010002 Cold Milling HMA Surface Syd 2.155.000 6.0 R11-3a Road Closed Local Traffic Only 12.500 75.000 ENGINEER. E
3 5010005 | HMA Surface, Rem Syd 61.000 TOTAL | 252.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN S
o 5010025 Hand Patching Ton 7.000 ONE LIFT. 1
O
e 5010061 | HMA Approach Ton 32.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 'G
O
-+~ HMA, LVSP .
Z 2010703 > _ Ton 337.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
cg 5017011 _Cold Milling HMA Surface, Modified Syd 77.777 LIFT. oc O -
! 6027021 _Flowabile Fill Cyd 10.000 8 oc % m
| , , , — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE oz T
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 3.000 ENGINEER. I ;J 7]
(T' 8027001 _Curb and Gutter, Conc, Mountable Ft 540.000 < g < E
Q , 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. Z> | = w >
0 8030030 Curb Ramp Opening, Conc Ft 18.000 < Q % 8
8| 8037001 | _Detectable Warning Surface, Modified Ft 15.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E b ,9
. 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 108.000 , TR o 2 '{},J
S , , — FACILITY ID’S < m
et 8037010 _Sidewalk, Conc, 4 inch, Modified Sft 250.000 O = 5] =)
§ 8120012 Barricade, Type llI, High Intensity, Double Sided, Lighted, Furn Ea 6.000 WATER NA NA I>_' m @
O
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper E 6.000 - 0
g - 2 SANITARY NA NA O
a 8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 28.000 NOTES. ' E
g 8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 28.000 STORM NA NA (p] L
3 6120141 | Lighted Arrow, Type C. Oper Ea 1 000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT 8 oc
o : — WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—-7171 A MINIMUM OF O -
2 8120350 | Sign, Type B, Temp, Prismatic, Furn Sft 224.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S|
g 5120351 | Sign, Type B, Temp, Prismatic, Oper st 24,000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
< , — _ ' PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
o 8120352 | Sign, Type B, Temp, Prismatic, Special, Furn Sft 28.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS N
4% 8120353 Sign, Type B, Temp, Prismatic, Special, Oper St 28.000 WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
_O . . —_—
S 8127050 | _Temporary No Parking Sign Ea 40.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -l
8167011 | _Slope Restoration Syd 150.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
! ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS D
s 8507050 | HMA Surface, Around Structure Cover, Rem Ea 7.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
S UTILITIES. '
A
Q THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD =
ks SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
o THE PROJECT CONTRACT DOCUMENTS. T
3 L -
L pa s 3
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5 ENGINEERING > < 2 Q
a = o
% CITY OF ANN ARBOR PUBLIC SERVICES Ww|s < 8
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: INDEPENDENCE BOULEVARD 1

ITB No. 4667 FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

QUANTITIES
Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special
. . e Total
Quantity Sign Code Description Area (sft) Area (Sft)
11.0 *D3-1 Street Name Sign 4.000 44.000
2.0 G20-2 End Road Work 4.500 9.000
1.0 W1-4L Reverse Curve (Left) 9.000 9.000
1.0 W1-4L Reverse Curve (Right) 9.000 9.000
2.0 W1-6L Shift arrow Left 9.000 18.000
2.0 W1-6R Shift arrow Right 9.000 18.000
20 W3-5B Reduce Speed Zone 9.000 18.000
11.0 W20-1 Road Work Ahead Sign 9.000 99.000
1.0 W20-5A Center Lane Closed Ahead 9.000 9.000
2.0 R2-1 Speed Limit 7.500 15.000
2.0 R5-18C Work Zone Begins 16.000 32.000
9.0 R11-3a Road Closed Local Traffic Only 12.500 113.000
TOTAL 393.000
CASTING TABLE
FACILITY ID'S
WATER NA NA
SANITARY NA NA
STORM 1 92-50667
WATER BOX NA NA

QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 12.000
2030015 Sewer, Rem, Less than 24 inch Ft 120.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 627.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 24.000
2057011 _Grading, Driveway Approach Syd 17.000
2057011 _Grading, Sidewalk Ramp Syd 7.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 35.000
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 120.000
4021260 Trench Undercut and Backfill Cyd 36.000
4030200 Dr Structure, 24 inch dia Ea 12.000
4037050 _Dr Structure Cover, Type B, Modified Ea 3.000
4037050 _Dr Structure Cover, Type K, Modified Ea 14.000
4037050 _Dr Structure, Adj, Case 1, Modified Ea 5.000
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 120.000
4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 1.000
4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000
5010002 Cold Milling HMA Surface Syd 9,203.000
5010005 HMA Surface, Rem Syd 139.000
5010025 Hand Patching Ton 16.000
5010061 HMA Approach Ton 67.000
5010703 HMA, LVSP Ton 748.000
5017011 _Raised Intersection, HMA Syd 343.000
5017011 _Speed Hump, HMA Syd 194.000
6027011 _Raised Intersection, Conc Syd 343.000
6027011 _Speed Hump, Conc Syd 194.000
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 17.000
8027001 _Curb and Gutter, Conc, Barrier Ft 435.000
8027001 _Driveway Opening, Conc, Det M, Modified Ft 186.000
8030030 Curb Ramp Opening, Conc Ft 6.000
8037001 _Detectable Warning Surface, Modified Ft 5.000
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 63.000
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 162.000
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 74.000
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 12.000
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 12.000
8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 28.000
8120036 Channelizing Device, 42 inch, Fluorescent, Oper Ea 28.000
8120141 Lighted Arrow, Type C, Oper Ea 1.000
8120252 Plastic Drum, Fluorescent, Furn Ea 54.000
8120253 Plastic Drum, Fluorescent, Oper Ea 54.000
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 349.000
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 69.000
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 44.000
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 44.000
8127050 _Pedestrian Type Il Barricade, Temp Ea 2.000
8127050 _Temporary No Parking Sign Ea 91.000
8167011 _Slope Restoration Syd 135.000
8217050 _Monument Box, Adj Ea 1.000
8230431 Gate Box, Adj, Case 1 Ea 2.000
8507050 _HMA Surface, Around Structure Cover, Rem Ea 33.000

1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED
OR DIRECTED BY THE ENGINEER.

2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS,
AND AS DIRECTED BY THE ENGINEER.

3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.

5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.

7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.

8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
ENGINEER.

9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN
ONE LIFT.

10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS.

11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE
LIFT.

12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE
ENGINEER.

13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION.

14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS
WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE 25%,\;09
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E$§§;g
OR DIRECTED BY THE ENGINEER. ZUgxsss
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 6a5%ag
UANTITIES ! J
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. >33 % §
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § g
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2030011 Dr Structure, Rem Ea 2.000 Quantity Sign Code Description Area (sft) Ar::t(aslft) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 20.000
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 178.000 2.0 D31 Street Name Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
N : . . . - Road Work Ahead Si
9 2047011 | Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 26.000 20 e el — —— 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
E 2057011 _Grading, Driveway Approach Syd 26.000 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000 DIRECTED BY THE ENGINEER.
| . . . TOTAL 51.000
2 2057011 | Machine Grading, Special Syd 820.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
B 2057021 _Undercutting, Type IIA Cyd 27.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
*g 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 8.000
a 2020967 s oIV 12 moh Tr Dot B - 20.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
- ewer, , Inch, Ir be t .
2 4021260 | Trench Undercut and Backfil Cyd 6.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
I 4030200 Dr Structure, 24 inch dia Ea 2.000 ENGINEER. E
% 4037050 _Dr Structure Cover, Type B, Modified Ea 1.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
E 4037050 _Dr Structure, Adj, Case 1, Modified Ea 5.000 ONE LIFT. 1
o 4037050 _Dr Structure, Temp Lowering, Modified Ea 5.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
O
Underdrain, Subgrade, 6 inch, Special
g 4047001 | nCerTrAm o porare 0 en opemm i 20.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE t
+ 5010002 Cold Milling HMA Surface Syd 820.000 LIFT. oc O -
~ 5010005 | HMA Surface, Rem Syd 20.000 8 o w g
N ; 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE a > T
5010025 Hand Patching Ton 2.000 ENGINEER. oc o zZ o
| 5010703 HMA, LVSP Ton 190.000 < = = o
~ 5027021 Flowable Fill Cyd 3,000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. - 6 : 5
I = : =z —_
ﬁ 8017011 | _Driveway, Nonreinf Conc, 6 inch, Modified Syd 26.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E S ,9
L(|) 8027001 _Curb and Gutter, Conc, Barrier Ft 47.000 FACILITY ID'S TR o (:) '{},J
5 8027001 _Driveway Opening, Conc, Det M, Modified Ft 131.000 O = > g
*g 8120012 Barricade, Type llI, High Intensity, Double Sided, Lighted, Furn Ea 2.000 WATER 1 01-02095 I>_' m @
()
S 8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 2.000 - 0
SANITARY NA NA o
2 8120252 Plastic Drum, Fluorescent, Furn Ea 13.000 NOTES: ! E
= 8120253 Plastic Drum, Fluorescent, Oper Ea 13.000 STORM NA NA | w
o 6120350 | Sign. Type B, Temp, Prismatic, Furn - 43,000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT L | oo
3 : — ' WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482—7171 A MINIMUM OF O =
5 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR > (/p)
c 8120352 | Sign. Type B, Temp, Prismatic, Special, Furn st 5.000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
2 - - - - ' PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
< 8120353 Sign, Type B, Temp, Prismatic, Special, Oper St 8.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS N
2 i ' WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.
E 8127050 _Temporary No Earkmg Sign Ea 10.000 9
§ 8167011 _Slope Restoration Syd 25.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
! ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS -
S DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
O UTILITIES. '
N
Q THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
{ WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —_—
.0 SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
o THE PROJECT CONTRACT DOCUMENTS. LU
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: YORKSHIRE ROAD

ITB No. 4667 FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

Know what's below.

Call before you dig.

CHECKED

DRAWN

DESCRIPTION

c - 5
onuy 8
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?ﬁ,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <52§§;g
OR DIRECTED BY THE ENGINEER. §%§E§E$%
< arl®
O . Gs=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 33':30-““.‘1’
UANTITIES ’ !
Q - - - _QUANTITIES - - - AND AS DIRECTED BY THE ENGINEER. ﬁgﬁmg :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2030011 | Dr Structure, Rem Ea 3.000 Quantity Sign Code | Description Area (sft) Ar::t(aslﬂ) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 30.000 _
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,324.000 2.0 D31 Street Name Sign 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
N . . . . 2.0 W20-1 Road Work Ahead Sign 9.000 18.000
_<|3 2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 173.000 X 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
© 2057011 _Grading, Driveway Approach Syd 191.000 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000 DIRECTED BY THE ENGINEER.
I ; . TOTAL 51.000
3 2057011 | _Grading, Sidewalk Rame Syd 14.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
% 2057011 _Machine Grading, Special Syd 2,040.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
o 2057021 _Undercutting, Type IIA Cyd 68.000
&) - - . 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
— 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 6.000
o
a 3027011 _Aggregate Base, 8 inch, Modified Syd 437.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
! 3077001 _Trenching, Modified Ft 983.000 ENGINEER. N
% 4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 30.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
E 4021260 Trench Undercut and Backfill Cyd 9.000 ONE LIFT. 1
'g 4030200 Dr Structure, 24 inch dia Ea 3.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
o Dr Structure C , T B, Modified
2 4037050 _ | Dr Structure Cover, Type B, Modifi Ea 1.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE ﬂ
- 4037050 _Dr Structure Cover, Type K, Modified Ea 4.000 LIFT. oc O -
% 4037050 _Dr Structure, Adj, Case 1, Modified Ea 3.000 O oc fa) H
| - — 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE 11] A <« T
4037050 _Dr Structure, Temp Lowering, Modified Ea 2.000 ENGINEER. oc o 7]
‘l_ 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 30.000 < g E E
N . ; — 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. 2 |= >
[ 4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 1.000 = O T o
Q
O 5010002 | Cold Milling HMA Surface Syd 2,040.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E 2 ,9
é 5010005 | HMA Surface, Rem Syd 147.000 FACILITY ID'S T §
.y 5010025 | Hand Patching Ton 17.000 O a > =
2 5010703  |HMA, LVSP Ton 472.000 WATER NA NA |>_' Ll
o 1 —
S 6027021 [ _Flowable Fil Cyd 25.000 SANITARY NA NA O o
g 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 191.000 NOTES: 1 E
& 8027001 _Curb and Guitter, Conc, Barrier Ft 1,040.000 STORM NA NA W
g 8027001 _Driveway Opening, Conc, Det M, Modified Ft 285.000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT 8 oc
3 . WATER BOX NA NA 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF < -
5 8030030 Curb Ramp Opening, Conc Ft 24.000 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR > (/p)
3 8037001 _Detectable Warning Surface, Modified Ft 20.000 TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
' - - — PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT 1T
o 8037010 _Sidewalk Ramp, Conc, 6 inch, Modified St 123.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS 7))
% 8037010 _Sidewalk, Conc or Clay Brick Pavers, Rem and Reinstall Sft 5.000 WHO MAY NOT BE A PART OF THE "MISS DIG" ALERT SYSTEM. (&)
x . . . . . —_—
E 8120012 Barricade, Type llI, High Intensity, Double Sided, Lighted, Furn Ea 2.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -
l W - R i ot L
3 8120252 | Plastic Drum, Fluorescent, Furn Ea 44.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
© 8120253 Plastic Drum, Fluorescent, Oper Ea 44.000 UTILITIES. 1
N , ; .
S 8120350 [ Sign, Type B, Temp, Prismatic, Furn St 43.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
{ 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
XS] , - - - SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
- 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 THE PROJECT CONTRACT DOCUMENTS. L
-§ 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 Ll -
a 8127050 _Pedestrian Type Il Barricade, Temp Ea 4.000 Z ® g g
S 8127050 _Temporary No Parking Sign Ea 21.000 ENGINEERING g z s <
% 8167011 _Slope Restoration Syd 335.000 B CITY OF ANN ARBOR PUBLIC SERVICES Ll § E §
8 8507050 _HMA Surface, Around Structure Cover, Rem Ea 1.000 G 301 EAST HURON STREET, P.O. BOX 8647 e -
X - ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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AutoCAD SHX Text
: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT  AND IN CONFORMANCE WITH PUBLIC ACT AND IN CONFORMANCE WITH PUBLIC ACT  IN CONFORMANCE WITH PUBLIC ACT IN CONFORMANCE WITH PUBLIC ACT  CONFORMANCE WITH PUBLIC ACT CONFORMANCE WITH PUBLIC ACT  WITH PUBLIC ACT WITH PUBLIC ACT  PUBLIC ACT PUBLIC ACT  ACT ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF  CALL 811 OR 1-800-482-7171 A MINIMUM OF CALL 811 OR 1-800-482-7171 A MINIMUM OF  811 OR 1-800-482-7171 A MINIMUM OF 811 OR 1-800-482-7171 A MINIMUM OF  OR 1-800-482-7171 A MINIMUM OF OR 1-800-482-7171 A MINIMUM OF  1-800-482-7171 A MINIMUM OF 1-800-482-7171 A MINIMUM OF  A MINIMUM OF A MINIMUM OF  MINIMUM OF MINIMUM OF  OF OF THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR  SUNDAYS, AND HOLIDAYS, PRIOR SUNDAYS, AND HOLIDAYS, PRIOR  AND HOLIDAYS, PRIOR AND HOLIDAYS, PRIOR  HOLIDAYS, PRIOR HOLIDAYS, PRIOR  PRIOR PRIOR TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT WILL THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT THUS BE ROUTINELY NOTIFIED.  THIS DOES NOT  BE ROUTINELY NOTIFIED.  THIS DOES NOT BE ROUTINELY NOTIFIED.  THIS DOES NOT  ROUTINELY NOTIFIED.  THIS DOES NOT ROUTINELY NOTIFIED.  THIS DOES NOT  NOTIFIED.  THIS DOES NOT NOTIFIED.  THIS DOES NOT   THIS DOES NOT  THIS DOES NOT THIS DOES NOT  DOES NOT DOES NOT  NOT NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   RESPONSIBILITY OF NOTIFYING UTILITY OWNERS  RESPONSIBILITY OF NOTIFYING UTILITY OWNERS   OF NOTIFYING UTILITY OWNERS  OF NOTIFYING UTILITY OWNERS   NOTIFYING UTILITY OWNERS  NOTIFYING UTILITY OWNERS   UTILITY OWNERS  UTILITY OWNERS   OWNERS  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  THESE PLANS SHALL BE PERFORMED IN ACCORDANCE THESE PLANS SHALL BE PERFORMED IN ACCORDANCE  PLANS SHALL BE PERFORMED IN ACCORDANCE PLANS SHALL BE PERFORMED IN ACCORDANCE  SHALL BE PERFORMED IN ACCORDANCE SHALL BE PERFORMED IN ACCORDANCE  BE PERFORMED IN ACCORDANCE BE PERFORMED IN ACCORDANCE  PERFORMED IN ACCORDANCE PERFORMED IN ACCORDANCE  IN ACCORDANCE IN ACCORDANCE  ACCORDANCE ACCORDANCE WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD  OF TRANSPORTATION (MDOT) 2012 STANDARD OF TRANSPORTATION (MDOT) 2012 STANDARD  TRANSPORTATION (MDOT) 2012 STANDARD TRANSPORTATION (MDOT) 2012 STANDARD  (MDOT) 2012 STANDARD (MDOT) 2012 STANDARD  2012 STANDARD 2012 STANDARD  STANDARD STANDARD SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND  INCLUDING REFERENCED MDOT PUBLICATIONS, AND INCLUDING REFERENCED MDOT PUBLICATIONS, AND  REFERENCED MDOT PUBLICATIONS, AND REFERENCED MDOT PUBLICATIONS, AND  MDOT PUBLICATIONS, AND MDOT PUBLICATIONS, AND  PUBLICATIONS, AND PUBLICATIONS, AND  AND AND THE PROJECT CONTRACT DOCUMENTS.

AutoCAD SHX Text
T:\2021004\Plan Production\2021004 - Yorkshire Road.dwg  Dwg Created: 18-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21  Dwg Created: 18-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-2118-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21 - _a2 standard bw.stb - Plot Date: 20-Feb-21_a2 standard bw.stb - Plot Date: 20-Feb-21 - Plot Date: 20-Feb-2120-Feb-21

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
CASTING TABLE

AutoCAD SHX Text
FACILITY ID'S

AutoCAD SHX Text
WATER

AutoCAD SHX Text
NA

AutoCAD SHX Text
NA

AutoCAD SHX Text
SANITARY

AutoCAD SHX Text
NA

AutoCAD SHX Text
NA

AutoCAD SHX Text
STORM

AutoCAD SHX Text
NA

AutoCAD SHX Text
NA

AutoCAD SHX Text
WATER BOX

AutoCAD SHX Text
NA

AutoCAD SHX Text
NA


Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

STREET RESURFACING PROJECT - 2021
PHASE 3

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

SHEET INDEX

734-794-6410
www.a2gov.org

P.O. BOX 8647
ANN ARBOR, Ml 48107-8647

MAP INDEX NO.
(THIS SHEET)

PUBLIC SERVICES
301 EAST HURON STREET

SHEET NO. TITLE

oc
O
m
oc
<
Z
P
<
L
©)
>
=
o

53 BRANDYWINE STREET 1

54 EDDY STREET 2

SHREWSBURY AV

55 MARSHALL STREET 3

DARROW DR

56 SAINT AUBIN AVE 4

57 VERLE AVE 5

58 YOST BLVD 6

PARKWOOD ||AV

a2 standard bw.stb — Plot Date: 20—Feb—21

GLOUCESTER WAY
BURTON RD

CRANBROOK RD

TERHUNE RD

BRANDYWINE

PACKARD RD

18—Feb—21 —

PACKARD RD

PHASE 3
PHASE 3 COVER SHEET

BUTTERNUT ST

CHERRY TREE LA

NOTES:

(@)

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS
WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.
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O oh THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
- POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.
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THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.
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Know what's below
Call before you dig.
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QUANTITIES
Item Code Item Description Unit Quantity I T B N F I L E N
2030011 Dr Structure, Rem Ea 3.000 O . 466 7 O . 2 02 1 - O 04
2030015 Sewer, Rem, Less than 24 inch Ft 30.000
2040005 Pavt, Rem Syd 17.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 424.000 CONSTRUCTION METHOD AND SEQU ENCING
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 173.000 g N E g
2057011 | _Grading, Driveway Approach Sya 50,000 1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE DOE, 5 o
— . : - ' FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <52§§;g
2057011 | _Grading, Sidewalk Syd 89.000 OR DIRECTED BY THE ENGINEER. Zuixs3%
=) - X
2057011 _Grading, Sidewalk Ramp Syd 48.000 : o |='_= g 8;) ;
. . . QUANTITIES 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, o_lgn_-gng
2057011 _Machine Grading, Special Syd 6,587.000 AND AS DIRECTED BY THE ENGINEER. >'gl” g
2057021 _Undercutting, Type IIA Cyd 214.000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special E a § g
, , , ] . o Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 15.000 Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 30.000 >0 — Strest Name Sign 2.000 5,000
2021260 Trench Undercut and Backfl Cyd 9.000 : : : 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
2.0 G20-2 End Road Work 4.500 9.000
4030200 Dr Structure, 24 inch dia Ea 3.000 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
— 2.0 W3-58 | Reduce Speed Zone 9.000 18.000 DIRECTED BY THE ENGINEER
4037050 _Dr Structure Cover, Type B, Modified Ea 7.000 - .
Dr Structure C T K_Modified 1.0 W4-2R Lane Ends / Right 9.000 9.000
4037050 _Dr Structure Cover, Type K, Modifie Ea 7.000 50 W20 Road Work Ahead Sign 9.000 45 000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
Dr Structure, Adj, Case 1, Modified ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
4037050 | _ , Adj, : Ea 21.000 ,
- — 1.0 W20-5R Right Lane Closed Ahead 9.000 9.000
4037050 | _Dr Structure, Temp L owering, Modifled Ea 19.000 2.0 R51BC | Work Zone Begins 16.000 54,000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 30.000 20 RE-1L One Way / Left 3.000 6.000
—oroons | Cord Millng VA Surface v 5.557.000 - _ - - 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
3.0 R11-3a Road Closed Local Traffic Only 12.500 38.000 ENGINEER. —
5010005 HMA Surface, Rem Syd 239.000 TOTAL 206.000 g
5010025 Hand Patching Ton 5.000 9. SQI\E/ELI%_TINCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN N
5010061 HMA Approach Ton 22.000 ’ IL
5010703 |HMA, LvsP Ton 1 485.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. O
5017011 | _Cold Miliing for Concrete Curb and Gutter Reveal Syd 514.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE o %
5017031 | _HMA, Wedging, 36A Ton 11.000 LIFT. o O - =
) C w
6027021 [ Flowable Fill Cyd 8.000 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Qg w 4
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 33.000 ENGINEER. E (5 5 /)
o
tt Barri
8027001 | -Curb and Gutter, Gone, Barier H 227,000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. > |24 Y
8027001 _Driveway Opening, Conc, Det M, Modified Ft 118.000 = o § o
. CASTING TABLE < ©
8030030 Curb Ramp Opening, Conc Ft 60.000 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. <L ™ E uI_J
8037001 _Detectable Warning Surface, Modified Ft 50.000 FACILITY ID'S LOI. oc <Zf. 8
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 430.000 a % UDD
8037010 _Sidewalk, Conc, 4 inch, Modified Sft 805.000 WATER 1 01-00754 |>_- L
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 279.000 SANITARY 3 71-62586/ 71-62595/ 6 o
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 15.000 71-62595 NOTES: ' E
8120012 Barricade, Type lII, High Intensity, Double Sided, Lighted, Furn Ea 3.000 STORM 2 92-50961/ 92-50962 (AT
, , , , , FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT Ll oc
8120013 | Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 3.000 WATER BOX 3 01-08301/ 01-00524/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—7171 A MINIMUM OF O =
6120252 | Plastic Drum, Fluorescent, Furn = 19.000 01-08303 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S| »
, TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
8120253 | Plastic Drum, Fluorescent, Oper Ea 19.000 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT [T
8120350 | Sign, Type B, Temp, Prismatic, Furn Sft 198.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
, , , WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.
8120351 Sign, Type B, Temp, Prismatic, Oper St 198.000 (@
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sit 8.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL al
, , , , POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
8120353 | Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS S
8127050 _Temporary No Parking Sign Ea 51.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
8167011 _Slope Restoration Syd 25.000 UTILITIES. .
8230431 Gate Box, Adj, Case 1 Ea 2.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD -
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND oc
THE PROJECT CONTRACT DOCUMENTS. LLl
m (30 ]
Z|, s 5
Gz f1le 8
ENGINEERING > | 2 Q
a = o
CITY OF ANN ARBOR PUBLIC SERVICES W |s = S
301 EAST HURON STREET, P.O. BOX 8647 v o o
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: EDDY STREET

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

a2 standard bw.stb — Plot Date: 20—Feb—21

T:\2021004\Plan Production\2021004 — Eddy Street.dwg Dwg Created: 20—Feb—21 —

x = 5
ond 8
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE Eﬁg,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <E2§§;g
OR DIRECTED BY THE ENGINEER. Zu@xs38
< Al S
O . G<=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 335%.‘2
UANTITIES 4 !
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. >33 % §
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 191.000 Quantity Sign Code Description Area (sft) Ar'(l;:t(aslﬂ) DIRECTED BY THE ENGINEER.
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 22.000
2057011 | _Grading, Driveway Approach Syd 22.000 2.0 D3 jre:tvsar:i:'g’; - 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
; ; ; 2.0 W20-1 oad vvori ead oign 9.000 18.000
2057011 [ Machine Grading, Special Syd 475.000 P e —— 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
2057021 | _Undercutting, Type IIA Cyd 16.000 20 R11-3a y 12.500 25.000 DIRECTED BY THE ENGINEER.
. ; . TOTAL 51.000
2080020 | Erosion Gontrol, Inlet Protection, Pabric Drop Ea 2.000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
4037050 _Dr Structure Cover, Type B, Modified Ea 1.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
4037050 _Dr Structure, Adj, Case 1, Modified Ea 1.000
2037050 Dr Structure, Temp Lowering, Modified . 1 000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
— ’ ’ a .
5010002 | Cold Milling HMA Surface Syd 475.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
5010005 HMA Surface, Rem Syd 21.000 ENGINEER. by
, . N
5010025 Hand Patching Ton 2.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN 8
ONE LIFT.
5010703 HMA, LVSP Ton 110.000 1
6027021 _Flowable Fill Cyd 4.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 5
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 22.000 L
- 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE -
8027001 _Curb and Gutter, Conc, Barrier Ft 144.000 LIFT. O -
8027001 _Driveway Opening, Conc, Det M, Modified Ft 50.000 oc H
. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE o T
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 63.000 ENGINEER. E w
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 1.000 g '!.':‘ E
, , , , , 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. - >
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 1.000 O 7)) o
8120252 Plastic Drum, Fluorescent, Furn Ea 5.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. E E |c_>
8120253 Plastic Drum, Fluorescent, Oper Ea 5.000 , o a '{},J
: S FACILITY ID'S o
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 43.000 — | =)
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 WATER NA NA m @
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 oc
, . , , SANITARY NA NA
8120353 Sign, Type B, Temp, Prismatic, Special, Oper St 8.000 NOTES: E
8127050 _Temporary No Parking Sign Ea 5.000 STORM NA NA 1T
5167011 | _Slope Restoration Syd % 000 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT o
= : WATER BOX 1 01—-00552 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482—-7171 A MINIMUM OF -
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR (/p)

TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ENGINEERING - PUBLIC SERVICES - CITY OF ANN ARBOR

SCALE :NTS
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AutoCAD SHX Text
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED OR DIRECTED BY THE ENGINEER. 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER.  3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE ENGINEER. 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 6. MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR ROAD BASE MATERIAL.  DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. 8. GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE ENGINEER. 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN ONE LIFT. 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE LIFT. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.. REMOVE MISS DIG FLAGS.REMOVE MISS DIG FLAGS.
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: MARSHALL STREET

Know what's below.

Call before you dig.

CHECKED

DRAWN

DESCRIPTION

QUANTITIES
Item Code Item Description Unit Quantity I T B N F I L E N
2030011 Dr Structure, Rem Ea 6.000 O . 466 7 O . 2 02 1 - O 04
2030015 Sewer, Rem, Less than 24 inch Ft 60.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,487.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 379.000 CONSTRUCTION METHOD AND SEQU ENCING
2057011 _Grading, Driveway Approach Syd 303.000 gﬂE g
2057011 Grading, Sidewalk Syd 36.000 1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE ggg,\gog
— . . ' FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <Ez§§;g
2057011 | _Grading, Sidewalk Ramp Syd 40.000 OR DIRECTED BY THE ENGINEER. Zwlxs38
2057011 _Machine Grading, Special Syd 6,371.000 : OF e
. QUANTITIES 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, oﬁlggg.‘?;
2057021 | _Undercutting, Type [IA Cyd 206.000 : A R : AND AS DIRECTED BY THE ENGINEER. >Su 2
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 10.000 Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a 3 2
S CIIV 12 inch T Det B . . Lo Total 3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
4020987 ewer, ) inch, Tr Det Ft 60.000 Quantity Sign Code Description Area (sft) Area (Sft) DIRECTED BY THE ENGINEER.
4021260 Trench Undercut and Backfill Cyd 18.000 n Steot N S
_ 7030200 | Dr Stuciure, 24 inch dia = 5 000 2.0 D3-1 ree’ Tame =ian 4.000 8.000 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
o ’ — 2 ' 2.0 W20-1 Road Work Ahead Sign 9.000 18.000
a 4037050 _Dr Structure Cover, Type B, Modified Ea 17.000 - 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
© 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000
'-'l— 4037050 _Dr Structure Cover, Type K, Modified Ea 4.000 TOTAL =1.000 DIRECTED BY THE ENGINEER.
N 4037050 _Dr Structure, Adj, Case 1, Modified Ea 19.000 : 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
P 4037050 _Dr Structure, Temp Lowering, Modified Ea 19.000 ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
O
o 4037050 | _Structure, Reconstruct Ea 1.000 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.
§ 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 70.000
clL c010000 | Cold Milling HIVIA Surface Sy 5371000 8. gsé&%EgHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
. ™
a 5010005 HMA Surface, Rem Syd 216.000 4]
3 o
g 5010025 Hand Patching Ton 19.000 9. SQI\E/ELI%_TINCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN N
Q HMA A h ) !
- 5010061 pproac Ton 23.000 -
o 5010703 |HMA. LvsP Ton 1.427.000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. O
_O e
§ 5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 343.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE o %
» 5017031 _HMA, Wedging, 36A Ton 3.000 LIFT. o) (@] =
9 6027021 [ Flowable Fill Cyd 28.000 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE T
| 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 303.000 ENGINEER. E (5 E 2
— tt Barri »
N 8027001 -g“rb and g“ = C°C”°’ a;”erM — H 790,000 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. = % - g
a 8027001 _Driveway Opening, Conc, Det M, Modifie Ft 671.000 = <
$ 8030030 | Curb Ramp Opening, Conc Ft 36.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E z E
8 8037001 _Detectable Warning Surface, Modified Ft 30.000 FACILITY ID'S LOI. oc E 8
5 Sidewalk Ramp, Conc, 6 inch, Modified D = 5
4_003 8037010 _ | ewalk Ramp ?nc |nc“ odifie St 364.000 A 4 01—01269/ 01—01267/ = (dp) 7]
o 8037010 _Sidewalk, Conc, 4 inch, Modified St 325.000 WATER 01-01265 01-01268/ = E:J
S 8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 128.000 71-69757/ 71-69758/ O
% 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 50.000 SANITARY 7 71-69759/ 71-69727/ NOTES: "l
e 8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 3.000 n -69728/ 71-69729/ n (7]
o , , . - , 71-69730 FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT Ll oc
E 8120013  [Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 3.000 92-58974/ 9256909/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800-482-7171 A MINIMUM OF O |-
- 8120252 | Plastic Drum, Fluorescent, Furn Ea 67.000 9258908/ 9258907 THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR SN
9 . STORM 5 = / 92— / TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
= 8120253 | Plastic Drum, Fluorescent, Oper Ea 67.000 92-58906/ 92-58905 PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT L
_ 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 43.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS 7p)
2 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000 WATER BOX NA NA WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
c : : : : .
EO 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sit 8.000 THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL al
, , , , POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
| 8120353 | Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS S
g 8127050 _Pedestrian Type Il Barricade, Temp Ea 4.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
g 8127050 _Temporary No Parking Sign Ea 51.000 UTILITIES. (.'IJ
Q 8167011 _Slope Restoration Syd 430.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE =
{ Gato Box AdL Case 1 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD —
o 8230431 A Ea 1.000 SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
o THE PROJECT CONTRACT DOCUMENTS. LLl
g S v
a = (o 9 g‘
5 ENGINEERING K IEK:
a = o
% CITY OF ANN ARBOR PUBLIC SERVICES TR < 8
S 301 EAST HURON STREET, P.O. BOX 8647 v o o
X ANN ARBOR, MICHIGAN 48107-8647 SHEET No
S 734-794-6410 www.a2gov.org
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1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED OR DIRECTED BY THE ENGINEER. 2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER.  3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE ENGINEER. 4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES. 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 6. MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR MILL 3 INCHES OF BITUMINOUS  MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR ROAD BASE MATERIAL.  DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK. 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER. 8. GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE GRADE, SHAPE, AND RE-COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE ENGINEER. 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN ONE LIFT. 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE LIFT. 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE ENGINEER. 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN-UP AND FINAL RESTORATION. 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.. REMOVE MISS DIG FLAGS.REMOVE MISS DIG FLAGS.
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: SAINT AUBIN AVENUE

ITB No. 4667 FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

QUANTITIES
Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special
. . A Total
Quantity Sign Code Description Area (sft) Area (Sft)
4.0 *D3-1 Street Name Sign 4.000 16.000
2.0 G20-2 End Road Work 4.500 9.000
2.0 W3-5B Reduce Speed Zone 9.000 18.000
1.0 W4-2R Lane Ends / Right 9.000 9.000
4.0 W20-1 Road Work Ahead Sign 9.000 36.000
1.0 W20-5R Right Lane Closed Ahead 9.000 9.000
2.0 R2-1 Speed Limit 7.500 15.000
2.0 R5-18C Work Zone Begins 16.000 32.000
2.0 R6-1L One Way / Left 3.000 6.000
2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000
TOTAL 175.000
CASTING TABLE
FACILITY ID'S
WATER NA NA
SANITARY 1 71-62417
STORM NA NA
WATER BOX NA NA

QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 3.000
2030015 Sewer, Rem, Less than 24 inch Ft 30.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 274.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 80.000
2057011 _Grading, Driveway Approach Syd 17.000
2057011 _Grading, Sidewalk Syd 56.000
2057011 _Grading, Sidewalk Ramp Syd 12.000
2057011 _Machine Grading, Special Syd 3,614.000
2057021 _Undercutting, Type 1A Cyd 120.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 4.000
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 30.000
4021260 Trench Undercut and Backfill Cyd 9.000
4030200 Dr Structure, 24 inch dia Ea 3.000
4037050 _Dr Structure Cover, Type B, Modified Ea 1.000
4037050 _Dr Structure Cover, Type K, Modified Ea 3.000
4037050 _Dr Structure, Adj, Case 1, Modified Ea 2.000
4037050 _Dr Structure, Temp Lowering, Modified Ea 4.000
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 30.000
5010002 Cold Milling HMA Surface Syd 3,614.000
5010005 HMA Surface, Rem Syd 30.000
5010025 Hand Patching Ton 4.000
5010703 HMA, LVSP Ton 835.000
5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 35.000
6027021 _Flowable Fill Cyd 5.000
8017011 _Driveway, Nonreinf Conc, 8 inch, Modified Syd 17.000
8027001 _Curb and Gutter, Conc, Barrier Ft 236.000
8027001 _Driveway Opening, Conc, Det M, Modified Ft 38.000
8030030 Curb Ramp Opening, Conc Ft 12.000
8037001 _Detectable Warning Surface, Modified Ft 10.000
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 108.000
8037010 _Sidewalk, Conc, 4 inch, Modified Sft 190.000
8037010 _Sidewalk, Conc, 8 inch, Modified Sft 310.000
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 84.000
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 24.000
8110293 Pavt Mrkg, Waterborne, for Rest Areas, Parks, & Lots, 4 inch, Blue Ft 140.000
8110293 Pavt Mrkg, Waterborne, for Rest Areas, Parks, & Lots, 4 inch, White Ft 1,764.000
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 2.000
8120013 Barricade, Type Ill, High Intensity, Double Sided, Lighted, Oper Ea 2.000
8120252 Plastic Drum, Fluorescent, Furn Ea 16.000
8120253 Plastic Drum, Fluorescent, Oper Ea 16.000
8120331 Sign, Portable, Changeable Message, Oper Ea 2.000
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 159.000
8120351 Sign, Type B, Temp, Prismatic, Oper St 159.000
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 16.000
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 16.000
8127050 _Pedestrian Type Il Barricade, Temp Ea 4.000
8127050 _Pedestrian Type Il Channelizer, Temp Ea 8.000
8127050 _Temporary No Parking Sign Ea 15.000
8167011 _Slope Restoration Syd 79.000
8230431 Gate Box, Adj, Case 1 Ea 2.000

10.
1.

12.

13.

14.

THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED
OR DIRECTED BY THE ENGINEER.

IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS,
AND AS DIRECTED BY THE ENGINEER.

INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.

PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.

PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.

GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
ENGINEER.

PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN
ONE LIFT.

ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS.

PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE
LIFT.

COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE
ENGINEER.

COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION.

REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.

NOTES:

Know what's below.

Call before you dig.
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P.O. BOX 8647
ANN ARBOR, Ml 48107-8647

734-794-6410
www.a2gov.org

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.

ENGINEERING

CITY OF ANN ARBOR PUBLIC SERVICES
301 EAST HURON STREET, P.O. BOX 8647

ANN ARBOR, MICHIGAN 48107-8647
734-794-6410 www.a2gov.org
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Know what's below
Call before you dig.

CITY OF ANN ARBOR
ENGINEERING

CHECKED

DRAWN

PROJECT LOCATION: VERLE AVENUE

ITB No. 4667 FILE No. 2021-004

DESCRIPTION

CONSTRUCTION METHOD AND SEQUENCING

c + 5
only 8
1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE gﬁ?&’,\gog
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED <>23%5 ¢
OR DIRECTED BY THE ENGINEER. Zu@xs38
< DS
OT . G4=
2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS 63592
UANTITIES ’ ,
Q QUANTITIES AND AS DIRECTED BY THE ENGINEER. ,:%5“;: :
Item Code Item Description Unit Quantity Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special o a § 2
3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
2030011 | Dr Structure, Rem . Ea 12.000 Quantity Sign Code | Description Area (sft) Ar::t(aslﬂ) DIRECTED BY THE ENGINEER.
2030015 Sewer, Rem, Less than 24 inch Ft 120.000 _
2047001 | _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 2.448.000 2.0 "D3-1 Street Name Sign 4.000 8.000 4, LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.
— . : . ; 2.0 G20-2 End Road Work 4.500 9.000
X 2047011 | _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 218.000 — o TReverss Curve (Lof) o0 o0 5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
Qa 2057011 _Grading, Driveway Approach Syd 210.000 : - : : DIRECTED BY THE ENGINEER.
()] .
L . . 1.0 W1-4L Reverse Curve (Right) 9.000 9.000
& 2057011 | -Grading, Sidewalk Svd 1.000 ” NP Pre—— 5,000 5000 6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
« 2057011 | _Grading, Sidewalk Ramp Syd 2.000 : . : : : ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.
b 2057011 | Machine Brading, Speca Sve 0,925,000 = —— e — o 7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER
g 2057021 _Undercutting, Type 1A Cyd 231.000 2.0 W3-5B Reduce Speed Zone. 9.000 18.000 . / .
5 2080020 | Erosion Control, Inlet Protection, Fabric Drop Ea 16.000 2.0 W20-1 | Road Work Ahead Sign 9.000 18.000 8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
ClL 1020987 Sewer. CIIV. 12 inch. Tr Dt B - 120,000 2.0 W20-5A Center Lane Closed Ahead 9.000 18.000 ENGINEER. N
4021260 | Trench Undercut and Backiil Cyd 36.000 1.0 W20-5R | Right Lane Closed Ahead 9.000 9.000 9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN =
ﬁ . N N . ] ’ N
2 4030200 | Dr Structure, 24 inch dia Ea 12.000 20 R ieidzL'm'tB _ 7500 15000 ONE LIFT. '
2 4037050 | _Dr Structure Cover, Type B, Modified Ea 13.000 20 Ro-18C O 16.000 32,000 10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS. '5
5 4037050 _Dr Structure Cover, Type K, Modified Ea 10.000 2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000 L
< : _ TOTAL 206.000 11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE -
o 4037050 _Dr Structure, Adj, Case 1, Modified Ea 22.000 LIFT. o (@) -
o 4037050 _Dr Structure, Temp Lowering, Modified Ea 22.000 O oc H
o - , - 12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE Diog w Y
| 4047001 _Underdrain, Subgrade, 6 inch, Special Ft 120.000 ENGINEER. oc 2 7]
| 5010002 Cold Milling HMA Surface Syd 6,925.000 < g w E
_ 13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION. > |= 2 >
N 5010005  |HMA Surface, Rem Syd 272.000 S|0 : o
| -
Q 5010025 | Hand Patching Ton 31.000 CASTING TABLE 14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS. < E = ‘,3
L (1T}
5010703 HMA, LVSP T 1,600.000 , [iT]
& . =l FACILITY ID'S Wi > @
N 6027021 _Flowable Fill Cyd 45.000 O = -
-8‘ 8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 210.000 WATER 2 01-02087/ 01-02088/ I>_' m @
g 8027001 _Curb and Gutter, Conc, Barrier Ft 1,438.000 71-69721/ 71-69722/ 6 -
O 8027001 _Driveway Opening, Conc, Det M, Modified Ft 1,004.000 71-69723/ 71-69724/ NOTES: 1 E
o 5037001 | Detectable Warming Surface. Modifiod - = 000 71-69731/ 71-69735/ FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT o
o —— : 71-69736/ 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—482-7171 A MINIMUM OF O =
- 8037010 | _Sidewalk Ramp, Conc, 6 inch, Modifie Sft 21.000 9258898, 92—58899/ THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR S
% 5037010 |_Sidewalk, Conc, 6 inch, Modified Sft 7,000 92-58900/ 92—58901/ TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN o
3
2 _ STORM 7 92-58902/ 92—58904/ PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT w
o 8110197  |Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 246.000 RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS )
< 8110218 | Pavt Mrkg, Thermopl, 24 inch, Stop Bar F 15.000 92-58896/ WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM. O
(0]
5 8120012  |Barricade, Type IlI, High Intensity, Double Sided, Lighted, Furn Ea 2.000 WATER BOX NA NA THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL -
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 2.000 POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN m
| : ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS -
3 8120252 | Plastic Drum, Fluorescent, Furn Ea 115.000 DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE o
© 8120253 Plastic Drum, Fluorescent, Oper Ea 115.000 UTILITIES. 1
A . R .
S 8120350 | Sign, Type B, Temp, Prismatic, Furn Sft 198.000 THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE g
< 8120351 | Sign, Type B, Temp, Prismatic, Oper Sit 198.000 WITH MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD <
kS , — - SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND o
- 8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000 THE PROJECT CONTRACT DOCUMENTS. L
-§ 8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000 % E
a 8127050 _Temporary No Parking Sign Ea 62.000 - o g <°'r
5 8167011 |_Slope Restoration Syd 500.000 ENGINEERING g = 2 Q
% CITY OF ANN ARBOR PUBLIC SERVICES TTRE: E S
S 301 EAST HURON STREET, P.O. BOX 8647 ? s N
= ANN ARBOR, MICHIGAN 48107-8647 SHEET No
o 734-794-6410 www.a2gov.org
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CITY OF ANN ARBOR

ENGINEERING

PROJECT LOCATION: YOST BOULEVARD

ITB No. 4667

QUANTITIES
Item Code Item Description Unit Quantity
8120350 Sign, Type B, Temp, Prismatic, Furn Sft 43.000
8120351 Sign, Type B, Temp, Prismatic, Oper Sft 43.000
8120352 Sign, Type B, Temp, Prismatic, Special, Furn Sft 8.000
8120353 Sign, Type B, Temp, Prismatic, Special, Oper Sft 8.000
8127050 _Pedestrian Type |l Barricade, Temp Ea 8.000
8127050 _Temporary No Parking Sign Ea 75.000
8167011 _Slope Restoration Syd 300.000
8230431 Gate Box, Adj, Case 1 Ea 4.000
8507050 _HMA Surface, Around Structure Cover, Rem Ea 1.000

FILE No. 2021-004

CONSTRUCTION METHOD AND SEQUENCING

QUANTITIES
Sign, Type B, Temp, Prismatic & *Sign, Type B, Temp, Prismatic, Special
Quantity Sign Code Description Area (sft) Ar::t(asl,ﬂ)
2.0 *D3-1 Street Name Sign 4.000 8.000
2.0 W20-1 Road Work Ahead Sign 9.000 18.000
2.0 R11-3a Road Closed Local Traffic Only 12.500 25.000
TOTAL 51.000
CASTING TABLE
FACILITY ID'S

WATER 2 01-00585/ 01-02303/

71-62599/ 71-62598/

71-62597/ 71-62602/

SANITARY 9 71-62620/ 71-62630/

71-62629/ 71-61852/

71-61178/

92-50966/ 92-50965/

92-50964/ 92-50963/

STORM 7 92-50979/ 92—50980/

92-50213/
WATER BOX 2 01-06663/ 01-06664/

QUANTITIES
Item Code Item Description Unit Quantity
2030011 Dr Structure, Rem Ea 10.000
2030015 Sewer, Rem, Less than 24 inch Ft 100.000
2047001 _Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1,539.000
2047011 _Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Syd 561.000
2057011 _Grading, Driveway Approach Syd 441.000
2057011 _Grading, Sidewalk Syd 191.000
2057011 _Grading, Sidewalk Ramp Syd 45.000
2057011 _Machine Grading, Special Syd 9,000.000
2057021 _Undercutting, Type 1A Cyd 300.000
2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 17.000
4020987 Sewer, CI IV, 12 inch, Tr Det B Ft 100.000
4021260 Trench Undercut and Backfill Cyd 30.000
4030200 Dr Structure, 24 inch dia Ea 10.000
4030280 Dr Structure, Adj, Add Depth Ft 1.000
4037050 _Dr Structure Cover, Type B, Modified Ea 18.000
4037050 _Dr Structure Cover, Type K, Modified Ea 10.000
4037050 _Dr Structure, Adj, Case 1, Modified Ea 31.000
4037050 _Dr Structure, Adj, Case 2, Modified Ea 1.000
4037050 _Dr Structure, Cleaning, Modified Ea 1.000
4037050 _Dr Structure, Temp Lowering, Modified Ea 28.000
4047001 _Underdrain, Subgrade, 6 inch, Special Ft 100.000
4047001 _Yard Drain, Outlet Ending, Plastic Pipe Ft 1.000
4047050 _Yard Drain, Outlet Ending, Pop-up Apparatus Ea 1.000
5010002 Cold Milling HMA Surface Syd 9,000.000
5010005 HMA Surface, Rem Syd 262.000
5010025 Hand Patching Ton 20.000
5010703 HMA, LVSP Ton 2,079.000
5017011 _Cold Milling for Concrete Curb and Gutter Reveal Syd 614.000
5017011 _Raised Intersection, HMA Syd 868.000
5017011 _Speed Hump, HMA Syd 145.000
5017031 _HMA, Wedging, 36A Ton 5.000
6027011 _Raised Intersection, Conc Syd 868.000
6027011 _Speed Hump, Conc Syd 145.000
6027021 _Flowable Fill Cyd 29.000
8017011 _Driveway, Nonreinf Conc, 6 inch, Modified Syd 441.000
8027001 _Curb and Gutter, Conc, Barrier Ft 713.000
8027001 _Driveway Opening, Conc, Det M, Modified Ft 790.000
8030030 Curb Ramp Opening, Conc Ft 42.000
8037001 _Detectable Warning Surface, Modified Ft 35.000
8037010 _Sidewalk Ramp, Conc, 6 inch, Modified Sft 408.000
8037010 _Sidewalk, Conc, 4 inch, Modified Sft 1,375.000
8037010 _Sidewalk, Conc, 6 inch, Modified Sft 340.000
8110197 Pavt Mrkg, Thermopl, 6 inch, Crosswalk Ft 196.000
8110214 Pavt Mrkg, Thermopl, 12 inch, Crosswalk Ft 176.000
8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 27.000
8117050 _Pavt Mrkg, Thermopl, Speed Hump Chevron, White Ea 24.000
8120012 Barricade, Type lll, High Intensity, Double Sided, Lighted, Furn Ea 6.000
8120013 Barricade, Type lll, High Intensity, Double Sided, Lighted, Oper Ea 6.000
8120252 Plastic Drum, Fluorescent, Furn Ea 84.000
8120253 Plastic Drum, Fluorescent, Oper Ea 84.000

1. THE WORK TO BE COMPLETED ON THIS STREET SHALL INCLUDE, BUT NOT BE LIMITED TO THE
FOLLOWING ITEMS. THE ORDER OF CONSTRUCTION SHALL BE AS GIVEN UNLESS OTHERWISE AUTHORIZED
OR DIRECTED BY THE ENGINEER.

2. IMPLEMENT TRAFFIC MAINTENANCE, AND SOIL EROSION CONTROLS IN ACCORDANCE WITH THE PLANS,
AND AS DIRECTED BY THE ENGINEER.

3. INSTALL ANY PROPOSED STORM SEWER, AND UNDERDRAIN AS SHOWN ON THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

4. LOWER ALL STRUCTURE COVERS, INCLUDING VALVE AND MONUMENT BOXES.

5. PERFORM ALL CONCRETE WORK, INCLUDING RESTORATION, IN ACCORDANCE WITH THE PLANS, AND AS
DIRECTED BY THE ENGINEER.

6. MILL 3 INCHES OF BITUMINOUS MATERIAL FROM EXISTING ROADWAY. THIS MAY INCLUDE GRANULAR
ROAD BASE MATERIAL. DEPTH TO BE DETERMINED BY THE ENGINEER. PROOF ROLL WITH FULL TRUCK.

7. PERFORM UNDERCUTS AND/OR BASE REPAIRS AS DIRECTED BY THE ENGINEER.

8. GRADE, SHAPE, AND RE—COMPACT THE EXISTING ROAD BASE AS REQUIRED, AND AS DIRECTED BY THE
ENGINEER.

9. PAVE 2 INCHES OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE LEVELING COURSE, IN
ONE LIFT.

10. ADJUST ALL STRUCTURE COVERS, MONUMENT BOXES,AND VALVE BOXES TO THEIR FINISHED ELEVATIONS.

11. PAVE 1 INCH OF THE BITUMINOUS MIX AS SPECIFIED OR DIRECTED, AS THE WEARING COURSE, IN ONE
LIFT.

12. COMPLETE ALL PAVEMENT MARKINGS IN ACCORDANCE WITH THE PLANS, AND AS DIRECTED BY THE
ENGINEER.

13. COMPLETE ALL MISCELLANEOUS CONSTRUCTION INCLUDING ALL CLEAN—UP AND FINAL RESTORATION.

14. REMOVE ALL TRAFFIC CONTROL DEVICES. REMOVE MISS DIG FLAGS.

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PUBLIC ACT
174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 1-800—-482-7171 A MINIMUM OF
THREE FULL WORKING DAYS, EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR
TO BEGINNING EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED. THIS DOES NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOTIFYING UTILITY OWNERS

WHO MAY NOT BE A PART OF THE "MISS DIG” ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL
POWER, CABLE TV AND FIBER OPTIC LINES ARE APPROXIMATE. THE CITY OF ANN
ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS
DRAWING. MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE
UTILITIES.

THE IMPROVEMENTS COVERED BY THESE PLANS SHALL BE PERFORMED IN ACCORDANCE
WITH  MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) 2012 STANDARD
SPECIFICATIONS FOR CONSTRUCTION, INCLUDING REFERENCED MDOT PUBLICATIONS, AND
THE PROJECT CONTRACT DOCUMENTS.
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