

February 22, 2013

**ADDENDUM NO. 3
TO THE
INVITATION TO BID (ITB) 4269
2013 STREET RESURFACING PROJECT
FOR THE
CITY OF ANN ARBOR, MICHIGAN**

The following changes, additions, and/or deletions shall be made to the ITB 4269 for the 2013 Street Resurfacing Project, for the City of Ann Arbor, Michigan.

The information contained herein shall take precedence over the original documents and all previous addenda, and is appended thereto. **This Addendum includes 4 page(s) and 0 drawing(s).**

The Contractor is to acknowledge receipt of this Addendum No. 3 on page P-1 of the Bid Documents prior to submitting its Proposal.

Changes in the Bid Documents which are outlined below are referenced to a page or drawing in which they appear conspicuously. The Bidder is to take note in its review of the documents and include these changes as they affect work or details in other areas not specifically referenced here.

- Item #1: Contract Documents, Bid Form, Page BF-1;
Replace BF-1 with the attached ADD-3-2 (BF-1). This reflects the change indicated in previous Addendum 2 (Changed the quantity for Item 232 REM. CONC. SIDEWALK & DRIVE – ANY THICKNESS from “87,524 S.F.” to “**24,541 S.F.**”)
- Item #2: Contract Documents, Bid Form, Page BF-3;
Replace BF-3 with the attached ADD-3-3 (BF-3). This reflects the change indicated in previous Addendum 2 (Changed the quantity for Item 267 6” WRAPPED UNDERDRAIN from “3,300 L.F.” to “**3,700 L.F.**”)
- Item #3: Contract Documents, Bid Form, Page BF-4;
Replace BF-4 with the attached ADD-3-4 (BF-4). This reflects the change indicated in previous Addendum 2 (Changed the quantity for Item 597 THERMOPL. PVMT. MKG., 24” WHITE from “1,221 L.F.” to “**1,491 L.F.**”)

BID FORM - SECTION 1
 PROJECT: 2013 STREET RESURFACING PROJECT
 FILE NO: 2013-004 BID NO: ITB 4269

ITEM	DESCRIPTION	UNITS	ESTIM. QUANT.	UNIT PRICE	AMOUNT (\$)
201	PROJECT SUPERVISION, MAX \$75,000	L.S.	1	\$	
202	GENERAL CONDITIONS, MAX \$75,000	L.S.	1	\$	
203	MINOR TRAFFIC DEVICES, MAX \$40,000	L.S.	1	\$	
205	REMOVE HMA PAVEMENT ALLEYS	TON	260	\$	
206	REMOVE HMA PAVEMENT	S.Y.	250	\$	
207	COLD MILLING PAVEMENT	TON	17,990	\$	
208	COLD MILLING PAVEMENT, CURB REVEAL	TON	93	\$	
209	SUBGRADE UNDERCUTTING - TYPE II	C.Y.	7,698	\$	
210	STABILIZATION GEOTEXTILE	S.Y.	3,600	\$	
218	STRESS ABSORBING MEMBRANE INTERLAYER, TYPE I	S.Y.	6,581	\$	
219	MACHINE GRADING	C.Y.	250	\$	
220	HMA PATCHING	TON	80	\$	
221	HMA PAVEMENT FINISH WEDGING	TON	42	\$	
222	HMA PAVEMENT LEVELING, REGULAR	TON	5,850	\$	
223	HMA PAVEMENT WEARING, REGULAR	TON	3,920	\$	
226	HMA PAVEMENT WEARING - 5E3	TON	3,030	\$	
227	HMA PAVEMENT BASE OR LEVELING - 4E3	TON	5,490	\$	
230	REM. CURB AND GUTTER, ANY TYPE	L.F.	16,971	\$	
232	REM. CONC. SIDEWALK & DRIVE - ANY THICKNESS	S.F.	24,541	\$	

Total This Page \$ _____
 (Also to be entered on Page BF-5)

BF-1

ADD-3-2

BID FORM - SECTION 1
 PROJECT: 2013 STREET RESURFACING PROJECT
 FILE NO: 2013-004 BID NO: ITB 4269

ITEM	DESCRIPTION	UNITS	ESTIM. QUANT.	UNIT PRICE	AMOUNT (\$)
258	ADJ. MONUMENT OR GATE VALVE BOX	EACH	54	\$	
259	MANHOLE FLANGE & COVER (MDOT TYPE A)	EACH	114	\$	
260	INLET STRUCTURE COVER (MDOT TYPE K)	EACH	19	\$	
261	POINT STRUCTURE	EACH	5	\$	
264	12" SEWER, TRENCH DETAIL I, MODIFIED	L.F.	830	\$	
266	SEWER BULKHEAD - 4"-18" DIAM.	EACH	5	\$	
267	6" WRAPPED UNDERDRAIN	L.F.	3,700	\$	
268	FLOWABLE FILL	C.Y.	100	\$	
270	CLASS II SAND - C.I.P.	C.Y.	50	\$	
271	21AA LIMESTONE - C.I.P.	C.Y.	6,540	\$	
272	AGG. BASE COURSE, 21AA - C.I.P.	C.Y.	150	\$	
273	SAND SUBBASE COURSE, CLASS II - C.I.P.	C.Y.	50	\$	
278	SPEED HUMP (STANDARD)	S.Y.	160	\$	
280	RAISED CROSSWALK	S.Y.	50	\$	
281	ARROW PANEL - FURNISH & OPERATE	EACH	4	\$	
282	PLASTIC DRUM - LIGHTED - FURN. & OPER.	EACH	1,140	\$	
283	BARRICADE TYPE III - FURN. & OPERATE	EACH	45	\$	
284	TEMPORARY SIGN - TYPE B	S.F.	3,330	\$	
285	NO PARKING SIGN	EACH	350	\$	
286	SIGN, PORABLE CHANGEABLE MESS., FURN.	EACH	7	\$	

Total This Page \$ _____
 (Also to be entered on Page BF-5)

BF-3

ADD-3-3

BID FORM - SECTION 1
 PROJECT: 2013 STREET RESURFACING PROJECT
 FILE NO: 2013-004 BID NO: ITB 4269

ITEM	DESCRIPTION	UNITS	ESTIM. QUANT.	UNIT PRICE	AMOUNT (\$)
287	SIGN, PORABLE CHANGEABLE MESS., OPER.	EACH	7	\$	
291	4-FOOT DIAM. STRUCTURE	EACH	1	\$	
295	TUBULAR MARKERS, 36", FURN. & OPER.	EACH	100	\$	
297	COLD PLASTIC BIKE SYMBOL - "SHARROW"	EACH	3	\$	
386	SEWER STRUCTURE ABANDONMENT	EA	3	\$	
580	REM. PAVEMENT MARKING, 4" & 6" WATERBOURNE PAINT, PVMT. MKG., 4"	L.F.	7,500	\$	
587	WHITE OR YELLOW	L.F.	6,400	\$	
590	THERMOPL. PVMT. MKG., RAILROAD SYMBOL	EACH	1	\$	
594	THERMOPL. PVMT. MKG., 4" WHITE	L.F.	1,920	\$	
595	THERMOPL. PVMT. MKG., 4" YELLOW THERMOPL. PVMT. MKG., 6" WHITE OR	L.F.	12,600	\$	
596	YELLOW	L.F.	8,570	\$	
597	THERMOPL. PVMT. MKG., 24" WHITE THERMOPL. PVMT. MKG., SYMBOL OR	L.F.	1,491	\$	
598	LEGEND	EACH	40	\$	
882	TOPSOIL, SEED, AND MULCH- 4 INCH	S.Y.	500	\$	

Total This Page \$ _____
 (Also to be entered on Page BF-5)

BF-4

ADD-3-4