



Client: Ann Arbor Municipal Airport
Project Name: Gate and Fence Reconstruction
Location: Ann Arbor, MI
State Contract No: FM 81-01-C34
Fed Project No: J-26-0005-1710
URS Project Number: 12943840
Issue Date: April 2, 2013

ADDENDUM NO. 2

BID DATE: April 4, 2013

BID TIME: 10:00 a.m.

This Addendum includes the following:

AD2 -1 NOTICE

- A. This Addendum No. 2 of the drawings and specifications for the above captioned project supercedes all contrary and/or conflicting information on said drawings and specifications, which are hereby amended in certain particulars, as follows:

AD2-2 PLAN SHEET REVISIONS

- A. Sheet 8

1. The following note should be added to the description of work for Gate #5:

The proposed gate opening is ~ four feet (4') narrower than the existing gate. The contractor will be responsible for adding the additional 4' section of 8' fence to close this opening. The proposed Gate #5 will be aligned to match the south edge of existing entrance road pavement and reuse of the existing keypad location.

AD2-3 Questions & Clarifications

- A. Clarification to Addendum #1, Item AD1-5, Item A, Question #3:

This is a Federal, State and Locally funded project. Davis Bacon wage rates and certified payrolls will be required for this project. In the event that the Ann Arbor prevailing wage is higher than Davis Bacon for any classification of laborer, then they shall apply.