
ADDENDUM No. 1 
 

ITB No. 4438 
 

SOUTHSIDE INTERCEPTOR SEWER LINING PROJECT – Phase III 
 

Due: Tuesday, May 17, 2016, On/Before 10:00 A.M. 
 

The following changes, additions, and/or deletions shall be made to the Invitation to Bid for ITB 
No. 4438 - Southside Interceptor Sewer Lining Project – Phase III, on which proposals will be 
received on/or before Tuesday, May 17, 2016, by 10:00 A.M. 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes 16 pages. 
 
Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if 
any) in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids 
submitted without acknowledgement of receipt of this addendum will be considered 
nonconforming. 
 
The following forms provided within this ITB Document must be included in 
submitted bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance  
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance  
• Vendor Conflict of Interest Disclosure Form  
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance  
 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
 

I.  CORRECTIONS/ADDITIONS/DELETIONS 
 
Changes to the Bid documents which are outlined below are referenced to a page or Section in 
which they appear conspicuously.  The Bidder is to take note in its review of the documents and 
include these changes as they may affect work or details in other areas not specifically 
referenced here. 
 
Section/Page(s)  Change 
 
BF- 1 & BF - 2   These pages were inadvertently omitted from the bid document. 
 
Appendix A The MDOT Individual Construction Permit was inadvertently 

omitted from the bid document. 
  
Respondents are directed to take note in its review of the documents of the following questions 
and City responses as they affect work or details in other areas not specifically referenced here. 
 
Bidders are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 
 



Project:   Southside Interceptor Sewer Lining Project - Phase III

Estimated
Item Description Unit Quantity Unit Price Total Price

130 Protective Fencing LF 800 $ $

140 Exploratory Excavation (0-10' deep), Each 6 $ $
Trench Detail I, Modified

141 Exploratory Excavation (0-10' deep), Each 6 $ $
Trench Detail VI

201 General Conditions, Max. $ 85,000 LS 1 $ $

202 Digital Audio Visual Coverage LS 1 $ $

203 Minor Traffic Devices, Max. $10,000 LS 1 $ $

204 Clean-Up & Restoration, Special LS 1 $ $

205 "No Parking" Signs Each 10 $ $

211 Remove and Replace 4 inch or 6 inch LF 50 $ $
Sanitary Sewer Lead

215 Sewer Cleaning and Video Inspection, LF 4,933 $ $
36 inch

216 Sewer Cleaning and Video Inspection, LF 4,944 $ $
42 inch

217 Manhole Cleaning and Video Inspection Each 29 $ $

220 Sewer Preliner, 36 inch LF 1,230 $ $

221 Sewer Preliner, 42 inch LF 1,240 $ $

222 Sewer Lining, CIPP, 36 inch LF 4,933 $ $

223 Sewer Lining, CIPP, 42 inch LF 4,944 $ $

TOTAL THIS PAGE $  
(Also to be entered on page BF-3)

BID FORM

Section 1–Schedule of Prices

File #:  2015-031    Bid #:  4438

BF-1



Project:   Southside Interceptor Sewer Lining Project - Phase III

Estimated
Item Description Unit Quantity Unit Price Total Price

BID FORM

Section 1–Schedule of Prices

File #:  2015-031    Bid #:  4438

225 Manhole Rehabilitation VF 275 $ $

226 Manhole Lining Each 29 $ $

244 Structure Covers, Modified LBS 11,600 $ $

271 Portable, Changeable Message Sign, Each 2 $ $
Furnish & Operate

272 Plastic Drum - Lighted, Each 25 $ $
Furnish & Operate

274 Temporary Type B Signs SF 357 $ $

276 Lighted, High Intensity, Channelizing Device, Each 30 $ $
42 inch Furnish & Operate

326 36 inch Class IV RCP Trench Detail VI LF 100.0 $ $

327 42 inch Class IV RCP Trench Detail VI LF 100.0 $ $

362 Type I Manhole 0-10 feet Deep  6 foot dia Each 5.0 $ $

363 Type I Manhole Additional Depth, 6 foot dia VF 6 $ $

386 Sewer Structure Abandonment Each 2 $ $

564 Reconstruct Manhole Each 4.0 $ $

566 Adjust Structure Cover  Each 10.0 $ $

703 Inlet Filter Each 6.0 $ $

800 Silt Fence LF 3,300 $ $

TOTAL THIS PAGE $  

TOTAL FROM PAGE BF-1: $  

 

TOTAL BASE BID: $

BF-2
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81074 13.410

2,200.00

13.410

South

Ann Arbor MI 48107-8647

Anne Warrow
734-794-6410(O)    734-332-6155(Cell)

awarrow@a2gov.org

Apr 14, 2016 Apr 14, 2017

CITY OF:

(in feet)

Issued To:

For Operations within State Highway Right-of-Way

INDIVIDUAL CONSTRUCTION PERMIT

Permit Number:

Effective Date:

Bond Numbers:

Liability Insurance Expiration Date:

to

THIS PERMIT IS VALID ONLY FOR THE FOLLOWING PROPOSED OPERATIONS:

The City of Ann Arbor is lining the Southside Interceptor Sanitary Sewer from Huron River Drive, through Thorn Oaks 
Dr, and along the Railroad to the Treatment Plant.  We have access at the POB and POE, but we need another mid-
run access, which will put us at the structures under US23 near the railroad. (See structures 71-61480 and 71-61645 
on attached location sheet)  We are submitting this permit application to access this location from US23, with 
equipment behind the guardrail.   We have not awarded the contract yet.  We anticipate the work to occur in August 
of 2016.  The work should take approximately 3 days.

STATE ROUTE: COUNTY:Ann Arbor Washtenaw County

NEAREST 
INTERSECTION:

REQUISITION NUMBER:

CONTROL SECTION:

SIDE OF 
ROAD:

WORK ORDER NUMBER:

MILE POINT FROM:

DISTANCE TO

MILE POINT TO:

MDOT JOB NUMBER:

LEFT MEDIAN

ORG JOB NUMBER:

  

US-23

Exit 39 - Geddes Road S 

301 E Huron Street, P.O. Box 8647

81074-038568-16-041416
CITY OF ANN ARBOR

Contact:

Permit Type:

PURPOSE:

NEAREST INTERSECTION:
DIRECTION TO NEAREST 
INTERECTION:

LOCATION:

36R 6 ET 3 S

SECTIONTOWN RANGE

Individual Application
Permit Fee:

RIGHT TRANSVERSE

 X



Work shall NOT begin until the Advance Notice has been approved.

CAUTION

Page 2 of 2

81074-038568-16-041416 Issued To:CITY OF ANN ARBOR

Pascal Bui April 14, 2016

This permit is incomplete without "General Conditions and Supplemental Specifications"

I am the legal owner of this property or facility, the owner's authorized representative, or have statutory authority to  
work within state highway Right-of-Way. 

Commencement of work set forth in the permit application constitutes acceptance of the permit as issued. 

Failure to object, within ten (10) days  to the permit as issued constitutes acceptance of the permit as issued.

If this permit is accepted by either of the above methods, I will comply with the provisions of the permit. 

1.

2.

3.

4.

I agree that Advance Notice for Permitted Utility Tree Trimming and Tree Removal Activities shall be submitted 15 
days prior to the commencement of the proposed work for an annual permit.

I agree that Advance Notice for Permitted Activities for shall be submitted 5 days prior to the commencement of 
the proposed work.

5.

Failure to submit the advance notice may result in a Stop Work Order.

Approved DateMDOT

CITY OF ANN ARBOR

THE STANDARD ATTACHMENTS, ATTACHMENTS AND SPECIAL CONDITIONS MARKED 
BELOW ARE A PART OF THIS PERMIT.

I certify that I accept the following:

Special Conditions For Underground Construction (2205C)1
General Conditions for Permit (General Conditions)2

STANDARD ATTACHMENTS:

ADDITIONAL ATTACHMENTS:

SOUTHSIDE INTERCEPTOR MDOT.pdf1
2015031COV MDOT LOCATION.pdf2

AMENDMENT ATTACHMENTS:

1

SPECIAL CONDITIONS:

All disturbed areas within the right of way shall be top-soiled, seeded 
and mulched to match existing areas per current MDOT standards and 
specifications.



Michigan Department 
Of Transportation 

2205C (03/10) 
SPECIAL CONDITIONS FOR  

UNDERGROUND CONSTRUCTION 

 

 
The following special permit specifications shall apply when the permittee is excavating or performing any underground 
activity within trunkline right of way and discovers existing contaminated soil and/or an abandoned underground storage 
tank: 
 
1. In the event the permittee encounters environmental contamination and/or an underground storage tank in the right of 

way, the Michigan Department of Transportation (MDOT) shall be immediately notified.  All Michigan Department of 
Natural Resources and Environment (MDNRE) and Federal Environmental Protection Agency (EPA) environmental 
requirements shall be complied with by the permittee.  Unless the Department agrees in writing the following steps are 
to be taken: 

 
a. The contaminated material that has been removed shall be temporarily stockpiled per MDNRE requirements.  If 

stockpiled on the right of way, the site shall not interfere with MDOT operations or create a traffic safety problem.  
Also, the contaminated material shall be placed on plastic sheeting or tarp having a minimum thickness of 6 mils 
or in trucks, roll off boxes, or other containers, such that no liquid may escape from the containment.  At the end 
of each work day, the contaminated material shall be covered securely with plastic sheeting of 6 mil thickness or 
greater. 

 
b. Upon completion of any testing deemed necessary by the Department or the MDNRE, the material shall be 

disposed of in an approved waste disposal site unless otherwise directed by the MDNRE. 
 

c. In no case shall the contaminated material be stockpiled for longer than 45 days prior to disposal. 
 
2. The permittee shall cooperate with MDOT personnel and pertinent regulatory agencies in resolving the contamination 

problem as required by law. 
 
 a. The manner in which the permittee manages and secures the site shall not interfere with the MDOT’s interests.  
 
 b. The permittee shall not excavate as part of any site management operation within the one-on-one slope from the 

edge of shoulder without the permission of MDOT. 
 
3. MDOT shall not indemnify or compensate the permittee for any costs or damages of any kind that the permittee incurs 

as the result of contamination encountered within the right of way.  It is understood that the possibility of encountering 
contamination and the damages which might be incurred by the permittee because of the contamination are business 
risks the permittee assumes in choosing to locate and maintain facilities within the Right-of-Way. 

 
 The permittee is responsible for any costs that it incurs to secure the contaminated site in such a manner as to meet 

the requirements of the MDNRE and/or EPA and the requirements of MDOT. 
 
4. The permittee, upon approval of MDOT, may continue to place its facility through the contaminated area providing 

remedial actions that meet the approval of MDOT and other enforcement agencies involved are followed. 
 
 a. All additional costs the permittee incurs, as a result of continuing to place its facilities within the contaminated 

area, are the responsibility of the permittee. 
 
 b. All contaminated material must be removed and properly disposed of as directed by MDOT and/or the MDNRE.  

All backfill material must be clean material, unless otherwise directed by the MDNRE.  Excavation must be 
backfilled in a manner to prevent the creation of a pathway for migration of contamination off site. 

 
5. The permittee is solely responsible to develop an alternate route for its facility in the event approval cannot be given to 

continue to place the facility within the contaminated area of the Right-of-Way.  The permittee shall restore the original 
site as directed by MDOT. 
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GENERAL CONDITIONS  

 
This permit is issued subject to the following conditions:  

1. This permit grants to the permittee only those rights specifically 
stated and no other.  Maintenance work within the   trunkline right 
of way may require a separate permit unless authorized within 
the scope of the annual permit.  

 
2. Issuance of this permit does not relieve permittee from meeting 

any and all requirements of law, or of other public bodies or 
agencies. The permittee shall be responsible for securing 
including but not limited to any other permissions including or 
required by law including but not limited to cities, villages, 
townships, corporations, or individuals for the activities hereby 
permitted.  

 
3.    The permittee agrees as a condition of this permit to:  
 

a. Have in the permittee's or the permittee's representative's 
possession on the job site at all times the approved permit, 
advanced notice and any necessary plans or sketches. 

 
b. Submit Advance Notice through the online Construction 

Permit System (CPS) at least five (5) working days prior to 
commencement of any operations covered by this permit.  No 
work shall start until an approved Advance Notice is  
e-mailed to the permittee.  

 
c. Perform no work except emergency work, unless authorized 

by the Department, on Saturdays, Sundays, or from 
3:00 p.m. on the day proceeding until the normal starting time 
the day after the following holidays: New Year's Day, 
Memorial Day, Independence Day, Labor Day, Thanksgiving 
Day and Christmas Day.  

 
d.  Provide and maintain all necessary precautions to prevent 

injury or damage to persons and property from operations 
covered by this permit.  

 
e.  Furnish, install and maintain all necessary traffic controls and 

protection during permittee's operations in accordance with 
the Michigan Manual of Uniform Traffic Control Devices and 
any supplemental specifications set forth herein.  

 
f.  Notify the Department of completion of work authorized by 

this permit through CPS, so that final inspection may be 
made and surety deposit released (where applicable). Surety 
deposit will not be released until the work authorized by the 
permit has been completed and inspected, and all inspection 
charges billable to the permittee are paid.  

 
4. Nothing in this permit shall be construed to grant any rights what 

so ever to any public utilities, except as to the consent herein 
specifically given, nor to impair any existing rights granted in 
accordance with the constitution or laws of this state.  

 
5. Any operations in the trunkline right of way not covered by permit 

and the appropriate Department specifications are in violation of 
the jurisdictional authority of the Department, with respect to the 
control of the trunkline right of way, unless approved by the 
Department.  Any change or alteration in the permit activities 
requires prior approval of the Department and may require a new 
permit.  

 
6. Performance of the requirements of this permit is the 

responsibility of the permittee. The permittee shall complete all 
operations for which this permit is issued in accordance with the 
conditions of this permit, by the specified completion date.  The 
permittee shall meet all requirements of the current Department 
Standard Specifications for Construction, and the Supplemental 
Specifications set forth on/or incorporated as a part of this permit.  

 

 
7. The construction, operation and maintenance of the facility 

covered by this permit shall be performed without cost to the 
Department unless specified herein.  The permittee shall be 
responsible for the cost of restoration of the state trunkline and 
right of way determined by the Department to be damaged as a 
result of the activities of the permittee.  

 
8. Facilities allowed on state trunkline right of way shall be placed 

and maintained in a manner which will not impair the state 
trunkline or interfere with the reasonable safe and free flow of 
traffic.  Failure of the permittee to maintain the facilities located 
within the State trunkline right of way so as not to interfere with 
the operation, maintenance or use of the state trunkline by the 
traveling public may result in revocation of the permit.  

 
9. The permittee is solely and fully responsible for all activities 

undertaken pursuant to the permit. Any and all actions by the 
Department and those governmental bodies performing permit 
activities for the Department pursuant to a maintenance contract, 
including but not limited to any approved reviews and inspections 
of any nature, permit issuing, and final acceptance or rejection of 
the work or activity authorized by the permit shall not be 
construed as a warranty or assumption of liability on the part of 
the Department or those governmental bodies. It is expressly 
understood and agreed that any such actions are for the sole and 
exclusive purposes of the Department and the governmental 
bodies acting in a governmental capacity. Any such actions by 
the Department and governmental bodies will not relieve the 
permittee of its obligations hereunder, nor are such actions by 
the Department and the governmental bodies to be construed as 
a warranty as to the propriety of the permittee's performance. The 
permittee shall indemnify and save harmless the State of 
Michigan, Michigan Transportation Commission, the Department 
and all officers, agents and employees thereof, and those 
governmental bodies performing permit activities for the 
Department and all officers, agents and employees thereof, 
pursuant to a maintenance contract, against any and all claims 
for damages arising from operations covered by this permit 
except claims resulting from the sole negligence or willful acts or 
omissions of said indemnities, its agent, or employees.  In 
addition, permittee upon request shall furnish proof of insurance 
coverage for the term of this permit in an amount pre-specified.  

 
10. This permit is not assignable and not transferable unless 

specifically agreed to by the Department.  
 
11. The permittee, upon request of the Department, shall 

immediately remove, cease operations, and surrender this 
permit, or alter or relocate, at the permittee's own expense, the 
facility for which this permit is granted. Upon failure to do so, the 
Department may take any necessary action to protect the 
trunkline interest and the permittee shall reimburse the 
Department for its costs in doing same.  The permittee expressly 
waives any right to claim damages or compensation in the event 
this permit is revoked.  

 
12. The permittee shall, upon request by the Department, furnish a 

performance surety deposit in the form of a bond, cash, certified 
check, or (when authorized by the Department) an irrevocable 
letter of credit in such amount as deemed necessary by the 
Department to guarantee restoration of the trunkline highway or 
performance under the conditions of the permit.  

 
 
 
 
 
 
 
 



MDOT 2205-1 (03/15) 

 
13. The permittee hereby acknowledges and agrees that the 

Department has the right to demand completion by the permittee, 
or the performance surety, or to complete any uncompleted 
activity authorized by this permit which adversely affects the 
operation and/or maintenance of the state trunkline highway, or 
which is not completed by the expiration date of the permit, 
including:  

 
a. Completion of construction of driveway and/or approach (not 

authorized by annual permit).  
b. Removal of materials.  
c. Restoration of the trunkline facilities and right of way as   

necessary for the reasonably safe and efficient operations of 
the trunkline highway.  

 
The permittee further agrees to immediately reimburse the 
Department in full for all such costs incurred by the Department 
upon receipt of billing, and that upon failure to pay, the 
Department may effect payment with the performance surety 
deposit. Should the surety deposit be insufficient to cover 
expenses incurred by the Department, the permittee shall pay 
such deficiency upon billing by the Department.  If the surety 
deposit exceeds the expense incurred by the Department, any 
excess will be returned or released to the depositor upon 
completion of the work to the satisfaction of the Department.  

14. The Department reserves the right during the time any or all of 
the work is being performed to assign an inspector to protect the 
trunkline interest, and to charge the permittee all such costs 
incurred. In addition, the permittee may be billed any 
engineering and review fees incurred by the Department or its 
agent in connection with the work covered by this permit.  

 
15.  Emergency Operations: In time of disaster or emergency, or when 

utility lines or facilities are so damaged as to constitute a danger 
to life and/or property of the public, access to the same may be 
had by the most expeditious route. Work is to be completed in a 
manner which will provide the traveling public with maximum 
possible safety and minimize traffic distribution. Notice of such 
situations shall be given to the nearest police authority and the 
department as soon as can reasonably be done under the 
circumstances. During normal Department work hours, the 
facility owner shall advise the Department of any operations 
within right of way which affect traffic operations or the highway 
structure or facilities prior to performance of the work. After 
normal Department work hours, the permittee, at the beginning 
of the first working day after the emergency operation, shall 
advise the Department of any operations which affect traffic 
operations or the highway structures and facilities. If determined 
necessary by the Department, the permittee shall secure an 
individual permit for such work after notification. 
 

16. Upon the Department’s request, as built drawings of work 
performed will be furnished to the Department within 30 days 
after completion of the work. 

 
17. The permittee shall give notice to public utilities in accordance 

with Act 174 of 2013, as amended, and comply with all applicable 
requirements of this act.  The permittee shall also comply with 
requirements of Act 451, P.A. of 1994, as amended.  
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18. The permittee acknowledges that the Department is without 

liability for the presence of the permittee’s facility which is 
located within the trunkline right of way. Acceptance by the 
Department of work performed, and/or notice of termination of 
performance obligations for the surety and/or the permittee do 
not relieve the permittee of full responsibility for the permittee’s 
work or for the presence of the permittee’s facility in the 
trunkline right of way. 
 

19. Where the Department has accepted an Indemnification 
Commitment in lieu of bond and/or insurance policies, such 
commitment is incorporated into this permit by reference. 

 
20. It is illegal to discharge substances other than storm water into 

the Department’s storm sewer system unless permission has 
been obtained in writing for other discharges. 

 
21.   The permittee shall be responsible for obtaining information on 

permitted environmental site closures within MDOT right of way. 
MDOT has implemented a program that allows environmental 
contamination to remain within the right of way by use of a permit. 
Issued permit information can be obtained from the Region/TSC 
in which the permit is issued.  If the permittee will encounter a 
site area identified as a site closure permit area, the permittee 
shall follow instructions and conditions set forth in Supplemental 
Specifications #3 and specifications found in form 2205-C, 
“Special Conditions for Underground Construction”. 
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SUPPLEMENTAL SPECIFICATIONS 

 
 

1. Construction and Maintenance of Facilities – To construct and 
maintain utility crossings of limited access highways, access for 
the utility’s service vehicles may be from county roads, service 
roads, and openings authorized in limited access right of way 
fences. The construction of utilities across limited access 
highways should be for the purpose of serving a general area 
rather than providing individual services, unless extenuating 
circumstances necessitate such crossings. 

 
Equipment, vehicles or personnel will not operate within a 
distance of 30 feet from the edge of the pavement of roadways 
or ramps on limited access highways.  At locations where 
utilities have been constructed in medians having a width 
greater than 80 feet or have otherwise been allowed to remain 
or to be constructed in limited access right of way, ingress and 
egress shall be by such routes as specified by the Department, 
which may also specify additional safety provisions. 

 
2. Restoration- Restoration of the trunkline highway and right of 

way will be such that it will provide a condition equal to or better 
than the original condition, in accordance with Michigan 
Department of Transportation Standard Specifications. 

 
3. Excavation and Disposal of Excavated Material – The permittee 

shall provide and place the necessary sheeting, shoring and 
bracing required to prevent caving, loss or settlement of 
foundation material supporting the pavement, or any other 
highway installation such as sewers, culverts, etc. The 
permittee shall assume the full responsibility for this protection 
and shall not proceed in these areas before approval of the 
methods by the Department. 

 
Construction equipment and excavating material shall not be 
stocked in such locations that it creates a traffic hazard or 
interferes with the flow of traffic; and on limited access 
highways, shall be a minimum of 30 feet from the traveled way.  
Sod and topsoil shall be stacked separately from other 
excavated material. The permittee shall dispose of all surplus 
and unsuitable material outside of the limits of the highway, 
unless the permit provides for disposal at approved locations 
within right of way.  In the latter case, the material shall be 
leveled and trimmed in an approved manner. 
 
When the permittee is excavating within trunkline right of way 
and discovers existing contaminated soil and/or an abandoned 
underground storage tank, special permit specifications entitled 
“Special Conditions for Underground Construction” (Form 2205-
C) shall apply. 
 

4. Utility Cuts, Trenches and Pavement Replacement – Utility 
crossing by pavement cutting and removal are generally 
prohibited. If extenuating circumstances make tunneling, boring 
and jacking impractical pavement cutting may be used with 
approval of the Department.  All utility cuts, trenching and 
pavement replacement shall comply with the requirements of 
the Standard Specifications and the Standard Plan “Utility Cuts, 
Trenches and Pavement Replacement”. Unless otherwise 
specified, cuts in concrete residential and commercial drives 
shall be as above; except that the patch width shall be a 
minimum of 3 feet and the remaining slab from patch to existing 
joint shall be a minimum of 3 feet.  Backfill shall be made with 
sand-gravel as specified in the Standard Specifications, unless 
otherwise directed.  After the backfill has been placed and 
compacted by controlled density method, the pavement shall be 
replaced with new pavement of the original type and quality, 
unless at the season of the year when it is not feasible to replace 
pavement in kind.  In this case, a temporary surface of 
bituminous material shall be placed with Department approval 
and later replaced with pavement of the original type at the 
applicant’s expense.  Other pavement types may be allowed 
with prior approval of the Department. 

 

5. Crossing Roadbed by Tunneling or Boring and Jacking – All 
crossing of roadbed operations involving tunneling, boring and 
jacking shall comply with the Department’s special provisions 
for such work. 

 
6. Backfilling and Compacting Backfill – Unless otherwise 

specified, all trenches, holes and pits shall be filled with sound 
earth or with sand-gravel if so provided, placed in successive 
layers not more than 9 inches in depth, loose measure, and 
each layer shall be thoroughly compacted by tamping.  All 
backfill compaction will be subject to check by the controlled 
density method. 

 
7. Depth of Cover Method- Unless otherwise authorized, pipes 

shall be placed to a depth that will provide not less than 4 feet 
of cover between the top of the roadway surface and the pipe, 
3 feet cover below the ditch line and the pipe. 

 
8. Trees:  

 
a. The permittee is responsible for obtaining permission from 

abutting owners when trimming or removing trees on 
easement right of way. 

b. Tree removal or trimming may be undertaken only after 
submission of an “Advance Notice” through CPS, a field 
review by the Region Resource Specialist and an 
approved copy of the advanced notice is e-mailed to the 
permittee. 

c. Limbs, logs, stumps and litter shall be disposed of in a 
manner acceptable to the Department. 

d. Tree roots shall be bored a distance of one foot for each 
one inch of trunk diameter for underground utility 
installations 
 

9. Aerial Wire Crossings – Vertical clearance of wires, conductors 
and cables over state trunkline shall not be less than required 
by Section 232 of the National Electrical Safety Code, except in 
no case shall the under-clearance below any wire, conductor, 
or cable, under any temperature or loading condition, be less 
than eighteen feet (18’).     

 
















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1.	DRIVEWAYS AND ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT DRIVEWAYS AND ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  AND ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT AND ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT ENTRANCES TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT TO BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT BUILDINGS, REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT REAL PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT PROPERTY, AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  AND THE LIKE SHALL NOT BE BLOCKED EXCEPT AND THE LIKE SHALL NOT BE BLOCKED EXCEPT  THE LIKE SHALL NOT BE BLOCKED EXCEPT THE LIKE SHALL NOT BE BLOCKED EXCEPT  LIKE SHALL NOT BE BLOCKED EXCEPT LIKE SHALL NOT BE BLOCKED EXCEPT  SHALL NOT BE BLOCKED EXCEPT SHALL NOT BE BLOCKED EXCEPT  NOT BE BLOCKED EXCEPT NOT BE BLOCKED EXCEPT  BE BLOCKED EXCEPT BE BLOCKED EXCEPT  BLOCKED EXCEPT BLOCKED EXCEPT  EXCEPT EXCEPT FOR SHORT DURATIONS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  SHORT DURATIONS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS SHORT DURATIONS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  DURATIONS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS DURATIONS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS AND ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS ONLY WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS WHEN APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS APPROVED BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS BY THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS THE ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS  ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS ENGINEER.  VEHICULAR AND PEDESTRIAN ACCESS   VEHICULAR AND PEDESTRIAN ACCESS  VEHICULAR AND PEDESTRIAN ACCESS VEHICULAR AND PEDESTRIAN ACCESS  AND PEDESTRIAN ACCESS AND PEDESTRIAN ACCESS  PEDESTRIAN ACCESS PEDESTRIAN ACCESS  ACCESS ACCESS SHALL BE MAINTAINED AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  BE MAINTAINED AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL BE MAINTAINED AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  MAINTAINED AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL MAINTAINED AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL AT ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL TIMES.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL   IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL CONTRACTOR'S RESPONSIBILITY TO COORDINATE ALL  RESPONSIBILITY TO COORDINATE ALL RESPONSIBILITY TO COORDINATE ALL  TO COORDINATE ALL TO COORDINATE ALL  COORDINATE ALL COORDINATE ALL  ALL ALL NECESSARY DRIVEWAY CLOSURES WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  DRIVEWAY CLOSURES WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF DRIVEWAY CLOSURES WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  CLOSURES WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF CLOSURES WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF WITH THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF THE PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF PROPERTY OWNER(S) AND RESIDENT(S) IN THE AREAS OF  OWNER(S) AND RESIDENT(S) IN THE AREAS OF OWNER(S) AND RESIDENT(S) IN THE AREAS OF  AND RESIDENT(S) IN THE AREAS OF AND RESIDENT(S) IN THE AREAS OF  RESIDENT(S) IN THE AREAS OF RESIDENT(S) IN THE AREAS OF  IN THE AREAS OF IN THE AREAS OF  THE AREAS OF THE AREAS OF  AREAS OF AREAS OF  OF OF CONSTRUCTION. 2.	THE LOCATION AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE THE LOCATION AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  LOCATION AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE LOCATION AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE AND DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE DEPTH OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE OF ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE ALL EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE EXISTING UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE UTILITIES AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE AND SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE SERVICE LEADS ARE TO BE FIELD VERIFIED BY THE  LEADS ARE TO BE FIELD VERIFIED BY THE LEADS ARE TO BE FIELD VERIFIED BY THE  ARE TO BE FIELD VERIFIED BY THE ARE TO BE FIELD VERIFIED BY THE  TO BE FIELD VERIFIED BY THE TO BE FIELD VERIFIED BY THE  BE FIELD VERIFIED BY THE BE FIELD VERIFIED BY THE  FIELD VERIFIED BY THE FIELD VERIFIED BY THE  VERIFIED BY THE VERIFIED BY THE  BY THE BY THE  THE THE CONTRACTOR PRIOR TO CONSTRUCTION. 3.	LOCATION AND DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO LOCATION AND DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  AND DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO AND DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO DEPTH OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO OF UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO UTILITIES AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO AS DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO DEPICTED ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO ON THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO THE PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  PLANS IS APPROXIMATE AND SHOWN ACCORDING TO PLANS IS APPROXIMATE AND SHOWN ACCORDING TO  IS APPROXIMATE AND SHOWN ACCORDING TO IS APPROXIMATE AND SHOWN ACCORDING TO  APPROXIMATE AND SHOWN ACCORDING TO APPROXIMATE AND SHOWN ACCORDING TO  AND SHOWN ACCORDING TO AND SHOWN ACCORDING TO  SHOWN ACCORDING TO SHOWN ACCORDING TO  ACCORDING TO ACCORDING TO  TO TO THE BEST INFORMATION AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  BEST INFORMATION AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND BEST INFORMATION AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  INFORMATION AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND INFORMATION AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND AVAILABLE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND IT IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND IS THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND THE CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND CONTRACTOR'S RESPONSIBILITY TO EXCAVATE AHEAD AND  RESPONSIBILITY TO EXCAVATE AHEAD AND RESPONSIBILITY TO EXCAVATE AHEAD AND  TO EXCAVATE AHEAD AND TO EXCAVATE AHEAD AND  EXCAVATE AHEAD AND EXCAVATE AHEAD AND  AHEAD AND AHEAD AND  AND AND ADJUST DEPTH OF CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  DEPTH OF CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S DEPTH OF CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  OF CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S OF CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S CONFLICT UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S UTILITIES ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S ACCORDINGLY.  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S   ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S ANY DAMAGE TO UTILITIES IS THE CONTRACTOR'S  DAMAGE TO UTILITIES IS THE CONTRACTOR'S DAMAGE TO UTILITIES IS THE CONTRACTOR'S  TO UTILITIES IS THE CONTRACTOR'S TO UTILITIES IS THE CONTRACTOR'S  UTILITIES IS THE CONTRACTOR'S UTILITIES IS THE CONTRACTOR'S  IS THE CONTRACTOR'S IS THE CONTRACTOR'S  THE CONTRACTOR'S THE CONTRACTOR'S  CONTRACTOR'S CONTRACTOR'S RESPONSIBILITY TO AVOID AND/OR REPAIR AS NECESSARY. 4.	DURING NON-WORKING HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY DURING NON-WORKING HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  NON-WORKING HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY NON-WORKING HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY HOURS NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY NO TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY TRENCH SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY SHALL REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY REMAIN OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  OPEN; ANY OPEN TRENCH SHALL BE PROPERLY OPEN; ANY OPEN TRENCH SHALL BE PROPERLY  ANY OPEN TRENCH SHALL BE PROPERLY ANY OPEN TRENCH SHALL BE PROPERLY  OPEN TRENCH SHALL BE PROPERLY OPEN TRENCH SHALL BE PROPERLY  TRENCH SHALL BE PROPERLY TRENCH SHALL BE PROPERLY  SHALL BE PROPERLY SHALL BE PROPERLY  BE PROPERLY BE PROPERLY  PROPERLY PROPERLY SECURED WITH PROTECTIVE FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  WITH PROTECTIVE FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL WITH PROTECTIVE FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  PROTECTIVE FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL PROTECTIVE FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL FENCING.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL   THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL  BE INCLUDED IN THE ITEM OF WORK "GENERAL BE INCLUDED IN THE ITEM OF WORK "GENERAL  INCLUDED IN THE ITEM OF WORK "GENERAL INCLUDED IN THE ITEM OF WORK "GENERAL  IN THE ITEM OF WORK "GENERAL IN THE ITEM OF WORK "GENERAL  THE ITEM OF WORK "GENERAL THE ITEM OF WORK "GENERAL  ITEM OF WORK "GENERAL ITEM OF WORK "GENERAL  OF WORK "GENERAL OF WORK "GENERAL  WORK "GENERAL WORK "GENERAL  "GENERAL "GENERAL CONDITIONS".   5.	FOR THE INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT FOR THE INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  THE INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT THE INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT INSTALLATION OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT OF CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT CORPORATIONS, OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT OR ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT ANY OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT OTHER RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT RELATED ACTIVITIES, THE CONTRACTOR SHALL NOT  ACTIVITIES, THE CONTRACTOR SHALL NOT ACTIVITIES, THE CONTRACTOR SHALL NOT  THE CONTRACTOR SHALL NOT THE CONTRACTOR SHALL NOT  CONTRACTOR SHALL NOT CONTRACTOR SHALL NOT  SHALL NOT SHALL NOT  NOT NOT RECEIVE ADDITIONAL COMPENSATION FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  ADDITIONAL COMPENSATION FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE ADDITIONAL COMPENSATION FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  COMPENSATION FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE COMPENSATION FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE FOR DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE DELAYS DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  DUE TO THE SCHEDULING OF OR COORDINATION WITH THE DUE TO THE SCHEDULING OF OR COORDINATION WITH THE  TO THE SCHEDULING OF OR COORDINATION WITH THE TO THE SCHEDULING OF OR COORDINATION WITH THE  THE SCHEDULING OF OR COORDINATION WITH THE THE SCHEDULING OF OR COORDINATION WITH THE  SCHEDULING OF OR COORDINATION WITH THE SCHEDULING OF OR COORDINATION WITH THE  OF OR COORDINATION WITH THE OF OR COORDINATION WITH THE  OR COORDINATION WITH THE OR COORDINATION WITH THE  COORDINATION WITH THE COORDINATION WITH THE  WITH THE WITH THE  THE THE CITY OF ANN ARBOR FIELD SERVICES. 6.	"NO PARKING" SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED "NO PARKING" SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  PARKING" SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED PARKING" SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED SIGNS SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED SHALL BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED BE INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED INSTALLED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED BY THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED THE CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED CONTRACTOR AT LOCATIONS AS APPROVED OR DIRECTED  AT LOCATIONS AS APPROVED OR DIRECTED AT LOCATIONS AS APPROVED OR DIRECTED  LOCATIONS AS APPROVED OR DIRECTED LOCATIONS AS APPROVED OR DIRECTED  AS APPROVED OR DIRECTED AS APPROVED OR DIRECTED  APPROVED OR DIRECTED APPROVED OR DIRECTED  OR DIRECTED OR DIRECTED  DIRECTED DIRECTED BY THE ENGINEER.  ALL SIGNS SHALL BE INSTALLED IN ACCORDANCE WITH THE DETAILED SPECIFICATIONS.  7.	POSTAL DELIVERY AND REFUSE PICKUP SERVICE SHALL BE MAINTAINED AT ALL TIMES BY THE CONTRACTOR. POSTAL DELIVERY AND REFUSE PICKUP SERVICE SHALL BE MAINTAINED AT ALL TIMES BY THE CONTRACTOR. 8.	WHERE STREET CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND WHERE STREET CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  STREET CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND STREET CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND CURBS ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND ARE UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND UNDERMINED DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND DUE TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND TO CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND CONSTRUCTION ACTIVITIES, THEY SHALL BE REMOVED AND  ACTIVITIES, THEY SHALL BE REMOVED AND ACTIVITIES, THEY SHALL BE REMOVED AND  THEY SHALL BE REMOVED AND THEY SHALL BE REMOVED AND  SHALL BE REMOVED AND SHALL BE REMOVED AND  BE REMOVED AND BE REMOVED AND  REMOVED AND REMOVED AND  AND AND REPLACED AS DIRECTED BY THE ENGINEER. 9.	THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD SHALL BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD BE RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD RESPONSIBLE FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD FOR THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD THE CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD CONTINUOUS MAINTENANCE OF THE TEMPORARY ROAD  MAINTENANCE OF THE TEMPORARY ROAD MAINTENANCE OF THE TEMPORARY ROAD  OF THE TEMPORARY ROAD OF THE TEMPORARY ROAD  THE TEMPORARY ROAD THE TEMPORARY ROAD  TEMPORARY ROAD TEMPORARY ROAD  ROAD ROAD SURFACE AND SOIL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  AND SOIL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL AND SOIL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  SOIL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL SOIL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL EROSION CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL CONTROL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL MEASURES WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  WITHIN THE CONSTRUCTION AREA UNTIL THE FULL WITHIN THE CONSTRUCTION AREA UNTIL THE FULL  THE CONSTRUCTION AREA UNTIL THE FULL THE CONSTRUCTION AREA UNTIL THE FULL  CONSTRUCTION AREA UNTIL THE FULL CONSTRUCTION AREA UNTIL THE FULL  AREA UNTIL THE FULL AREA UNTIL THE FULL  UNTIL THE FULL UNTIL THE FULL  THE FULL THE FULL  FULL FULL COMPLETION OF THE PROJECT.  THIS WORK SHALL BE INCLUDED IN THE ITEM OF WORK "GENERAL CONDITIONS".   10.	ALL CURB, SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK ALL CURB, SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  CURB, SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK CURB, SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK SIDEWALK, DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK DRIVEWAY APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK APPROACH REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK REMOVALS SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  SHALL BE APPROVED BY ENGINEER BEFORE THE WORK SHALL BE APPROVED BY ENGINEER BEFORE THE WORK  BE APPROVED BY ENGINEER BEFORE THE WORK BE APPROVED BY ENGINEER BEFORE THE WORK  APPROVED BY ENGINEER BEFORE THE WORK APPROVED BY ENGINEER BEFORE THE WORK  BY ENGINEER BEFORE THE WORK BY ENGINEER BEFORE THE WORK  ENGINEER BEFORE THE WORK ENGINEER BEFORE THE WORK  BEFORE THE WORK BEFORE THE WORK  THE WORK THE WORK  WORK WORK IS DONE. 11.	SAWED SEWER PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS SAWED SEWER PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  SEWER PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS SEWER PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS PIPE CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS CONNECTIONS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS SHALL BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS BE COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS COUPLED WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS WITH A FERNCO FLEXIBLE COUPLING AND A STAINLESS  A FERNCO FLEXIBLE COUPLING AND A STAINLESS A FERNCO FLEXIBLE COUPLING AND A STAINLESS  FERNCO FLEXIBLE COUPLING AND A STAINLESS FERNCO FLEXIBLE COUPLING AND A STAINLESS  FLEXIBLE COUPLING AND A STAINLESS FLEXIBLE COUPLING AND A STAINLESS  COUPLING AND A STAINLESS COUPLING AND A STAINLESS  AND A STAINLESS AND A STAINLESS  A STAINLESS A STAINLESS  STAINLESS STAINLESS STEEL SHEAR RING. 12.	THE LOCATION OF MATERIAL STOCK PILES AND ON-SITE STAGING AREAS TO BE APPROVED BY THE ENGINEER. THE LOCATION OF MATERIAL STOCK PILES AND ON-SITE STAGING AREAS TO BE APPROVED BY THE ENGINEER. 13.	ALL STRUCTURES SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE ALL STRUCTURES SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  STRUCTURES SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE STRUCTURES SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE SHALL RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE RECEIVE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE NEW CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE CASTINGS AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE AS DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE DIRECTED BY THE ENGINEER, AS SPECIFIED ON THE  BY THE ENGINEER, AS SPECIFIED ON THE BY THE ENGINEER, AS SPECIFIED ON THE  THE ENGINEER, AS SPECIFIED ON THE THE ENGINEER, AS SPECIFIED ON THE  ENGINEER, AS SPECIFIED ON THE ENGINEER, AS SPECIFIED ON THE  AS SPECIFIED ON THE AS SPECIFIED ON THE  SPECIFIED ON THE SPECIFIED ON THE  ON THE ON THE  THE THE STANDARD CASTING SCHEDULE.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   CASTING SCHEDULE.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  CASTING SCHEDULE.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   SCHEDULE.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  SCHEDULE.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.    THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  THE EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  EXISTING CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  CASTINGS ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   ARE THE PROPERTY OF THE CITY OF ANN ARBOR.  ARE THE PROPERTY OF THE CITY OF ANN ARBOR.   THE PROPERTY OF THE CITY OF ANN ARBOR.  THE PROPERTY OF THE CITY OF ANN ARBOR.   PROPERTY OF THE CITY OF ANN ARBOR.  PROPERTY OF THE CITY OF ANN ARBOR.   OF THE CITY OF ANN ARBOR.  OF THE CITY OF ANN ARBOR.   THE CITY OF ANN ARBOR.  THE CITY OF ANN ARBOR.   CITY OF ANN ARBOR.  CITY OF ANN ARBOR.   OF ANN ARBOR.  OF ANN ARBOR.   ANN ARBOR.  ANN ARBOR.   ARBOR.  ARBOR.  THE CONTRACTOR SHALL DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  CONTRACTOR SHALL DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT CONTRACTOR SHALL DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  SHALL DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT SHALL DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT DELIVER TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT TO CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT CITY OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT OF ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT ANN ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT ARBOR FIELD OPERATIONS AND MAINTENANCE FACILITY AT  FIELD OPERATIONS AND MAINTENANCE FACILITY AT FIELD OPERATIONS AND MAINTENANCE FACILITY AT  OPERATIONS AND MAINTENANCE FACILITY AT OPERATIONS AND MAINTENANCE FACILITY AT  AND MAINTENANCE FACILITY AT AND MAINTENANCE FACILITY AT  MAINTENANCE FACILITY AT MAINTENANCE FACILITY AT  FACILITY AT FACILITY AT  AT AT THE W.R. WHEELER SERVICE CENTER LOCATED AT 4251 STONE SCHOOL ROAD. 14.	PAYMENT FOR DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE PAYMENT FOR DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  FOR DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE FOR DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE DRAINAGE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE STRUCTURE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE SUMPS, WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE WHERE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE SPECIFIED, SHALL BE INCLUDED IN THE PAYMENT FOR THE  SHALL BE INCLUDED IN THE PAYMENT FOR THE SHALL BE INCLUDED IN THE PAYMENT FOR THE  BE INCLUDED IN THE PAYMENT FOR THE BE INCLUDED IN THE PAYMENT FOR THE  INCLUDED IN THE PAYMENT FOR THE INCLUDED IN THE PAYMENT FOR THE  IN THE PAYMENT FOR THE IN THE PAYMENT FOR THE  THE PAYMENT FOR THE THE PAYMENT FOR THE  PAYMENT FOR THE PAYMENT FOR THE  FOR THE FOR THE  THE THE VARIOUS DRAINAGE STRUCTURE SIZES AND OR TYPES.  15.	WHERE SEWER PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH WHERE SEWER PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  SEWER PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH SEWER PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH PIPES OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH OF DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH DIFFERENT SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH SIZES OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH OR MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH MATERIALS ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH ARE JOINED, FERNCO FLEXIBLE COUPLINGS WITH  JOINED, FERNCO FLEXIBLE COUPLINGS WITH JOINED, FERNCO FLEXIBLE COUPLINGS WITH  FERNCO FLEXIBLE COUPLINGS WITH FERNCO FLEXIBLE COUPLINGS WITH  FLEXIBLE COUPLINGS WITH FLEXIBLE COUPLINGS WITH  COUPLINGS WITH COUPLINGS WITH  WITH WITH STAINLESS STEEL SHEAR RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  STEEL SHEAR RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, STEEL SHEAR RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  SHEAR RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, SHEAR RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, RINGS SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, SHALL BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, BE USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, USED.  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,   THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, THE CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES, CONTRACTOR'S PURCHASE PRICE FOR THESE DEVICES,  PURCHASE PRICE FOR THESE DEVICES, PURCHASE PRICE FOR THESE DEVICES,  PRICE FOR THESE DEVICES, PRICE FOR THESE DEVICES,  FOR THESE DEVICES, FOR THESE DEVICES,  THESE DEVICES, THESE DEVICES,  DEVICES, DEVICES, INCLUDING SHIPPING, SHALL BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  SHIPPING, SHALL BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR SHIPPING, SHALL BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  SHALL BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR SHALL BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR BE PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR PAID AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR AS AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR AN EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR EXTRA. PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR PRIOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  TO PAYMENT FOR THIS ITEM, THE CONTRACTOR TO PAYMENT FOR THIS ITEM, THE CONTRACTOR  PAYMENT FOR THIS ITEM, THE CONTRACTOR PAYMENT FOR THIS ITEM, THE CONTRACTOR  FOR THIS ITEM, THE CONTRACTOR FOR THIS ITEM, THE CONTRACTOR  THIS ITEM, THE CONTRACTOR THIS ITEM, THE CONTRACTOR  ITEM, THE CONTRACTOR ITEM, THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL SUBMIT RECEIPTS FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  SUBMIT RECEIPTS FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH SUBMIT RECEIPTS FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  RECEIPTS FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH RECEIPTS FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH FOR THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH THE ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH ENGINEER'S REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH REVIEW AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH AND APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  APPROVAL. ALL OTHER COSTS ASSOCIATED WITH APPROVAL. ALL OTHER COSTS ASSOCIATED WITH  ALL OTHER COSTS ASSOCIATED WITH ALL OTHER COSTS ASSOCIATED WITH  OTHER COSTS ASSOCIATED WITH OTHER COSTS ASSOCIATED WITH  COSTS ASSOCIATED WITH COSTS ASSOCIATED WITH  ASSOCIATED WITH ASSOCIATED WITH  WITH WITH THE INSTALLATION OF THESE DEVICES SHALL BE INCLUDED IN THE PAYMENT FOR THE SEWER. 16.	WHERE SEWER AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED WHERE SEWER AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  SEWER AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED SEWER AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED AND WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED WATER MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED MAIN ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED ARE TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED TO BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED BE REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED REMOVED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED & REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED REPLACED OR ADDED, ALL PIPE SHALL BE INSTALLED  OR ADDED, ALL PIPE SHALL BE INSTALLED OR ADDED, ALL PIPE SHALL BE INSTALLED  ADDED, ALL PIPE SHALL BE INSTALLED ADDED, ALL PIPE SHALL BE INSTALLED  ALL PIPE SHALL BE INSTALLED ALL PIPE SHALL BE INSTALLED  PIPE SHALL BE INSTALLED PIPE SHALL BE INSTALLED  SHALL BE INSTALLED SHALL BE INSTALLED  BE INSTALLED BE INSTALLED  INSTALLED INSTALLED USING TRENCH DETAIL DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  TRENCH DETAIL DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND TRENCH DETAIL DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  DETAIL DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND DETAIL DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND DETAILED IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND IN THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND THE SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND SPECIFICATIONS OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  OR SHOWN ON PLANS. BACKFILL FOR SEWER AND OR SHOWN ON PLANS. BACKFILL FOR SEWER AND  SHOWN ON PLANS. BACKFILL FOR SEWER AND SHOWN ON PLANS. BACKFILL FOR SEWER AND  ON PLANS. BACKFILL FOR SEWER AND ON PLANS. BACKFILL FOR SEWER AND  PLANS. BACKFILL FOR SEWER AND PLANS. BACKFILL FOR SEWER AND  BACKFILL FOR SEWER AND BACKFILL FOR SEWER AND  FOR SEWER AND FOR SEWER AND  SEWER AND SEWER AND  AND AND WATER CONSTRUCTION SHALL BE MDOT GRANULAR MATERIAL, CLASS II, MODIFIED.   

AutoCAD SHX Text
SOIL EROSION & SEDIMENT CONTROL GENERAL NOTES: NOTIFY THE CITY OF ANN ARBOR SOIL EROSION CONTROL OFFICE 48 HOURS PRIOR TO BEGINNING WORK ON THE PROJECT.  PHONE:  734-794-6265. 1.	THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  CONTRACTOR SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY CONTRACTOR SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY SHALL IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY IMPLEMENT AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY AND MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY MAINTAIN SOIL EROSION CONTROL MEASURES AS DIRECTED BY  SOIL EROSION CONTROL MEASURES AS DIRECTED BY SOIL EROSION CONTROL MEASURES AS DIRECTED BY  EROSION CONTROL MEASURES AS DIRECTED BY EROSION CONTROL MEASURES AS DIRECTED BY  CONTROL MEASURES AS DIRECTED BY CONTROL MEASURES AS DIRECTED BY  MEASURES AS DIRECTED BY MEASURES AS DIRECTED BY  AS DIRECTED BY AS DIRECTED BY  DIRECTED BY DIRECTED BY  BY BY THE ENGINEER AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  ENGINEER AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL ENGINEER AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL    ANY MODIFICATIONS OR ADDITIONS TO THE SOIL   ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  ANY MODIFICATIONS OR ADDITIONS TO THE SOIL ANY MODIFICATIONS OR ADDITIONS TO THE SOIL  MODIFICATIONS OR ADDITIONS TO THE SOIL MODIFICATIONS OR ADDITIONS TO THE SOIL  OR ADDITIONS TO THE SOIL OR ADDITIONS TO THE SOIL  ADDITIONS TO THE SOIL ADDITIONS TO THE SOIL  TO THE SOIL TO THE SOIL  THE SOIL THE SOIL  SOIL SOIL EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED MEASURES DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED DUE TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED TO CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED CONSTRUCTION OR CHANGED CONDITIONS SHALL BE AS DIRECTED  OR CHANGED CONDITIONS SHALL BE AS DIRECTED OR CHANGED CONDITIONS SHALL BE AS DIRECTED  CHANGED CONDITIONS SHALL BE AS DIRECTED CHANGED CONDITIONS SHALL BE AS DIRECTED  CONDITIONS SHALL BE AS DIRECTED CONDITIONS SHALL BE AS DIRECTED  SHALL BE AS DIRECTED SHALL BE AS DIRECTED  BE AS DIRECTED BE AS DIRECTED  AS DIRECTED AS DIRECTED  DIRECTED DIRECTED AND APPROVED BY THE ENGINEER. 2.	ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS CONTROL WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS WORK SHALL CONFORM TO THE PERMIT REQUIREMENTS  SHALL CONFORM TO THE PERMIT REQUIREMENTS SHALL CONFORM TO THE PERMIT REQUIREMENTS  CONFORM TO THE PERMIT REQUIREMENTS CONFORM TO THE PERMIT REQUIREMENTS  TO THE PERMIT REQUIREMENTS TO THE PERMIT REQUIREMENTS  THE PERMIT REQUIREMENTS THE PERMIT REQUIREMENTS  PERMIT REQUIREMENTS PERMIT REQUIREMENTS  REQUIREMENTS REQUIREMENTS OF THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION THE CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION CITY OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION OF ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION ANN ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION ARBOR, CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION CITY ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION ORDINANCE CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION CHAPTER 63, CITY OF ANN ARBOR STANDARDS DIVISION  63, CITY OF ANN ARBOR STANDARDS DIVISION 63, CITY OF ANN ARBOR STANDARDS DIVISION  CITY OF ANN ARBOR STANDARDS DIVISION CITY OF ANN ARBOR STANDARDS DIVISION  OF ANN ARBOR STANDARDS DIVISION OF ANN ARBOR STANDARDS DIVISION  ANN ARBOR STANDARDS DIVISION ANN ARBOR STANDARDS DIVISION  ARBOR STANDARDS DIVISION ARBOR STANDARDS DIVISION  STANDARDS DIVISION STANDARDS DIVISION  DIVISION DIVISION VII, THE LAWS OF THE STATE OF MICHIGAN, AND THE REQUIREMENTS OF THE CONTRACT DOCUMENTS. 3.	DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY STORM EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY EVENT, INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY INSPECTIONS OF EROSION CONTROL MEASURES SHALL BE MADE BY  OF EROSION CONTROL MEASURES SHALL BE MADE BY OF EROSION CONTROL MEASURES SHALL BE MADE BY  EROSION CONTROL MEASURES SHALL BE MADE BY EROSION CONTROL MEASURES SHALL BE MADE BY  CONTROL MEASURES SHALL BE MADE BY CONTROL MEASURES SHALL BE MADE BY  MEASURES SHALL BE MADE BY MEASURES SHALL BE MADE BY  SHALL BE MADE BY SHALL BE MADE BY  BE MADE BY BE MADE BY  MADE BY MADE BY  BY BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE  CONTRACTOR.   PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE    PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE   PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE  PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE PERIODIC INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE  INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE INSPECTIONS MAY BE MADE BY THE  ENGINEER TO DETERMINE THE  MAY BE MADE BY THE  ENGINEER TO DETERMINE THE MAY BE MADE BY THE  ENGINEER TO DETERMINE THE  BE MADE BY THE  ENGINEER TO DETERMINE THE BE MADE BY THE  ENGINEER TO DETERMINE THE  MADE BY THE  ENGINEER TO DETERMINE THE MADE BY THE  ENGINEER TO DETERMINE THE  BY THE  ENGINEER TO DETERMINE THE BY THE  ENGINEER TO DETERMINE THE  THE  ENGINEER TO DETERMINE THE THE  ENGINEER TO DETERMINE THE   ENGINEER TO DETERMINE THE  ENGINEER TO DETERMINE THE ENGINEER TO DETERMINE THE  TO DETERMINE THE TO DETERMINE THE  DETERMINE THE DETERMINE THE  THE THE EFFECTIVENESS OF EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  OF EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS OF EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS EROSION AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  CONTROL MEASURES.  ANY NECESSARY CORRECTIONS CONTROL MEASURES.  ANY NECESSARY CORRECTIONS  MEASURES.  ANY NECESSARY CORRECTIONS MEASURES.  ANY NECESSARY CORRECTIONS   ANY NECESSARY CORRECTIONS  ANY NECESSARY CORRECTIONS ANY NECESSARY CORRECTIONS  NECESSARY CORRECTIONS NECESSARY CORRECTIONS  CORRECTIONS CORRECTIONS SHALL BE MADE WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN ARBOR. 4.	EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE FROM WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE WORK ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE ON THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE THE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  SITE SHALL BE CONTAINED ON THE SITE AND NOT BE SITE SHALL BE CONTAINED ON THE SITE AND NOT BE  SHALL BE CONTAINED ON THE SITE AND NOT BE SHALL BE CONTAINED ON THE SITE AND NOT BE  BE CONTAINED ON THE SITE AND NOT BE BE CONTAINED ON THE SITE AND NOT BE  CONTAINED ON THE SITE AND NOT BE CONTAINED ON THE SITE AND NOT BE  ON THE SITE AND NOT BE ON THE SITE AND NOT BE  THE SITE AND NOT BE THE SITE AND NOT BE  SITE AND NOT BE SITE AND NOT BE  AND NOT BE AND NOT BE  NOT BE NOT BE  BE BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, ROADWAYS OR WATERWAYS. 5.	ALL MUD/DIRT TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY ALL MUD/DIRT TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  MUD/DIRT TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY MUD/DIRT TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY FROM THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY THE SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY SITE DUE TO CONSTRUCTION, SHALL BE PROMPTLY  DUE TO CONSTRUCTION, SHALL BE PROMPTLY DUE TO CONSTRUCTION, SHALL BE PROMPTLY  TO CONSTRUCTION, SHALL BE PROMPTLY TO CONSTRUCTION, SHALL BE PROMPTLY  CONSTRUCTION, SHALL BE PROMPTLY CONSTRUCTION, SHALL BE PROMPTLY  SHALL BE PROMPTLY SHALL BE PROMPTLY  BE PROMPTLY BE PROMPTLY  PROMPTLY PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  BY THE CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A BY THE CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  THE CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A THE CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A   IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A IF SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A SO ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A ORDERED, THE CONTRACTOR SHALL PROVIDE AND OPERATE A  THE CONTRACTOR SHALL PROVIDE AND OPERATE A THE CONTRACTOR SHALL PROVIDE AND OPERATE A  CONTRACTOR SHALL PROVIDE AND OPERATE A CONTRACTOR SHALL PROVIDE AND OPERATE A  SHALL PROVIDE AND OPERATE A SHALL PROVIDE AND OPERATE A  PROVIDE AND OPERATE A PROVIDE AND OPERATE A  AND OPERATE A AND OPERATE A  OPERATE A OPERATE A  A A VACUUM-TYPE STREET SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  STREET SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR STREET SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR NO ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR ADDITIONAL COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  COST TO THE CITY OF ANN ARBOR, WITHIN FOUR COST TO THE CITY OF ANN ARBOR, WITHIN FOUR  TO THE CITY OF ANN ARBOR, WITHIN FOUR TO THE CITY OF ANN ARBOR, WITHIN FOUR  THE CITY OF ANN ARBOR, WITHIN FOUR THE CITY OF ANN ARBOR, WITHIN FOUR  CITY OF ANN ARBOR, WITHIN FOUR CITY OF ANN ARBOR, WITHIN FOUR  OF ANN ARBOR, WITHIN FOUR OF ANN ARBOR, WITHIN FOUR  ANN ARBOR, WITHIN FOUR ANN ARBOR, WITHIN FOUR  ARBOR, WITHIN FOUR ARBOR, WITHIN FOUR  WITHIN FOUR WITHIN FOUR  FOUR FOUR (4) HOURS OF BEING SO ORDERED. 6.	RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND AREAS, INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND INCLUDING PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND PLACEMENT OF TOPSOIL, SEED, FERTILIZER AND  OF TOPSOIL, SEED, FERTILIZER AND OF TOPSOIL, SEED, FERTILIZER AND  TOPSOIL, SEED, FERTILIZER AND TOPSOIL, SEED, FERTILIZER AND  SEED, FERTILIZER AND SEED, FERTILIZER AND  FERTILIZER AND FERTILIZER AND  AND AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) DAYS OF THE COMPLETION OF FINAL GRADE. 7.	CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL  OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL  SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL SHALL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL  BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL BE SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL  SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL SCHEDULED AND PERFORMED SO THAT PREVENTATIVE SOIL  AND PERFORMED SO THAT PREVENTATIVE SOIL AND PERFORMED SO THAT PREVENTATIVE SOIL  PERFORMED SO THAT PREVENTATIVE SOIL PERFORMED SO THAT PREVENTATIVE SOIL  SO THAT PREVENTATIVE SOIL SO THAT PREVENTATIVE SOIL  THAT PREVENTATIVE SOIL THAT PREVENTATIVE SOIL  PREVENTATIVE SOIL PREVENTATIVE SOIL  SOIL SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  CONTROL MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY CONTROL MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY MEASURES ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY ARE IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY IN PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY PLACE PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY PRIOR TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY  EXCAVATION IN CRITICAL AREAS AND TEMPORARY EXCAVATION IN CRITICAL AREAS AND TEMPORARY  IN CRITICAL AREAS AND TEMPORARY IN CRITICAL AREAS AND TEMPORARY  CRITICAL AREAS AND TEMPORARY CRITICAL AREAS AND TEMPORARY  AREAS AND TEMPORARY AREAS AND TEMPORARY  AND TEMPORARY AND TEMPORARY  TEMPORARY TEMPORARY STABILIZATION MEASURES ARE IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS. 8.	SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT  USE OF CONSTRUCTION EQUIPMENT TO PREVENT USE OF CONSTRUCTION EQUIPMENT TO PREVENT  OF CONSTRUCTION EQUIPMENT TO PREVENT OF CONSTRUCTION EQUIPMENT TO PREVENT  CONSTRUCTION EQUIPMENT TO PREVENT CONSTRUCTION EQUIPMENT TO PREVENT  EQUIPMENT TO PREVENT EQUIPMENT TO PREVENT  TO PREVENT TO PREVENT  PREVENT PREVENT SITUATIONS THAT PROMOTE EROSION. 9.	PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS BE MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS MAINTAINED DURING CONSTRUCTION BY USE OF WATER TRUCKS  DURING CONSTRUCTION BY USE OF WATER TRUCKS DURING CONSTRUCTION BY USE OF WATER TRUCKS  CONSTRUCTION BY USE OF WATER TRUCKS CONSTRUCTION BY USE OF WATER TRUCKS  BY USE OF WATER TRUCKS BY USE OF WATER TRUCKS  USE OF WATER TRUCKS USE OF WATER TRUCKS  OF WATER TRUCKS OF WATER TRUCKS  WATER TRUCKS WATER TRUCKS  TRUCKS TRUCKS AND/OR DUST PALLATIVE AS REQUIRED.     10.	THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL FOR MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL MAINTAINING ALL TEMPORARY SOIL EROSION CONTROL  ALL TEMPORARY SOIL EROSION CONTROL ALL TEMPORARY SOIL EROSION CONTROL  TEMPORARY SOIL EROSION CONTROL TEMPORARY SOIL EROSION CONTROL  SOIL EROSION CONTROL SOIL EROSION CONTROL  EROSION CONTROL EROSION CONTROL  CONTROL CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  AND REMOVAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL AND REMOVAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  REMOVAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL REMOVAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL OF SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL SOME MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL MEASURES UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  AUTHORIZED COMPLETION OF THE PROJECT.  FINAL AUTHORIZED COMPLETION OF THE PROJECT.  FINAL  COMPLETION OF THE PROJECT.  FINAL COMPLETION OF THE PROJECT.  FINAL  OF THE PROJECT.  FINAL OF THE PROJECT.  FINAL  THE PROJECT.  FINAL THE PROJECT.  FINAL  PROJECT.  FINAL PROJECT.  FINAL   FINAL  FINAL FINAL COMPLETION OF PROJECT WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  OF PROJECT WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS OF PROJECT WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  PROJECT WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS PROJECT WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  ALL SITE WORK AND UTILITY CONSTRUCTION IS ALL SITE WORK AND UTILITY CONSTRUCTION IS  SITE WORK AND UTILITY CONSTRUCTION IS SITE WORK AND UTILITY CONSTRUCTION IS  WORK AND UTILITY CONSTRUCTION IS WORK AND UTILITY CONSTRUCTION IS  AND UTILITY CONSTRUCTION IS AND UTILITY CONSTRUCTION IS  UTILITY CONSTRUCTION IS UTILITY CONSTRUCTION IS  CONSTRUCTION IS CONSTRUCTION IS  IS IS COMPLETE AND ALL SOILS ARE STABILIZED. 11.	THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL GRADE INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL INTO ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL ADJACENT PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL  PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL PROPERTIES.  SILT AND PROTECTIVE FENCE SHALL   SILT AND PROTECTIVE FENCE SHALL  SILT AND PROTECTIVE FENCE SHALL SILT AND PROTECTIVE FENCE SHALL  AND PROTECTIVE FENCE SHALL AND PROTECTIVE FENCE SHALL  PROTECTIVE FENCE SHALL PROTECTIVE FENCE SHALL  FENCE SHALL FENCE SHALL  SHALL SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  INSTALLED AND MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT INSTALLED AND MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  AND MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT AND MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT MAINTAINED TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT TO PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT PREVENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT  EROSION AND SEDIMENTATION INTO THE ADJACENT EROSION AND SEDIMENTATION INTO THE ADJACENT  AND SEDIMENTATION INTO THE ADJACENT AND SEDIMENTATION INTO THE ADJACENT  SEDIMENTATION INTO THE ADJACENT SEDIMENTATION INTO THE ADJACENT  INTO THE ADJACENT INTO THE ADJACENT  THE ADJACENT THE ADJACENT  ADJACENT ADJACENT PROPERTIES. 12.	TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE IS COMPLETE. TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE IS COMPLETE. SEQUENCE OF EROSION CONTROL MEASURES: 1.	THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO ENGINEER, A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  A SEQUENCE OF CONSTRUCTION WITH RESPECT TO A SEQUENCE OF CONSTRUCTION WITH RESPECT TO  SEQUENCE OF CONSTRUCTION WITH RESPECT TO SEQUENCE OF CONSTRUCTION WITH RESPECT TO  OF CONSTRUCTION WITH RESPECT TO OF CONSTRUCTION WITH RESPECT TO  CONSTRUCTION WITH RESPECT TO CONSTRUCTION WITH RESPECT TO  WITH RESPECT TO WITH RESPECT TO  RESPECT TO RESPECT TO  TO TO THE SOIL EROSION CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  SOIL EROSION CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO SOIL EROSION CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  EROSION CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO EROSION CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO CONTROL MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO MEASURES FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  COMMENT AND APPROVAL.  THIS SCHEDULE IS TO COMMENT AND APPROVAL.  THIS SCHEDULE IS TO  AND APPROVAL.  THIS SCHEDULE IS TO AND APPROVAL.  THIS SCHEDULE IS TO  APPROVAL.  THIS SCHEDULE IS TO APPROVAL.  THIS SCHEDULE IS TO   THIS SCHEDULE IS TO  THIS SCHEDULE IS TO THIS SCHEDULE IS TO  SCHEDULE IS TO SCHEDULE IS TO  IS TO IS TO  TO TO INCLUDE INSPECTION AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  INSPECTION AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN INSPECTION AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  EROSION CONTROL MEASURES DAILY AND WITHIN EROSION CONTROL MEASURES DAILY AND WITHIN  CONTROL MEASURES DAILY AND WITHIN CONTROL MEASURES DAILY AND WITHIN  MEASURES DAILY AND WITHIN MEASURES DAILY AND WITHIN  DAILY AND WITHIN DAILY AND WITHIN  AND WITHIN AND WITHIN  WITHIN WITHIN 24 HOURS OF A STORM EVENT. SAMPLE SOIL EROSION AND SEDIMENTATION CONTROL INSTALLATION MINIMUM REQUIREMENTS: 1.1.	INSTALL SILT FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE INSTALL SILT FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  SILT FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE SILT FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE FENCE, TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE TREE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE PROTECTION FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  FENCING, AND INLET FILTERS ON EXISTING DRAINAGE FENCING, AND INLET FILTERS ON EXISTING DRAINAGE  AND INLET FILTERS ON EXISTING DRAINAGE AND INLET FILTERS ON EXISTING DRAINAGE  INLET FILTERS ON EXISTING DRAINAGE INLET FILTERS ON EXISTING DRAINAGE  FILTERS ON EXISTING DRAINAGE FILTERS ON EXISTING DRAINAGE  ON EXISTING DRAINAGE ON EXISTING DRAINAGE  EXISTING DRAINAGE EXISTING DRAINAGE  DRAINAGE DRAINAGE FEATURES PRIOR TO ANY CLEARING OR EARTH MOVING OPERATION. 1.2.	STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. 1.3.	INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  STORM AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  AND SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  SANITARY SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.  SEWERS, AND OTHER ENCLOSED DRAINAGE FEATURES.   AND OTHER ENCLOSED DRAINAGE FEATURES.  AND OTHER ENCLOSED DRAINAGE FEATURES.   OTHER ENCLOSED DRAINAGE FEATURES.  OTHER ENCLOSED DRAINAGE FEATURES.   ENCLOSED DRAINAGE FEATURES.  ENCLOSED DRAINAGE FEATURES.   DRAINAGE FEATURES.  DRAINAGE FEATURES.   FEATURES.  FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  INLET FILTERS SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE INLET FILTERS SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  FILTERS SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE FILTERS SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE SHALL BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE BE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE INSTALLED IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE  FOLLOWING INSTALLATION OF NEW DRAINAGE FOLLOWING INSTALLATION OF NEW DRAINAGE  INSTALLATION OF NEW DRAINAGE INSTALLATION OF NEW DRAINAGE  OF NEW DRAINAGE OF NEW DRAINAGE  NEW DRAINAGE NEW DRAINAGE  DRAINAGE DRAINAGE INLETS. 1.4.	PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, GRADING OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, OPERATIONS AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, AND CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, CONSTRUCT PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES,  (MAINLINE, SIDEWALKS, DRIVES, (MAINLINE, SIDEWALKS, DRIVES,  SIDEWALKS, DRIVES, SIDEWALKS, DRIVES,  DRIVES, DRIVES, ETC.). 1.5.	CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW  MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW  EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW EROSION AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW  AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW AND SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW  SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW SEDIMENTATION CONTROL MEASURES, AS REQUIRED TO ALLOW  CONTROL MEASURES, AS REQUIRED TO ALLOW CONTROL MEASURES, AS REQUIRED TO ALLOW  MEASURES, AS REQUIRED TO ALLOW MEASURES, AS REQUIRED TO ALLOW  AS REQUIRED TO ALLOW AS REQUIRED TO ALLOW  REQUIRED TO ALLOW REQUIRED TO ALLOW  TO ALLOW TO ALLOW  ALLOW ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY ACCUMULATED SEDIMENT IMMEDIATELY. 1.6.	COMPLETE ALL GRADING AND FINE GRADING. COMPLETE ALL GRADING AND FINE GRADING. 1.7.	TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED AREAS. TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED AREAS. 1.8.	CLEAN OUT STORM SEWER SYSTEMS. CLEAN OUT STORM SEWER SYSTEMS. 1.9.	REMOVE ALL TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL REMOVE ALL TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  ALL TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL ALL TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL TEMPORARY SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL SOIL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL EROSION CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL CONTROL MEASURES UPON FINAL INSPECTION AND APPROVAL  MEASURES UPON FINAL INSPECTION AND APPROVAL MEASURES UPON FINAL INSPECTION AND APPROVAL  UPON FINAL INSPECTION AND APPROVAL UPON FINAL INSPECTION AND APPROVAL  FINAL INSPECTION AND APPROVAL FINAL INSPECTION AND APPROVAL  INSPECTION AND APPROVAL INSPECTION AND APPROVAL  AND APPROVAL AND APPROVAL  APPROVAL APPROVAL BY THE ENGINEER. 1.10.	REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION TO THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION THE SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION SATISFACTION OF THE CITY OF ANN ARBOR'S SOIL EROSION  OF THE CITY OF ANN ARBOR'S SOIL EROSION OF THE CITY OF ANN ARBOR'S SOIL EROSION  THE CITY OF ANN ARBOR'S SOIL EROSION THE CITY OF ANN ARBOR'S SOIL EROSION  CITY OF ANN ARBOR'S SOIL EROSION CITY OF ANN ARBOR'S SOIL EROSION  OF ANN ARBOR'S SOIL EROSION OF ANN ARBOR'S SOIL EROSION  ANN ARBOR'S SOIL EROSION ANN ARBOR'S SOIL EROSION  ARBOR'S SOIL EROSION ARBOR'S SOIL EROSION  SOIL EROSION SOIL EROSION  EROSION EROSION AND SEDIMENTATION CONTROL OFFICIAL. NOTE:	 THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF  ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE OF   IT IS INTENDED TO SHOW THE SEQUENCE OF  IT IS INTENDED TO SHOW THE SEQUENCE OF IT IS INTENDED TO SHOW THE SEQUENCE OF  IS INTENDED TO SHOW THE SEQUENCE OF IS INTENDED TO SHOW THE SEQUENCE OF  INTENDED TO SHOW THE SEQUENCE OF INTENDED TO SHOW THE SEQUENCE OF  TO SHOW THE SEQUENCE OF TO SHOW THE SEQUENCE OF  SHOW THE SEQUENCE OF SHOW THE SEQUENCE OF  THE SEQUENCE OF THE SEQUENCE OF  SEQUENCE OF SEQUENCE OF  OF OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  WITH RESPECT TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE WITH RESPECT TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  RESPECT TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE RESPECT TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE TO THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE SOIL EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  EROSION AND SEDIMENTATION CONTROL MEASURES.  THE EROSION AND SEDIMENTATION CONTROL MEASURES.  THE  AND SEDIMENTATION CONTROL MEASURES.  THE AND SEDIMENTATION CONTROL MEASURES.  THE  SEDIMENTATION CONTROL MEASURES.  THE SEDIMENTATION CONTROL MEASURES.  THE  CONTROL MEASURES.  THE CONTROL MEASURES.  THE  MEASURES.  THE MEASURES.  THE   THE  THE THE CONTRACTOR IS RESPONSIBLE FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  IS RESPONSIBLE FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND IS RESPONSIBLE FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  RESPONSIBLE FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND RESPONSIBLE FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND  OWN DETAILED CONSTRUCTION SEQUENCE AND OWN DETAILED CONSTRUCTION SEQUENCE AND  DETAILED CONSTRUCTION SEQUENCE AND DETAILED CONSTRUCTION SEQUENCE AND  CONSTRUCTION SEQUENCE AND CONSTRUCTION SEQUENCE AND  SEQUENCE AND SEQUENCE AND  AND AND SCHEDULE TO THE ENGINEER FOR REVIEW, COMMENT, AND APPROVAL. TEMPORARY SEEDING: 1.	SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. 2.	ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR SEEDED, MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR MULCHED, SODDED OR BUILT UPON BY NOVEMBER 15TH OR  SODDED OR BUILT UPON BY NOVEMBER 15TH OR SODDED OR BUILT UPON BY NOVEMBER 15TH OR  OR BUILT UPON BY NOVEMBER 15TH OR OR BUILT UPON BY NOVEMBER 15TH OR  BUILT UPON BY NOVEMBER 15TH OR BUILT UPON BY NOVEMBER 15TH OR  UPON BY NOVEMBER 15TH OR UPON BY NOVEMBER 15TH OR  BY NOVEMBER 15TH OR BY NOVEMBER 15TH OR  NOVEMBER 15TH OR NOVEMBER 15TH OR  15TH OR 15TH OR  OR OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER SPECIFICATIONS. 
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