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ADVERTISEMENT FOR 

ARBOR OAKS PARK RAIN GARDENS 
CITY OF ANN ARBOR, MICHIGAN 

 
  
Sealed Bids that include an original bid document and one additional proposal section copy will be 
received by the Procurement Office, Finance Services, located on the 5th floor of the Guy 
Larcom Municipal Building, Ann Arbor, Michigan on or before Wednesday, May 15, 2013 by 
10:00 a.m.  local time for renovations to Arbor Oaks Park Rain Gardens and all associated work 
as specified and detailed.  Bids will be publicly opened and read aloud at this time.  Prospective 
bidders are responsible for timely receipt of their proposal. Late proposals will not be considered. 
 
Work to be done includes the installation of multiple rain gardens at Arbor Oaks Park, located 
along Champagne Drive, Ann Arbor, MI, and all related work. 
 
A pre-bid meeting will be held on Thursday, April 25, 2013 at 10:00 AM at the Wheeler Service 
Center, 4251 Stone School Rd.   Attendance is highly recommended. 
 
Bid document and drawings are entirely downloadable on the Michigan Governmental Trade/BidNet 
(MITN) website at www.mitn.info  and on the Purchasing page of the City of Ann Arbor's website at  
www.a2gov.org/government/financeadminservices/procurement/Pages/OpenBidsandProposals.aspx  on 
or after or after Thursday, April 18, 2013.  Bidders should review the additional requirements 
listed in the Appendices in the bid documents.   The successful bidder shall fully comply with all 
of these special provisions and shall be responsible to ensure compliance with same by all of its 
subcontractors.  The City will not be distributing paper copies of the plan or specifications.  It is 
a bidder's responsibility to verify they have obtained all information before submitting a bid. 
 
Each proposal shall be accompanied by a certified check, or Bid Bond by a recognized surety, in the 
amount of 5% of the total of the bid price. A proposal, once submitted, becomes the property of the 
City. In the sole discretion of the City, the City reserves the right to allow a bidder to reclaim 
submitted documents provided the documents are requested and retrieved no later than 48 hours 
prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and material 
bonds in the amount of 100% of the bid price and satisfactory insurance coverage. 
 
Precondition for entering into a contract with the City of Ann Arbor is compliance with Chapter 112 
of Title IX of the Code of the City of Ann Arbor.   The successful Bidder may also be required to 
comply with Chapter 23 of Title I of the Code of the City of Ann Arbor. Further information is 
outlined in the contract documents. 
 
After the time of opening, no Bid may be withdrawn for a period of 45 days. The City reserves the 
right to accept any Bid, to reject any or all Bids, to waive irregularities and/or informalities in any 
Bid, and to make the award in any manner the City believes to be in its best interest. 
 
Any further information on bid documents may be obtained from the Procurement Office, (734) 794-6500. 
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NOTICE OF PRE-BID CONFERENCE 

 
A pre-bid meeting will be held at Wheeler Service Center, 4251 Stone School Rd, Ann Arbor, MI 
48108 on Thursday, April 25 at 10:00 a.m.   
 
 Attendance at this conference is optional, but highly recommended.  Administrative and technical 
questions regarding this project will be answered at this time.  The pre-bid meeting is for information 
only. Any answers furnished will not be official until verified in writing by the Financial Service 
Area, Procurement Unit. Answers that change or substantially clarify the bid will be affirmed in an 
addendum.  
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INSTRUCTIONS TO BIDDERS 
 
General 
 
Work to be done under this Contract is generally described through the detailed specifications and 
must be completed fully in accordance with the contract documents. All work to be done under this 
Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access to the 
area in which the work is to be performed. Advance notice should be given to the Administering 
Department in cases where access to the site must be arranged by the City. 
 
Any bid which does not fully conform with these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by the 
person signing the Bid. 
 
Bidders must submit The Invitation to Bid Form and the "Bid Forms" provided with each blank 
properly filled in.  If forms are not fully completed it may disqualify the bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of the 
ITB.   

 
All questions shall be due on or before Wednesday, May 8, 2013 by 12:00 pm and should be 
addressed as follows:  
 

Specification/Scope of Work questions emailed to  nxwoodward@a2gov.org.  
Bid Process and HR Compliance questions emailed to KLancaster@a2gov.org. 

 
Addenda 

 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it has 
received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall not 
relieve the Bidder of the responsibility for complying with the terms thereof.   
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The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   
 
Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Wednesday, May 15, 2013 by 10:00 AM.   Bids submitted late or via oral, telephonic, telegraphic, 
electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copy in a sealed envelope clearly 
marked: ITB 4267 – Arbor Oaks Park Rain Gardens.   

 
Bids must be addressed and delivered to: 
 

City of Ann Arbor  
Procurement Unit, 5th Floor 

301 East Huron Street 
P.O. Box 8647 

Ann Arbor, MI  48107 
 

All Bids received on or before the Due Date will be publicly opened and recorded immediately. No 
immediate decisions are rendered.   

 
Hand delivered Bids should be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 4:00 p.m. Monday through 
Friday, excepting holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for receipt 
of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time will not be granted to a single Bidder; however, additional time may be granted to 
all Bidders when the City determines that circumstances warrant it.   
 
Award 
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
discounts offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved for 
the City. For unit price bids, the contract will be awarded based upon the lump sum and unit prices 
stated by the bidder for the work items specified in the bid documents, with consideration given to 
any alternates selected by the City. If the City determines that the unit price for any item is 
materially different for the work item bid than either other bidders or the general market, the City, in 
its sole discretion, in addition to any other right it may have, may reject the bid as not responsible or 
non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing proposals, the City will give consideration to alternate proposals for items 
listed in the forms, or other alternates which the Bidder may wish to submit, but preference will be 
given to Base Bid Proposals. 
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The City reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or 
informalities in any Bid, and to make the award in any manner the City believes to be in its best 
interest. 
 
Official Documents 
 
The City of Ann Arbor shall accept no alternates to the bid documents made by the Bidder unless 
those alternatives are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or 
through the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents 
obtained from any other source are not Official copies.    Addenda and other bid information will 
only be posted to these official distribution sites. . If you obtained City of Ann Arbor Bid 
documents from other sources, it is recommended that you register on www.MITN.info and 
obtain an official Bid.  
 
Bid Security 
 
Each proposal must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of days specified in the 
Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-1, Article III of the Contract.  If these time 
requirements cannot be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate its 
schedule for performance of the work.  Consideration will be given to time in evaluating bids.   
 
Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day for 
each and every day that the Contractor may be in default of completion of the specified work, within 
the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City shall 
be entitled to impose and recover liquidated damages for breach of the obligations under Chapter 
112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended to 
preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices under 
City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder must 
complete and return with its bid completed copies of the two pages of Human Rights Division 
Contract Compliance Forms (copy attached) or an acceptable equivalent.  In the event Human Rights 
forms are not submitted with the bid, the bidder will have 24 hours to provide them once requested 
by the City. 
 
Wage Requirements 
 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages or 
of a living wage to employees providing service to the City under this contract. The successful 
bidder must comply with all applicable requirements and may be required to provide 
documentary proof of compliance when requested. 
 
Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if the work 
to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is less.  The Bidder 
also shall identify the work to be subcontracted to each major subcontractor.  The Bidder shall not 
change or replace a subcontractor without approval by the City. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is also 
agreement that the City will be notified of any changes in this status.   
 
Disclosures  
 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the 
complete disclosure of contracts and attachments thereto except where specifically exempted.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.   The vendor must clearly state the reasons for the protest.  If a vendor 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service 
Area/Unit shall refer the vendor to the Purchasing Agent.  The Purchasing Agent will provide the 
vendor with the appropriate instructions for filing the protest.   The protest shall be reviewed by 
the City Administrator or designee whose decision shall be final.   
 
Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
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or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City.
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 INVITATION TO BID 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48104 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including Advertisement, Human Rights Division Contract 
Compliance Forms, Notice of Pre-Bid Conference, Instructions to Bidders, Proposal, Bid Forms, 
Contract, Bond Forms, General Conditions, Standard Specifications, Detailed Specifications, all 
Addenda, and the Plans and understands them.  The Bidder declares that it conducted a full 
investigation at the site and of the work proposed and is fully informed as to the nature of the work 
and the conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants of 
any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid is 
based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid documents, 
including any addenda issued, and to furnish all necessary machinery, tools, apparatus, and other 
means of construction to do all the work, furnish all the materials, and complete the work in strict 
accordance with all terms of the Contract of which this proposal is one part. 
 
In accordance with these bid documents, and Addenda numbered               , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work included 
herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that the 
liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover actual 
damages that may be shown and agrees that if awarded the Contract, all liquidated damage clauses 
form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services to 
the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder further agrees that the cited provisions of Chapter 14 and Chapter 23 form a 
part of this Contract. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid Price.  
The Bidder agrees both to contract for the work and to furnish the necessary Bonds and insurance 
documentation within 10 days after being notified of the acceptance of the Bid. 
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If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds and 
insurance documentation within 10 days after being notified of the acceptance of this Bid, then the 
Bidder shall be considered to have abandoned the Contract and the certified check or Bid Bond 
accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 
SIGNED THIS                 DAY OF                          , 201_. 
 
 
 
 _________________________________       
Bidder’s/Contractor Name 

 

Authorized Signature of Bidder 
 
 
 _________________________________       
Official Address 

 
 
 
Printed Name of Authorized Signature 

 
 
__________________________________ 
Telephone Number 

 
 
Email Address for Bid Award Notice 
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 LEGAL STATUS OF BIDDER 
 
(The Bidder shall fill out the appropriate form and strike out the other two.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the state of                                , for 

whom                                                                      , bearing the office title of                                  , 

whose signature is affixed to this proposal is authorized to execute contracts. 

 
 
 
 
 
*  A partnership, list all members and the street and mailing address of each: 
 
                                                                                                                               
                                                                                                                              
                                                                                                                              
                                                                                                                              
 
Also identify the County and State where partnership papers are filed: 
 
County of                       ______, State of                                                                       
 
 
 
 
*  An individual, whose signature with address, is affixed to this proposal:_________     
                                                                                                                      (initial here)
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BID FORMS 
ARBOR OAKS PARK RAIN GARDENS 

ITB-4267 
 
Base Bid 

 

Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 

Unit Prices 
 
Item 
No. 

 
   Description 

 
Lump Sum 

 
1 Mobilization $    																								  
2 Audio-Video Documentation $________________ 
3 Demolition $    																								  
4 Soil Erosion Control $    																								  
5 Earthwork $    																								  
6 Utilities $    																								  
7 Stonework $    																								  
8 Planting $    																								  
9 Lawn $    																								  

10 Landscape Boulders $________________ 
11 Maintenance and Guarantee $    																								  
12 Permits $    																								  
   

 Total Lump Sum $    																								  
 
The above contract prices are used as the Base Bid.  The Base Bid is based on the quantities 
listed below for each site.  Adjustments to quantities shall be based on the prices provided by the 
Bidder/Contractor below.  The prices provided below must be consistent with the Base Bid or the 
Owner has the right to reject the Proposal. 
 

 Erosion Control, Inlet Filter EA $    																								  
 Erosion Control, Silt Fence LF $    																								  
 Erosion Control Blanket SY $    																								  
 Erosion Control Seed SY $    																								  
 Tree Protection Fence LF $    																								  
 Anti-Tracking Mat EA $________________ 

 Strip and Stockpile Topsoil CY $    																								  
 Rough Grade CY $    																								  
 Compost CY $________________ 

 Rain Garden Mix Placement CY $    																								  
 Removal of Excess Excavated Material CY $    																								  
 Rain Garden Spillway EA $    																								  
 Stone at Culvert End TON $    																								  
 Tree Transplant EA $    																								  
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Plugs, Trees, Shrubs Plantings (per item 
indicated) 
Plugs (Native Plug)  
   

 Canada Anemone  EA $    																								  
 Swamp Milkweed  EA $    																								  
 Umbrella Sedge  EA $    																								  
 Brown Fox Sedge EA $    																								  
 Joe-Pye Weed  EA $    																								  
 Boneset  EA $    																								  
 Wild Strawberry  EA $    																								  
 Blue Flag Iris  EA $    																								  
 Great Blue Lobelia EA $    																								  
 Switch Grass  EA $    																								  
 Common Cinquefoil  EA $    																								  
 Mountain Mint  EA $    																								  
 Wild Senna  EA $    																								  
 Ironweed  EA $    																								  

 

 
Shrubs  
 

 
  

 Red-twig Dogwood 1 gal. container  EA $    																								  
 Pussy Willow 1 gal. container  EA $    																								  

 

 
Trees  
    

 Red Oak 2" caliper EA $    																								  
    
 Decorative   
    
 Landscape Boulder EA $________________ 

    

 

Lawn  
   

 Lawn Seed SY $    																								  
    
 Maintenance & Guarantee    

 Plant Maintenance and Guarantee 
Per 
Visit $    																								  

 
 
 
Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of 
comparison of Proposals, and final payment for all Unit Price Proposal items will be based on actual 
quantities, determined as provided in the Contract Documents. 
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BID FORMS 

 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum. 
 
Item Number                          Description                                             Add/Deduct Amount 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the contract. 
 
                                                                             
Signature of Authorized Representative of Bidder _______________________________
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 BID FORM 
 
 Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of 
Completion, page C-1, it is requested to stipulate below its proposed time for performance of the 
work.  Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate under 
the contract. 
 
                                                                             
Signature of Authorized Representative of Bidder _______________________________
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 BID FORM 
 
 Section 4 - Major Subcontractors 
 
 
 
For purposes of this contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 
 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 
Subcontractor (Name and Address)                Work                                      Amount 
  
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the contract. 
 
                                                                             
Signature of Authorized Representative of Bidder _______________________________ 
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BID FORM 
 

Section 5 – References 
 
List below a minimum of five (5) similar projects completed within the last five (5) years.  
Include the name of the project, the name of the project Owner, a telephone number or email 
address for the Owner and a brief description of the project work. 
 
 
1. Project Name:  _________________________________________________________ 
 
 Project Owner:  __________________________________________________________ 
 
 Owner Contact Information:________________________________________________ 
 
 Project Description:  ______________________________________________________ 
 
 
2. Project Name:  _________________________________________________________ 
 
 Project Owner:  __________________________________________________________ 
 
 Owner Contact Information:________________________________________________ 
 
 Project Description:  ______________________________________________________ 
 
 
3. Project Name:  _________________________________________________________ 
 
 Project Owner:  __________________________________________________________ 
 
 Owner Contact Information:________________________________________________ 
 
 Project Description:  ______________________________________________________ 
 
 
4. Project Name:  _________________________________________________________ 
 
 Project Owner:  __________________________________________________________ 
 
 Owner Contact Information:________________________________________________ 
 
 Project Description:  ______________________________________________________ 
 
 
5. Project Name:  _________________________________________________________ 
 
 Project Owner:  __________________________________________________________ 
 
 Owner Contact Information:________________________________________________ 
 
 Project Description:  ______________________________________________________ 
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CONTRACT 
 

THIS AGREEMENT is made on July 1, 2013, between the CITY OF ANN ARBOR, a Michigan 
Municipal Corporation, 301 E. Huron St., Ann Arbor, Michigan 48104 (“City”) and Renaissance 
________________ a Michigan Corporation located at __________ __________ (“Contractor”). 
 
Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 
all the duties and responsibilities applicable to it for the project titled “ARBOR OAKS PARK RAIN 
GARDENS” in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Human Rights Division Contract         
  Compliance Forms 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Bid Forms 
Proposal 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 
 
ARTICLE II - Definitions 
 
Administering Service area means Public Services, Field Operations 
 
Supervising Professional means Craig Hupy or other persons acting under the authorization of the 
Director of the Administering Department. 
 
Project means Arbor Oaks Park Rain Gardens – ITB-4267 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 
 

(B)        The entire work for this Contract shall be completed within 309 consecutive 
calendar days.   

 
(C)        Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $100.00 for each calendar day of delay in the completion of all the work.  If 
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any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
As an independent requirement, where the Detailed Specifications identify certain 
portions of the work to be completed within a shorter period of time and the 
Contractor fails to complete each portion within the shorter period specified for each 
portion, including any extension granted in writing by the Project Supervisor, the 
City is entitled to deduct from the monies due the Contractor, as liquidated damages 
and not as a penalty, the amount identified in the Detailed Specifications for each 
portion of the work not timely completed for each calendar day of delay in 
completion of each portion of the work. 

 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 

 
Liquidated damages under this section are in addition to any liquidated damages due 
under Section 5 of the General Conditions. 

 
ARTICLE IV - The Contract Sum 
 
(A) The City shall pay to the Contractor for the performance of the Contract, the unit prices as 

given in the Bid Forms for the estimated total of: 
 

_______________________________________________   $____________ 
 Use words                                                                                                                                      Use numbers 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by the 

Supervising Professional but not required by the contract documents.   
 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 
Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract. 
 
Whenever possible, each provision of the contract will be interpreted in a manner as to be effective 
and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 
will not invalidate the remainder of the contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a contract of employment but is a contract to 
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accomplish a specific result.  Contractor is an independent contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified in 
the contract documents or other address the Contractor may specify in writing.. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, for any loss not covered by insurance under this contract, 
Contractor shall indemnify, defend and hold harmless the City, its officers, employees and agents 
harmless from all suits, claims, judgments and expenses including attorney’s fees resulting or alleged 
to result, in whole or in part, from any act or omission, which is in any way connected or associated 
with this contract, by the Contractor or anyone acting on the Contractor’s behalf under this contract. 
Contractor shall not be responsible to indemnify the City for losses or damages caused by or 
resulting from the City’s sole negligence. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has relied 
on any prior representations in entering into this Contract. This Contract may be altered, amended or 
modified only by written amendment signed by the City and the Contractor. 
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FOR CONTRACTOR 
  

FOR THE CITY OF ANN ARBOR      

 
 
 
By:_________________________     
         
 

Its:   President 

 
 
 
By________________________ 
     John Hieftje, Mayor 

              
 
By________________________ 
     Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
 
By __________________________                
 Steven D. Powers, City Administrator            
              
        

 
  

 
By___________________________      

    Craig Hupy, Public Services Area               
  Administrator 

 
  

Approved as to form and content 
 
_____________________________                
         
   Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1) ____________________________ of ______________________________(referred to as "Principal"), 

and                                                                                                   , a corporation duly authorized to do 
business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan 
(referred to as "City"), for $____________,  the payment of which Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

 
(2) The Principal has entered a written contract with the City dated _July 1, 2013_, for:                   

Arbor Oaks Park Rain Gardens, ITB-4267_ and this bond is given for that contract in compliance with Act 
No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a contract 
between such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 
completion less the balance of the contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of 
the contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 2013. 
 
 
                                                    _____                            

(Name of Surety Company) 
                                         _                      _   _     

(Name of Principal) 
 
By                                                         _                  

(Signature) 
By                                     _                       _ _   
        (Signature) 

 
Its                                                            _               

(Title of Office) 
Its                                        _                      _    

(Title of Office) 
 
 
Approved as to form: 
 
                  _                                     _    
Stephen K. Postema, City Attorney 

Name and address of agent: 
 
 
                                                               _  _     
 
                                                                 _     
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 LABOR AND MATERIAL BOND 

 

 

(1) __ ____________________ of __________________________________________,  (referred to as 

"Principal"), and______________________                                                                  , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound to the 

City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants as defined in 

Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$_______________, for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written contract with the City, dated _July 1, 2013_____________, for:   

  Arbor Oaks Park Rain Gardens, ITB-4267 ;  and this bond is given for that contract in 

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 2013. 

 
 
                                                        _                        
   (Name of Surety Company) 

                                                   _                    
              (Name of Principal) 

 
By                                                 _                          

  (Signature) 
By                                                 _                 
                  (Signature) 

 
Its                                                  _                         

  (Title of Office) 
Its                                                   _                   
             (Title of Office) 

 
 
Approved as to form: 
 
                                                          _ 
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
 
                                                         _             
 
                                                           _           
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 GENERAL CONDITIONS 
 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 3 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  The 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Drawings/Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) 
Bond Forms; (9) Proposal. 

 
 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on 
the work.  They shall include the dates at which the Contractor will start the several parts of the 
work, the estimated dates of completion of the several parts, and important milestones within the 
several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, the 
nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 
time to complete the work under this Contract for extra expenses or time spent as a result of the error 
or omission. 
 
 
 
 
 
 



 
Version  April 2003 GC-2 

 Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 
directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 
satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
1:814.  Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in 
Section 1:813 that employs or contracts with five (5) or more individuals; provided, 
however, that this Chapter shall not apply to a non-profit contractor/vendor or non-profit 
grantee unless it employs or contracts with ten (10) or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial 

assistance awarded to or entered into with a contractor/vendor or grantee after the effective 
date of this Chapter and to the extension or renewal after the effective date of this Chapter of 
any grant, contract, or subcontract or other form of financial assistance with a 
contractor/vendor or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the living wage 

shall be $11.83 an hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the living wage 

shall be $13.19 a hour, or the adjusted amount hereafter established under Section 
1:815(3). 

 
(2) In order to qualify to pay the living wage rate for covered employers providing employee 

health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said 
health care coverage and payment therefor to the City Administrator or his/her designee. 

 
(3) The amount of the living wage established in this Section shall be adjusted upward no later 

than April 30, 2012, and every year thereafter by a percentage equal to the percentage 
increase, if any, in the federal poverty guidelines as published by the United States 
Department of Health and Human Services for the year 2012.  Subsequent annual 
adjustments shall be based upon the percentage increase, if any, in the United States 
Department of Health and Human Services poverty guidelines when comparing the prior 



 
Version  April 2003 GC-3 

calendar year's poverty guidelines to the present calendar year's guidelines.  The applicable 
percentage amount will be converted to an amount in cents by multiplying the existing wage 
under Section 1.815(1)(b) by said percentage, rounding upward to the next cent, and adding 
this amount of cents to the existing living wage levels established under Sections 1:815(1)(a) 
and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify any covered 
employer of this adjustment by posting a written notice in a prominent place in City Hall, 
and, in the case of a covered employer that has provided an address of record to the City, by 
a written letter to each such covered employer. 

 
Section 5 - Non-Discrimination 

 
The Contractor agrees to comply with the nondiscrimination provisions of Chapter 112 of the Ann 
Arbor City Code and to take affirmative action to assure that applicants are employed and that 
employees are treated during employment in a manner which provides equal employment 
opportunity and tends to eliminate any inequality based upon race, national origin or sex.  The 
Contractor agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor 
City Code and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All contractors shall receive approval from the Director 
prior to entering into a contract with the City, unless specifically exempted by administrative 
policy.  All City contractors shall take affirmative action to insure that applicants are 
employed and that employees are treated during employment in a manner which provides 
equal employment opportunity and tends to eliminate inequality based upon race, national 
origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 
concludes that it indicates total minority and female employment commensurate with their 
availability within the contractor's labor recruitment area, i.e., the area from which the 
contractor can reasonably be expected to recruit, said contractor shall be accepted by the 
Director as having fulfilled affirmative action requirements for a period of one year at which 
time the Director shall conduct another review.  Other contractors shall develop an 
affirmative action program in conjunction with the Director.  Said program shall include 
specific goals and timetables for the hiring and promotion of minorities and females.  Said 
goals shall reflect the availability of minorities and females within the contractor's labor 
recruitment area.  In the case of construction contractors, the Director shall use for 
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 
metropolitan statistical area. Construction contractors determined to be in compliance shall 
be accepted by the Director as having fulfilled affirmative action requirements for a period of 
six (6) months at which time the Director shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 
 

(4) All contracts shall include provisions through which the contractor agrees, in addition to any 
other applicable Federal or State labor laws: 
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(a) To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b) To provide periodic reports concerning the progress the contractor has made in meeting the 
affirmative action goals it has agreed to; 

 
(c) To permit the Director access to all books, records and accounts pertaining to its 

employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a provision 
for the posting of contractors not in compliance. 

 
(6) All City contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the contract for which the City shall be entitled, at its option, to do 
any or all of the following: 

 
(a) To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any 

required periodic payments under the contract; 
 

(b) Declare the contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the labor 

expenditure for the time period involved which would have accrued to minority group 
members had the affirmative action not been breached; 

 
(d)  Impose for each day of non-compliance, liquidated damages of a specified sum, based 

upon the following schedule: 
 
 
 
Contract Amount 

Assessed Damages 
 Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

 
(e) In addition the contractor shall be liable for any costs or expenses incurred by the City of 

Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 
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 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 
work shall be new, and both workmanship and materials shall be of the highest quality. The 
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City has 
notified the Contractor prior to the signing of the Contract that the particular process or product is 
patented or is believed to be patented. 
 
 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building permits, 
right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City 
shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the Supervising 
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. 
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 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 
the Construction Industry" as published by the Construction Safety Commission of the State of 
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 
to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 
It shall continuously maintain adequate protection of all work from damage, and shall take all 
necessary and reasonable precautions to adequately protect all public and private property from 
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 
to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 
without special instructions or authorization from the Supervising Professional, permitted to act at its 
discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized 
or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by agreement 
or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in preparation 
or progress, and the Contractor shall provide proper facilities for access and for inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an 
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by 
the Supervising Professional shall be made promptly, and where practicable at the source of supply. 
If any work should be covered up without approval or consent of the Supervising Professional, it 
must, if required by the Supervising Professional, be uncovered for examination and properly 
restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the 
work must be uncovered by the Contractor. If the work is found to be in accordance with the contract 
documents, the City shall pay the cost of re-examination and replacement. If the work is not in 
accordance with the contract documents, the Contractor shall pay the cost. 
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 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be 
responsible to perform all on-site project management for the Contractor. The superintendent shall 
be experienced in the work required for this Contract. The superintendent shall represent the 
Contractor and all direction given to the superintendent shall be binding as if given to the Contractor. 
Important directions shall immediately be confirmed in writing to the Contractor.  Other directions 
will be confirmed on written request. The Contractor shall give efficient superintendence to the 
work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at any 
time by a written order and without notice to the sureties. If the changes add to or deduct from the 
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made unless 
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the 
Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not the 
result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary information; 
 

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to an 
extension of time. 
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The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in 
writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any other 
section of the contract, the Contractor understands and agrees that the only available adjustment for 
events that cause any delays in contract completion shall be extension of the required time for 
contract completion and that there shall be no adjustments in the money due the Contractor on 
account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of the 
Contract involved extra cost under this Contract, it shall give the Supervising Professional written 
notice within 7 days after the receipt of the instructions, and in any event before proceeding to 
execute the work, except in emergency endangering life or property. The procedure shall then be as 
provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 
shall receive an additional payment of 15% of all the reasonable costs to cover both its 
indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required under 

the specific order, together with all worker's compensation, Social Security, pension and 
retirement allowances and social insurance, or other regular payroll charges on same; the 
cost of all material and supplies required of either temporary or permanent character; rental 
of all power-driven equipment at agreed upon rates, together with cost of fuel and supply 
charges for the equipment; and any costs incurred by the Contractor as a direct result of 
executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 

charges as described above. The Contractor shall be permitted to add an additional charge of 
5% percent to that of the subcontractor for the Contractor's supervision and contractual 
responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16. 
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No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be determined 
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period 
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs 
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 
like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, 
within 10 days following submission of the invoice, prepare a certificate for payment for the work in 
an amount to be determined by the Supervising Professional as fairly representing the acceptable 
work performed during the period covered by the Contractor's invoice. To insure the proper 
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's 
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 
15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in the 
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such 
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the 
invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due 
to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or in 
the case of delivery of a usable portion of the equipment in advance of the total equipment delivery, 
60% of the estimated value of the portion of the equipment may be paid upon its delivery in advance 
of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum upon 
completion of erection of all equipment furnished, but not later than 60 days after the date of 
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of 
erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 
the date of delivery of all of the equipment to be furnished, unless testing has been completed and 
shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged or 
that was not done in accordance with the Contract, an equitable deduction from the Contract price 
shall be made. 
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 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the work 
or not, and the Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the City and shall bear the expense of making good all work of 
other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material at 
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 
that should have been borne by the Contractor. If the removed material has no value, the Contractor 
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work 
and materials have been previously overlooked by the Supervising Professional and accepted or 
estimated for payment or paid for. If the work or any part shall be found defective at any time before 
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a 
manner satisfactory to the Supervising Professional. The judgment and the decision of the 
Supervising Professional as to whether the materials supplied and the work done under this Contract 
comply with the requirements of the Contract shall be conclusive and final. 
 
 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall 
be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
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(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of the 
suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 
anticipated profit. 
 
 Section 21 - Delays and The City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, the 
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 
of the work as to which there has been delay. After providing the notice the City may take over the 
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 
terminated, the City may take possession of and utilize in completing the work, any materials, 
appliances and plant as may be on the site of the work and useful for completing the work. The right 
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 
damages where an extension of time is granted under Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises and 
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, 
make good the deficiencies or finish the work by whatever method it may deem expedient, and 
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive 
any further payment until the work is finished. If the expense of finishing the work, including 
compensation for additional managerial and administrative services exceeds the unpaid balance of 
the Contract Sum,  the Contractor and its surety are liable to the City for any excess cost incurred.  
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The expense incurred by the City, and the damage incurred through the Contractor's default, shall be 
certified by the Supervising Professional. 
 
 Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period of 3 
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 
may, upon 7 days written notice to the City, terminate this Contract and recover from the City 
payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right to Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 
Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until 
final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is 
advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 
also unconditionally guarantee the quality of all equipment and materials that are furnished and 
installed under the contract for a period of one year.  At the end of one year after the Contractor's 
receipt of final payment, the complete work, including equipment and materials furnished and 
installed under the contract, shall be inspected by the Contractor and the Supervising Professional. 
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases 
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by  
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the Contractor and the Supervising Professional and shall be corrected by the Contractor at its 
expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 
correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 
and if the Supervising Professional determines that portion of the permanent construction is not 
required for the operations of the Contractor but is needed by the City, the Supervising Professional 
shall issue to the Contractor a certificate of partial completion, and immediately the City may take 
over and use the portion of the permanent construction described in the certificate, and exclude the 
Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 
the certificate shall not release the Contractor or its sureties from any obligations under this Contract 
including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 
of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 
City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 
  A. The Contractor shall procure and maintain during the life of this Contract, including the 

guarantee period and during any warranty work, such insurance policies, including those set 
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forth below, as will protect itself from all claims for bodily injuries, death or property 
damage which may arise under this Contract; whether the acts were made by the Contractor 
or by any subcontractor or anyone employed by them directly or indirectly.  The following 
insurance policies are required: 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance Services 

Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an additional 
insured. There shall be no added exclusions or limiting endorsements including, but not 
limited to:   Products and Completed Operations, Explosion, Collapse and Underground 
coverage or Pollution. Further, the following minimum limits of liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 

Liability, or both combined. 
 

$2,000,000 Per Job General Aggregate 
 

$1,000,000 Personal and Advertising Injury 
 

$2,000,000 Products and Completed Operations Aggregate 
 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 
Arbor shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements. Coverage shall include all owned vehicles, all non-owned 
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 
combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of $1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any 
self-insured retentions the City may have; and any other insurance the City does possess 
shall be considered excess insurance only and shall not be required to contribute with this 
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against 
the City. 

 
C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 

before the commencement of any work under this Contract documentation demonstrating it 
has obtained the above mentioned policies. Documentation must provide and demonstrate an 
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 
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Further, the documentation must explicitly state the following:  (a) the policy number; name 
of insurance company; name and address of the agent or authorized representative; name and 
address of insured; project name; policy expiration date; and specific coverage amounts; (b) 
any deductibles or self-insured retentions which shall be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified. An original certificate 
of insurance may be provided as an initial indication of the required insurance, provided that 
no later than 21 calendar days after commencement of any work the Contractor supplies a 
copy of the endorsements required on the policies. Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies to the Administering Department at least ten days prior to the 
expiration date. 

 
D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company's Key Rating Guide of 'A' Overall and a minimum Financial Size Category of 
'V'. Insurance policies and certificates issued by non-admitted insurance companies are not 
acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused by 
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 
sewers or other public or private property to not less than its original condition with new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional shall 
have again authorized the work to proceed. 
 
 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 
Contractor may assign any monies due to it to a third party acceptable to the City. 
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 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be established 
by the Supervising Professional, to secure the completion of the various portions of the work in 
general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of the 
City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor. The statement shall contain all information the 
City may require. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the same 
power to terminate any subcontract that the City may exercise over the Contractor under any 
provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising Professional 
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution 
of the Contract. The Supervising Professional has the authority to reject all work and materials 
which do not conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. Those  
measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
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 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets 
shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, 
employees, tools, or material any private property without first obtaining written permission from its 
owner.  A copy of the permission shall be furnished to the Supervising Professional. 
 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional land 
and access that may be required for temporary construction facilities or for storage of materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from 
the City's property and from all public and private property all temporary structures, rubbish and 
waste materials resulting from its operations unless otherwise specifically approved, in writing, by 
the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night 
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the 
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of the 
Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 
not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 
the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 201     , to 
                        , 20     , performed any work, furnished any materials, sustained any loss, damage or 
delay, or otherwise done anything in addition to the regular items (or executed change orders) set 
forth in the Contract titled                        
         _______________________________________________________________________ , 
for which I shall ask, demand, sue for, or claim compensation or extension of time from the City, 
except as I hereby make claim for additional compensation or extension of time as set forth on the 
attached itemized statement. I further declare that I have paid all payroll obligations related to this 
Contract that have become due during the above period and that all invoices related to this Contract 
received more than 30 days prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                 _______________                              
Contractor                  Date 
 
By______________________________                                                           
    (Signature) 
 
Its ______________________________                                                          
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
_______________20  , it was awarded a contract by the City of Ann Arbor, Michigan to                    
                                                          under the terms and conditions of a Contract titled 
                                                                                                                                            . 
The Contractor represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for 
labor and material used in accomplishing the project, as well as all other claims arising from the 
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon 
request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish any 
and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
                                                           
Contractor 
By                                                        
    (Signature) 
Its                                                        
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 201_    
                                                      ,                          County, Michigan 
Notary Public 
My commission expires on:             



 
Version  April 2003 SI-1 

                       
Supplemental Insurance Requirements 

 
The following supplemental insurance requirements are in addition to those insurance 
requirements specified in “Section 28 - Contractor’s Insurance” of the General Conditions. 
 
The Contractor shall name The Water Resources Commission of Washtenaw County and the 
Mallett’s Creek Drainage District as additionally insured.   
 
 



 
 

SS-1 
 

 STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in the 
Advertisement. All work under this Contract which is not included in these Standard Specifications, 
or which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the 
Engineering Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In 
addition, a copy of these Standard Specifications is available for public viewing at the 
Engineering Division office, for review Monday through Friday between the hours of 8:30 a.m. 
and 4:00 p.m. In addition, a copy of these Standard Specifications is available for public viewing 
on the City of Ann Arbor Website: 
www.a2gov.org/government/publicservices/project_management/privatedev/Pages/Standardspec
ificationbook.aspx 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 



PRICE AND PAYMENT PROCEDURES Section 01 20 00

Arbor Oaks Park Rain Gardens
April 11, 2013

File # 5504-03/17208
01 20 00 - 1

01 21 00 ALLOWANCES 01 21 00

This section includes requirements for processing and handling specific products and/or services.

A. General:
Include in the Contract Sum all allowances stated in the Contract Documents.  Designate in the construction schedules the 
delivery dates for Products specified under each allowance.
1. Related requirements include:

a. Specific Product / Service Specification.
b. Submittals Section 01 33 00.

2. Specific Allowances for this Project are: 
a. Permits; City of Ann Arbor Soil Erosion / Grading

City of Ann Arbor Right-of-Way Work Permit
City of Ann Arbor Lane Closure (Contractor’s option)

B. Definition:
1. Allowance for Products:

a. The amount of each allowance includes:
1) The cost of the product to the Contractor, less any applicable trade discounts.
2) Delivery to the Project site.
3) Applicable taxes.

b. In addition to the amount of each allowance, include as incidental in the Contract Sum 
the Contractor’s costs for:
1) Handling at the Project site; including unloading, uncrating, and storage.
2) Protection from the elements and from damage.
3) Labor for installation and finishing.
4) Other expenses required to complete the installation.

2. Allowance for Services:
a. The amount of each allowance includes:

1) The cost of the services to the Contractor.
b. The Contractor’s costs for processing and paying approved service provides invoices that 

are incidental to the Contract.
C. Selection of Allowances:

1. The Engineer shall consult with the Contractor in consideration of Products/Services.  Make selection in 
consultation with the Owner.  Obtain Owner’s written decision, designating, transmitting Owner’s decision to the 
Contractor and prepare Change Orders as necessary.

2. The Contractor shall notify the Engineer of:
a. Any reasonable objection Contractor may have against any supplier or party under 

consideration for installation.
b. Any affect of the Construction Schedule anticipated by selections under consideration.

D. Administration:
1. Contractor’s responsibility for delivery and installation:

a. Arrange for and process Shop Drawings, Product Data and Samples, as required, and 
submit to Engineer.

b. Upon delivery of Products to Project site, promptly inspect Products for damage or 
defects.

c. Submit to Owner/Engineer claims for transportation damage.
d. Install and finish products in compliance with requirements of referenced Specifications 

sections.
2. Adjustment of costs:

a. Should the net costs be more or less than the specified amount of the allowances, the Contract 
Sum will be adjusted accordingly by Change Order.

b. At contract closeout, reflect all approved changes in contract amounts in the final statement of 
accounting.



PRICE AND PAYMENT PROCEDURES Section 01 20 00

Arbor Oaks Park Rain Gardens
April 11, 2013

File # 5504-03/17208
01 20 00 - 2

01 22 00 UNIT PRICES 01 22 00

01 22 13 Method of Measurement 01 22 13

A. General

Quantities of work completed under the contract will be measured by the Engineer according to United States standard 
measures unless otherwise noted.

Quantities of materials furnished and of work performed under the contract will be determined by methods of measurement 
and computations that are generally recognized as conforming to good engineering practice.  Aggregates furnished and 
measured by weight will be paid including an allowance for moisture of up to six [6%] percent moisture. Where aggregate 
field tests indicate moisture content is greater than 6%, a payment adjustment shall be made. The excess weight above 6% 
moisture shall be deducted from the scale weights. 

All items of work for this contract will be measured in units as indicated on the Proposal and as noted herein.  CF, cubic feet;
CY, cubic yard;   EA, each;    LS., lump sum;    LF., linear feet;   SY, square yard;  SF., square feet;   CF, cubic feet; 
Ton (2000 lb.); AC, acre 43,560 sf.

01 22 16 UNIT PRICE PAY ITEMS 01 22 16

1 Mobilization 

Payment for this item shall include project costs related to preparatory work, operations and General Requirements Division,
01 00 00 less sub articles amounts paid as separate items as related to the work at the Site designated above the item.  The 

Lump Sum amount shall be paid in increments on a basis of work completed.  Mobilization shall be limited to 5% of the 
Base Bid Amount.

2 Audio-Video Documentation

Construction video recording shall be done within the entire construction zone of influence. Payment for this item shall 
include all labor, equipment and materials required. The completed work shall be measured and paid for at the contract unit 
price as a lump sum (LS).

3 Demolition

Payment for this item shall include project costs related to Removal and Disposal or Salvage of materials including but not 
limited to Trees, and Shrubs, and abandonment of existing culverts.  Measurement for this item will be made as a Lump Sum
(LS) for all work described.  Payment will be based on schedule of values and an agreed upon percentage of work complete.

4 Soil Erosion Control

Payment for this item shall include project costs related to installation and maintenance of an approved Soil Erosion Control 
System per jurisdictional and permit requirements.  The Lump Sum (LS) amount shall be paid in increments on a basis of 
work 25% for Installation, 5% increments per month to 75%, and 25% for completion of removal.

5 Earthwork (includes topsoil & rain garden mix)

Payment for this item shall include project costs related to excavation and backfilling including but not limited to Strip and 
Stockpile Existing Topsoil, Earthwork Mass Grade (use cut for fill), Re-spread Topsoil (4" depth outside RG), Compost or 
rain garden mix, and Compost Integration.  Soil Erosion Control and stockpile maintenance shall be included in this item.  
Measurement for this item will be made as a Lump Sum (LS) for all work described.  Payment will be based on schedule of 
values and an agreed upon percentage of work complete.  Silt fence placement and maintenance to secure stockpiles should 
be included here.
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6 Utilities

Payment for this item shall include all labor, material and equipment necessary for the installation of site utilities.  These 
utilities include, but not limited to storm structure rim adjustments, culvert pipe field fabrication and installation, and all 
other site work not covered elsewhere for this site.

Measurement for this item will be made as a Lump Sum (LS) for all work described.  Payment will be based on schedule of 
values and an agreed upon percentage of work complete.

7 Stonework

Payment for this item shall include all labor, material and equipment necessary for the installation of all stone work specified 
for this site including stone at culvert ends.  

Measurement for this item will be made as a Lump Sum (LS) for all work described.  Payment will be based on schedule of 
values and an agreed upon percentage of work complete.

8 Planting

Payment for this item shall include all labor, material and equipment necessary for the installation of all plantings specified 
for this site.  

Measurement for this item will be made as a Lump Sum (LS) for all work described.  Payment will be based on schedule of 
values and an agreed upon percentage of work complete.

9 Lawn

The contract unit price shall be payment in full for all labor, materials, and equipment necessary to furnish and place the 
topsoil, seed, and mulch as called for on the plans and specifications.  Watering seed until vigorous turf growth is established 
shall be considered as incidental to the lawn restoration work.  The completed work shall be paid for at the contract unit price 
of Lump Sum (LS).

10 Landscape Boulder

Payment for this item shall include all labor, material, and equipment to provide Landscape Boulder(s) as shown on the plans 
and details.  This item shall include but not be limited to placing of the boulder, clean up, and all items necessary to complete 
the installation.  The completed work shall be paid for at the contract unit price of Each (EA).

11 Maintenance and Guarantee 

Payment for this item shall include all labor, material and equipment necessary to provide site visits and maintain all 
plantings for the period designated.

Measurement for this item will be made as a Lump Sum (LS) for all work described.  Payment will be made on a seasonal 
basis of 25% per quarter.

12 Permits

An Allowance has been established for permits incurred in the project.  Payment for this item shall include all direct fees and 
charges incurred by the Contractor related to permits.  Actual costs shall be deducted from the allowance and a credit shall be 
given to the Owner for the difference.

The following items shall be used to adjust the Base Bid prices if adjustments in quantities are made:

Erosion Control, Inlet Filter
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The contract unit price for EACH (EA) Erosion Control, Inlet Filter shall be payment in full for all labor, materials, and 
equipment necessary to furnish, install, and maintain catch basin or inlet protection in accordance with the plan notes and 
details.  Maintenance work will include removal and replacement of filters as directed by the Consultant and/or Owner.  
Removal and disposal of the protection devices and accumulated sediment upon final completion of the project shall be 
considered as included in the work.  The work shall also include removal of accumulated sediment from the ground surface 
and from the drainage structure sumps.  

Erosion Control, Silt Fence

The contract unit price for Lineal Feet (LF) shall be payment in full for all labor, materials, and equipment necessary to 
furnish, install, and maintain the silt fence in accordance with the plans, details and specifications.  Removal and disposal of 
the silt fence and accumulated sediment upon final completion of the project shall be considered included in the work.  
Placement and maintenance of stone outlet filters at low points along the silt fence line shall also be considered as included 
in the silt fence work.  Maintenance work will include removal and replacement of silt fence and outlet filters as directed by
the Engineer.  Restoration of disrupted areas adjacent to silt fence shall be considered part of this item.  

Erosion Control Blanket

The contract unit price shall be payment in full for all labor, materials, and equipment necessary to furnish, install, and 
maintain the soil erosion blanket in accordance with the plans, details and specifications and jurisdictional requirements 
including maintaining adjacent flow distances.  Removal and disposal of the blanket and accumulated sediment upon final 
completion of the project shall be considered included in the work.   Maintenance work will include removal and 
replacement of blanket as directed by the Engineer.  Restoration of disrupted areas adjacent to blanket shall be considered 
part of this item.  

Tree Protection Fence

The contract unit price for Lineal Feet (LF) shall be payment in full for all labor, materials, and equipment necessary to 
install the fence in accordance with the plan details, and remove it upon completion of construction. Posts, bracing fence 
material and hardware shall all be considered as included in the fence construction work.

Anti-tracking Pad

The contract unit price for Lineal Feet (LF) shall be payment in full for all labor, materials, and equipment necessary to 
install the anti-tracking pad in accordance with the plans and details, and its removal upon completion of construction. 
Protection of the sidewalk crossings and restoration of lawn areas or damaged sidewalks are considered part of this item. 

Strip and Stockpile Topsoil

Payment for this item shall include all labor, material and equipment to strip and stockpile topsoil.  This includes grubbing of 
areas, removal of trees under 6" in diameter as well as logs, debris, brush and removal of sod, as well as any necessary 
erosion control practices to contain sediment as a result of stockpiling.  The completed work shall be paid for at the contract 
unit price of Cubic Yard (CY).

Rough Grade

Payment for this item shall include all labor, material and equipment to rough grade the site to the subgrades defined in the
specifications and details.   The completed work shall be paid for at the contract unit price of Cubic Yard (CY).

Compost

Payment for this item shall include all labor, material, equipment, shipping, and scalehouse fees to transport compost to 
construction site and offload. The completed work shall be paid for at the contract unit price of Cubic Yard (CY).
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Rain Garden Mix Placement

Payment for this item shall include all labor, material and equipment to mix the different soil/compost components, 
adequately scarify the subgrade, and place and integrate the Rain Garden Mix as defined in the specifications, plans and 
details.  The completed work shall be paid for at the contract unit price of Cubic Yard (CY).

Removal of Excess Excavated Material

Payment for this item shall include all labor, material and equipment to remove excess soil from site and dispose of any 
unsuitable material.  The completed work shall be paid for at the contract unit price of Cubic Yard (CY).

Rain Garden Spillway

Payment for this item shall include all labor, material and equipment to provide and install Rain Garden Spillway. Assembly 
as shown on the plans and details.  This item shall include but not limited to excavation, bedding material, compaction, 
placement of geotextile fabric, support, placing and chocking of stone, fine grading around spillway, clean up and all items 
necessary to complete the installation.  The completed work shall be paid for at the contract unit price of Each (EA).

Stone at Culvert End

Payment for this item shall include all labor, material and equipment to provide Stone at Culvert End as shown on the plans 
and details.  This item shall include but not limited to placing and chocking of stone and clean up and all items necessary to 
complete the installation.  The completed work shall be paid for at the contract unit price of Ton (Ton).

Tree Transplant

Payment for this item shall include all labor, material and equipment to transplant and install existing trees on site to staked,
planting locations (within 100 yards). Installation to be as shown on the plans and details. This item shall include but not 
limited to pulling earthen plug, tree pick-up, tree transportation, and tree placement, mulch, watering, any necessary lawn 
restoration and all items necessary to complete the installation. The completed work shall be paid for at the contract unit 
price of EACH (EA).

Plant Maintenance and Guarantee

Payment for this item shall include all labor, material and equipment necessary to maintain and guarantee the planting for 1 
period as defined in the specification.   Payment for Plant Maintenance and Guarantee shall include the following: any 
necessary replacement, disease and insect control, pruning, fertilizer application, mulching, removal of plant support and tags 
(if any), watering, weeding, monthly reporting, communication and all other equipment necessary for a successful plant 
maintenance and guarantee period.  The completed work shall be paid for at the contract unit price Per Visit.

Tree Planting [for Item Indicated]

Payment for this item shall include all labor, materials and equipment necessary to install the trees as shown on the plans, 
plan details and as described in the specifications.   Payment for tree planting shall include the following (except such items 
for which separate prices are received on the bid form):  tree, planting mix, mulch, staking, tree support, water, and all items 
necessary to complete the installation.  The completed work shall be paid for at the contract unit price of EACH (EA).

Native Plug, Perennial, and Shrub Planting [for Item Indicated]

Payment for this item shall include all labor, material and equipment to provide and install native plugs, perennials and 
shrubs.  The contract unit price shall be payment in full for all labor, materials and equipment necessary to install the native 
plugs, perennials, and shrubs as shown on the plans, plan details and as described in the specifications.   Payment for native 
plugs, perennials and shrub planting shall include the following (except such items for which separate prices are received on 
the bid form):  native plug, perennial or shrub, rain garden soil mix, mulch, water, and all items necessary to complete the 
installation.
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01 29 00 PAYMENT PROCEDURES 01 29 00

Payment Application shall be submitted on the  “Contractor’s Application for Payment” form EJCDC- C-620  The Application 
shall list the ‘ Unit Prices’ or ‘ Schedule of Values’. 

The sum of the extended ‘unit prices’ or the’ schedule of values’ shall equal the agreed “Contract Prices” (00520).
A. ‘Unit Prices’ shall be the ‘unit prices’ and items listed in the Contract Proposal 00410
B. Other Attachments to the “ Contractors Application for Payment” shall be as listed” 

1. Noted in the Supplementary Conditions art .SC- 6.00 ‘Contractors Responsibilities’ Required by Funding Agencies.
C. Contractor shall submit an application for payment no more frequently than one per calendar month.
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01 31 00 PROJECT MANAGEMENT AND COORDINATION 01 31 00

A. General
This Section discusses Contract requirements for project management.
1. Related Requirements

a. Submittal Procedure – 01 33 00
b. Specific specifications – where noted

B. Project Coordination:
1. Coordinate scheduling, submittals, and Work of the various sections of the Contract Documents to ensure 

efficient and orderly sequence of installation of interdependent construction elements.
a. Coordinate space requirements, supports, and installation of mechanical and electrical Work 

which are indicated diagrammatically on Drawings.  Follow routing shown for pipes as closely as 
practicable.

b. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial 
Completion.

Verify utility requirements and characteristics of operating equipment are compatible with building 
utilities.  Coordinate work of various sections having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment.

Inside all buildings except as otherwise indicated, pipes, ducts, and wiring may be surface mounted.  
Coordinate locations of fixtures and outlets with finish elements.

2. After substantial completion, coordinate access to site for correction of defective Work and Work not in 
accordance with Contract Documents, to minimize disruption of Owner’s activities.

C. Pre-Construction Meeting:  Owner/Engineer are responsible for initiating this meeting.
1. Engineer will schedule a meeting after Notice of Award.
2. Attendance Required:  Owner, Engineer and Contractor.
3. Agenda:

a. Distribution of Contract Documents.
b Submission of list of Subcontractors, list of Products, schedule of values, and progress schedule.
c. Designation of personnel representing the parties in Contract and the Engineer.
d. Third Party interests; as appropriate

Third Party funding….required if Federal funding involved.
e. Procedures and processing of field decisions, submittals, and substitutions, applications for payments, proposal request, 

Change Orders, and Contract closeout procedures.
f. Scheduling.
g. Use of premises by Owner and Contractor.
h. Owner’s requirements.
i. Construction facilities and controls provided by Owner.
j. Survey and construction layout.
k. Security and housekeeping procedures.
l. Procedures for testing.
m. Procedures for maintaining record documents.
n. Inspection and acceptance of equipment put into service during construction period.

4. Engineer will record minutes and distribute copies within five days after meeting to participants, with 
copies to Engineer, Owner, participants, and those affected by decisions made.

D. Progress Meetings:  Contractors are responsible for initiating Progress Meetings:
1. Schedule and administer meetings throughout progress of the Work at monthly intervals.  At request of 

Owner or Engineer, interval may be increased to bi-monthly.
2. Make arrangements for meetings, prepare agenda with copies for participants, preside at meetings.
3. Attendance Required:  Job superintendent, major Subcontractors and suppliers, and Owner, and/or 

Engineer, as appropriate to agenda topics for each meeting.
4. Agenda:

a. Review minutes of previous meetings.
b. Review of Work progress.
c. Field observations, problems, and decisions.
d. Identification of problems which impede planned progress.
e. Review of submittals schedule and status of submittals.
f. Review of off-site fabrication and delivery schedules.
g. Maintenance of progress schedule and schedule changes.
h. Corrective measures to regain projected schedules.
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i. Planned progress during succeeding work period.
j. Coordination of projected progress.
k. Maintenance of quality and work standards.
l. Effect of proposed changes on progress schedule and coordination.
m. Other business relating to Work.
n. Status of Federal requirements

5. Record minutes and distribute copies within five days after meeting to participants, with copies to 
Engineer, Owner, participants, and those affected by decisions made.

01 32 00 CONSTRUCTION PROGRESS DOCUMENTATION 01 32 00

A. General

This Section includes preparation and submittal of documents regarding Construction Progress.
1. Related Requirements:

a. Submittals Section 01 33 00.
b. Audio-Video Section 01 32 33.

01 32 16 CONSTRUCTION PROGRESS SCHEDULE 01 32 16

A. Prepare a “Bar Chart Schedule” with separate lines for each major portion of the Work operation as Work area 
identifying the first work day of each week.
1. Show complete sequence of construction by activity, identifying Work of separate stages and other 

logically grouped activities.  Indicate the early and late start, early and late finish, float dates, and duration.
2. Indicate submittal dates required for shop drawings, product data, samples, and product delivery dates.

B. Submit Progress Schedule:
1. Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed.
2. Submit revised schedules with each Application for Payment, identifying changes since previous version.

01 32 17 PROPOSED PRODUCT LIST 01 32 17

A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with name of 
manufacturer, trade name, and model number of each product.

B. For products specified only by reference standards, give manufacturer, trade name, model or catalog designation, 
and reference standards.

01 32 23 SURVEY AND LAYOUT DATA 01 32 23

A. The Engineer will provide control lines/points and bench mark staking.
    1. All other lines and levels necessary to the location and construction of the work under the contract

shall be  established by the Contractor, unless otherwise stated in the Specifications 
B. The Contractor shall carefully compare all elevations given on the drawings with the information shown on the 

construction survey stakes and shall call the Owner’s attention to any discrepancies before proceeding with the 
work.  When stakes are to be set, the Owner and Engineer must each be given 48 hours notice that stakes will be 
required.
1. The Contractor shall carefully preserve bench marks, reference points and stakes, and in case of willful or 

careless destruction, he shall be charged with the resulting expense, and also shall be responsible for delays 
and errors caused by their unnecessary loss or disturbance.

2. Contractor shall review technical specifications and they may list specific cross slope and
longitudinal slope criteria.

01 32 33 AUDIO-VIDEO DOCUMENTATION 01 32 33

1.01 SUMMARY

A. This Section lists procedure equipment and submittals to document the surface features within the proposed 
construction zone of influence.  The color photography shall take place on site:
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1. Pre-construction Documentation prior to the placement of equipment and materials on the job site.
B. Related Requirements:

1. Submittals Section 01 33 00.

1.02 REFERENCES

A. Definitions:
1. Construction Zone of Influence:

a. The area within the permanent and temporary construction zone, and the areas adjacent to these 
areas which may be affected by routine construction operations.

b. Road R.O.W. plus twenty feet beyond the R.O.W. line.
c. As directed by the Owner/Engineer.

2. Surface features shall include but not be limited to all visible roadways, pavements, curbs, driveways,
pathways, sidewalks, culverts, headwalls, retaining walls, buildings, playground equipment, recreational 
fields, landscaping, trees, tree canopies, shrubbery and fences.  Of particular concern shall be the existence 
of any faults, fractures, and or defects.

1.03 ADMINISTRATIVE

A. Scheduling:  Contractor shall notify the Owner/Engineer prior to audio-video documentation.
1. Scheduling shall determine:

a. Special areas of documentation.
b. Use of plan stationing vs GPS.
c. Alternate methods of video location.

1.04 SUBMITTALS

A. Audio-Video Data:
1. Submit three (3) sets of DVD discs in .wav format and “run sheet” logs.  Distribute to Owner, 

Engineer/Inspector and Contractor.
B. Submit one (1) “Audio-Video Viewer” to the Engineer/Inspector.

1.05 QUALITY ASSURANCE

A. The supplier/subcontractor shall have five (5) years experience as a known skilled firm providing color audio-video 
documentation.

B. High quality color camcorders with ¼”, 1/3”, or ½” charged coupled device imaging systems must be used.  Camera 
must have optical stabilization, electronic stabilization is not acceptable.  Camera must be capable of 20x minimum 
optical magnification.  Camera must be capable of producing NTSC 525 lines resolution 60 fields / 30 frames per 
second.  Minimum illumination capabilities of at least 3-lux.

C. Video must be mastered on high quality formats only.  High quality master formats acceptable are DVD.  Where 
video links are necessary Y/C (S-V) connections are to be used.

1.06 SITE CONDITIONS

A. All video taping shall be done during times of good visibility.  No video taping shall be done when more than 10% 
of the ground is covered with snow, unless otherwise authorized by Owner/Engineer.

B. Documentation shall occur prior to the placement of equipment and/or materials on the project site.
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C. The following table classifies typical areas and sets the maximum average rates of travel in those areas:

AREA TYPE TYPICALLY CHARACTERIZED BY AVG. FEET/MIN.

High Density Hard surface streets, curbs, drives & sidewalks 48
50 ft. lots; very few empty lots

Medium Density Gravel roads, hard and soft surface drives 60
No sidewalks, culverts and headwalls, 100’ lots
Few empty lots

Low Density Gravel roads, small fields or woods, occasional 90
Houses or buildings

Extra Low Density Gravel roads, large fields, sparse number of houses 120

2.01 AUDIO-VIDEO DOCUMENTATION

A. Audio-Video Documentation shall be in DVD format media.
1. Disc shall be labeled with appropriate project information and shall be able to be cross-referenced with 

runsheets.  Information on labels shall include disc number, Project title, Project location, date, particular 
set (if multiple copies), and a quick reference list of disk contents.

2. Have a corresponding and simultaneously recorded audio track containing the commentary of the camera 
operator.  The commentary shall assist in the maintenance of viewer orientation, identification of surface 
features, and objective description of the points of interest being shown on the video portion of the 
recording.

3. Display
a. Time and date of recording.
b. Location of recording i.e. street name, and address or engineering stationing

3.00 AUDIO-VIDEO DOCUMENTATION

A. Vehicle Coverage:
1. Where conventional wheeled vehicles are used, camera is to be mounted securely to produce steady 

viewing.  Camera lens is to be a minimum of 8 feet from ground of viewing area, or at a level to facilitate 
best perspective and line of sight.

2. Vehicles used while performing documentation must be plainly marked with Company name and phone 
number.  Caution signs, flags and strobes may be utilized on vehicle as necessary.

3.01 DOCUMENTATION

A. Panning and zoom rates shall be electronically or manually controlled to provide clear viewing on playback.
B. Location:

1. Houses and buildings shall be identified visually by house number, when visible, in such a manner that 
structures of the proposed system can be located by reference.  In all instances, location shall be identified 
by audio or visual means at intervals not to exceed 100 lineal feet.

2. The engineering stationing must be continuous and accurate and reflect the stationing within the field of 
view.  The engineering stationing must coincide with stationing on project plans and utilize standard 
engineering symbols i.e. 5+00.  Global Positioning Satellites may be used with or in place of engineering 
stationing as directed by engineer.

3. Condition of visible surface features, and street/structures should also be described.
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01 33 00 SUBMITTAL PROCEDURES 01 33 00

1.01 GENERAL

A. SUMMARY:
1. The Contractor shall submit to the Engineer full information indicating the source of materials and names 

of major suppliers which the Contractor proposes to use.  This information shall be complete to the extent 
that the Engineer may judge if the proposed materials and supplies will meet the contract requirements.  
Prior to the Engineer’s approval, any work done by the Contractor shall be at his own risk.

2. The Contractor shall submit to the Owner such schedule of quantities and costs, progress schedules, 
payrolls, reports, estimates, records and other data as the Owner may request, concerning work performed 
or to be performed under this contract.

3. The Engineer’s approval of information, supplied by the Contractor, shall in no way release the Contractor 
from his responsibility for the proper installation and performance of any material, equipment or 
arrangement, or from his liability to replace same should it prove defective.

B. Related Requirements:
1. General Requirement Sections:

a. Meeting Minutes 01 31 00
b. Schedules/Lists 01 32 16, and 17
c. Audio-Visual 01 32 33
d. Project Closure

2. Technical Specifications

1.02 PREPARATION OF SUBMITTALS BY CONTRACTOR

A. Review submittal items for legibility, conformance to the Contract Documents, coordination between work items, 
and completeness according to submittal requirements of each specification section; certify review by signing 
transmittal form; and list the Contractor’s comments.

B. The transmittal  form ,attached herein, shall identify submittals, and provide information required in Contractor’s 
portion of form, including:
1. Date of submittal.
2. Project Name, Contract No., and Location.
3. Submittal No., in sequence, beginning with 1.
4. Contractor’s name, address, and contact person.
5. Items within submittal, numbered in sequence.
6. Specification sections no.
7. Manufacturer/Designer/Supplier.
8. Special Instructions (when response is needed, if there is a deviance, etc.).
9. Signature certifying that the Contractor has reviewed the submittal.

C. Cross-reference actual items in submittal by labeling them clearly by item number listed in transmittal, and provide 
them in the sequence listed.

D. Provide six (6) copies of submittals to the Engineer.  If the Contractor anticipates review will require markup and 
return of the actual submittal, rather than a separate comment sheet to be faxed, then he shall provide an additional 
copy for mark up and return to the Contractor.  A legible fax may be accepted to initiate review, if followed by hard 
copy.

1.03 REVIEW BY ENGINEER

A. Upon receipt, Engineer will log in submittals and review for conformance with the design intent.
1. The Engineer will return submittal review forms and comments via fax or email.  Review of items noted 

critical by the Contractor will be expedited.
2. The Engineer will log out submittal upon faxing or email comments to the Contractor, and will further 

distribute submittal and comments to the Engineer’s and Contractor’s organization as required for orderly 
progression of the project.  Submittal contents with Engineer review will be returned within 10 working 
days from date of received.

B. Review is for general conformance with design concept for the project and general compliance with the information 
given in the Contract Documents.  Review action are listed below.
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1. No Exceptions Taken:  Fabrication and/or installation may proceed.
2. Make Corrections Noted:  The Contractor shall make the changes noted, and then may proceed with

fabrication or installation.
3. Amend and Resubmit:  The Contractor shall make the changes noted, and resubmit for an additional review 

cycle.
4. Rejected – See Remarks:  The Contractor shall make the changes noted, which may involve a complete 

new product submittal, and resubmit for an additional review cycle.

1.04 RESPONSIBILITIES OF THE CONTRACTOR

A. The Contractor remains responsible for dimensions, job site correlation, fabrication processes, construction methods, 
and coordination of installation work, as well as manufacturers’ testing and operational requirements.

B. Contractor shall promptly distribute submittal review actions and comments to its suppliers, and otherwise as 
required for orderly progression of the job, and shall modify or replace products to comply with comments.

C. Products fabricated or installed before receiving Review (D1 or D2) shall be modified or replaced at the 
Contractor’s expense, to conform with the design intent, as directed by the Engineer.

1.05 RESUBMISSION

A. Items receiving a Review (D1 or D2) do not require resubmission, unless the original product becomes unavailable, 
or changes in the project make the original product incompatible.

B. The Contractor shall repeat the submittal process for items receiving Review [Amend & Resubmit] [Rejected – See 
Remarks].  The original submittal number shall be used with a letter code suffix appended in ascending order for 
each resubmission of the item.

C. The Contractor shall relate item numbers in resubmissions to prior submittals of that series.  For example, if original 
submittal No. 1 items 1, 4, and 6 require resubmission, they should be provided as [re]submittal No. 1A, items 1, 4, 
and 6.

D. The resubmission coding systems described above are designed to expedite review processes and simplify filing and 
retrieval for the Project Manager, the Engineer, the Contractor, and the On-Site Representative.  When additional 
cross-referencing is required for the sake of clarity, the Contractor shall provide explanatory notes.

01 33 02 SPECIFIED SUBMITTALS 01 33 02

When specified in the Technical Specification sections, submit the following to the Engineer for project records.

A. Design Data
B. Test Reports
C. Manufacturers Instructions:

1. Submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing, to 
Engineer for delivery to Owner in quantities specified for Product Data.

2. Indicate special procedures, perimeter conditions requiring special attention, and special environmental 
criteria required for application or installation.

D. Manufacturers Field Reports:
1. Submit report within 30 days of observation to Engineer for information.
2. Submit for information for the limited purpose of assessing conformance with information given and the 

design 
concept expressed in the contract documents.

E. Certificates:
1. Submit certification by the manufacturer, installation/application Subcontractor, or the Contractor to 

Engineer, in quantities specified for Product Data.
2. Indicate material or Product conforms to or exceeds specified requirements.  Submit supporting reference 

data, affidavits, and certifications as appropriate.
3. Certificates may be recent or previous test results on material or Product, but must be acceptable to 

Engineer.
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TRANSMITTAL FOR ACCEPTANCE OF SHOP AND VENDOR DRAWINGS     …..                           01 33 03
Date Project Name and Contract No. Location Submittal No.

Submittal Type:  HC –
To: InSite Design Studio, Inc. From:

516 East Washington Street
Ann Arbor, MI  48104
Sgibb-randall@insite-studio.com

Attn:                                                   , P.E. Contractor/Vendor Job No.
No.
Copies

Item
No.

Description
(Name, Type, Size, Capacity Use)

Spec.
Sect. No.

Manufacturer/
Designer

J&A
Action
Code

Review

Special Instructions by Contractor/Vendor Johnson & Anderson Comments

Checked by Contractor for Project Conformance:
Signed:/Title:

Acceptance Action Code:

#1 or #2.
3.  Amend and resubmit.
4.  Rejected – see remarks. otherwise noted.

Date Returned by:

Approval is only for conformance with the design concept of the Project and compliance with 
the information given in the Contract Documents.  Contractor is responsible for dimensions to 
be confirmed and correlated at the job site; for information that pertains solely to the 
fabrication processes or to techniques of constructions; and for coordination of the work of all 
trades.
IN-HOUSE SHOP DRAWING AND VENDOR DRAWING REVIEW
Seq. Discipline Individual Initial Date Comments

Project Manager Review Period __________days
Civil
Structural/Arch.
Electrical/Instr.
Mechanical

Process
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01 41 00 REGULATORY REQUIREMENTS 01 41 00

A. This Section includes requirements and procedures for local permits and related fees.
B. Related Requirements:  Work Area Section 01-14-00.
C. Permit Responsibility – Owner:

1. The Owner has obtained the following permit:  None
D. Permit Responsibility – Contractor:

1. The Contractor shall obtain the permits:  Pay application and inspection fee and other land inspection fees 
post bond and provide insurance.  Contractor shall submit a copy to Owner prior to commencement of 
work.
a. Building Department:  Contractor files, pays fees and obtains Pay application and inspection fee 

and other land inspection fees post bond and provide insurance.  Contractor shall submit a copy to 
Owner prior to commencement of work.

2. The Contractor shall also apply for, obtain and pay for all other permits to conduct/complete the work.
a.  City/Township; Building Department: building permit;
b. R.O.W. work permit (assuming Contractor will enter R.O.W. to perform work.

01 41 26 PERMITS

A. The following permits will be required for project construction.  The Contractor is required to comply with all terms 
and conditions of the permit as incidental to the unit prices bid and no extra compensation will be allowed.

a. Soil Erosion and Sedimentation Control (SESC).  Permitting Agency:  The Office of Washtenaw 
County Water Resources Commissioner (WCWRC).

The WCWRC is the local enforcing agency for SESC permitting.  The WCWRC will submit the 
required Notice of Coverage to the MDEQ for National Pollutant Discharge Elimination System 
(NPDES) Storm Water Discharges from Construction Activity.

b. Right of Way Work Permit:  Permitting Agency:  The City of Ann Arbor.

Contractor must secure this permit.  Permit application is available through Customer Service, 1st

Floor, City Hall.  Contractor must comply with all terms and conditions of the permit.

c. Lane Closure Permit:  Permitting Agency:  The City of Ann Arbor.

Contractor must secure this permit.  Permit application is available through Customer Service, 1st

Floor, City Hall.  Contractor must comply with all terms and conditions of the permit.

d. “No Parking” Signs Permit:  Permitting Agency:  The City of Ann Arbor.

Contractor must secure this permit.  Permit application is available through Customer Service, 1st

Floor, City Hall.  Contractor must comply with all terms and conditions of the permit.
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01 57 00 TEMPORARY CONTROLS 01 57 00

A. General:
1. This Section includes requirements for items of Work to be constructed and removed at the completion of 

the project.
2. Related Requirements:  Permits 01-41-00 – Soil Erosion Permit.

B. Temporary Soil Erosion and Control (-13):
The intent of the Soil Erosion Control is to minimize the transfer and deposition of sediment to drains, streams, 
rivers and lakes.   Devices and methods shall comply with the “Soil Erosion and Sedimentation Act” Act, 347,PA 
1972, and “Inland Lakes and Streams Act” Act 346, PA 1972.
1. When the plans call for a specific erosion control structure or practice, the Contractor will be required to 

implement and maintain such practice or structures throughout the life of the project.  
2. Soil Erosion devices shall be maintained weekly and after every major storm event.
3. Specific areas to control and to be corrected are when the plans call for a specific erosion control structure 

or practice, the Contractor will be required to implement and maintain such practice or structures 
throughout the life of the project.  Specific areas to control and to be corrected are:
a. Mud or soil tracked on to existing streets and highways.
b. Erosion from pumping operations due to high velocities at the discharge.
c. Drain and stream crossings by open cut operations.
d. Existing drainage structures, such as catch basins, which intercept drainage running off the 

disturbed area.
e. Excavations ‘open’ more than 24 hours, require silt fencing.
f. Excavated/disturbed ground surfaces, not covered work occurring in any two week (14 day) cycle 

shall be seeded and mulched.
4. Pumped water from well points or dewatering wells installed to lower the water table to facilitate the 

proposed construction shall be conveyed by pipe, hose, or stabilized channel, to a settling basin or other 
suitable sedimentation control facility.

5. Existing ground surfaces disturbed [excavated and backfilled] by construction shall be seeded and mulched 
as follows:
a. Temporary Seed applied at a rate of 3lb./1000 sf.

i) See planting plan on drawing L-3.
b. Straw Mulch covering the disturbed surface.

i) Straw or marsh hay; air dryed condition.
C. Temporary Storm Water Control (-23):  If it is necessary in the execution of the work to interrupt existing surface 

drainage, temporary drainage facilities shall be provided until the existing drainage facilities are restored.  The 
construction of all temporary drainage facilities shall be considered as incidental to the construction of the project.  
The flow in all existing drains and sanitary sewers which interfere with construction, whether shown on the 
drawings or not, shall be adequately maintained by the Contractor at is own expense.
1. Adequate pumping and drainage facilities shall be provided and all water from whatever sources entering 

the work during any stage of construction shall be promptly removed and disposed of.  All pumping and 
drainage shall be done without damage to property or structures and without interference with the rights of 
the public, owners of private property, pedestrians, vehicular traffic, or the work of other contractors.

2. The overloading or obstructing of existing drainage facilities will not be permitted, and the 
CONTRACTOR shall be solely responsible for damage caused by his operations.

3. Both the dry weather and storm flows in all existing sewers, ditches, catch basins, gutters, streams, rivers 
and drains, which may in any way be affected by the new construction, shall be adequately maintained.    
Surface water inlets and drains which interfere with the CONTRACTOR’s operations may be temporarily 
altered or relocated by the CONTRACTOR as directed or approved by the ENGINEER.

D. Trench/Excavation Water Control:  The CONTRACTOR shall determine to what extent, if any, variations in surface 
water levels and underground water levels may affect the work under this Contract.  It is the intention of these 
Contract Documents that all work shall be performed in the dry, and that normal means and methods shall be
employed to protect the work as necessary at no additional cost to the OWNER.  
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SECTION 31 10 00
SITE PREPARATION
  
PART 1 - GENERAL
1.01 SUMMARY

A. Scope: Prepare site as shown on the drawings and as specified herein.
B. Extent of work shall include but not be limited to:

1. Protection of persons and property
2. Salvaging of existing elements to remain
3. Protection of existing vegetation
4. Utility Service
5. Clearing and grubbing of existing vegetation
6. Stripping and stockpiling of topsoil
7. Demolition, Removal & Disposal of above and below grade improvements

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the Contract, 

including General Conditions and the City of Ann Arbor Standard Specifications for Construction, which are hereby 
made part of this section.

B. Related Sections:
1. Soil Erosion and Sedimentation Control  31 10 00
2. Earthwork 31 20 00
3. Stone Work 32 15 00
4. Fine Grading, Lawn Seeding and Site Stabilization 32 92 00
5. Fine Grading, and Plug Planting 32 93 00
6. Soil Erosion and Sedimentation Control Plans sheets L-1

1.03 PERMITS
A. The CONTRACTOR shall secure the necessary permits to work in the right-of-way

1.04 REFERENCE SPECIFICATION
A. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), Washtenaw 

County, and City of Ann Arbor Standards Specifications for Construction unless otherwise indicated. If a conflict 
exists between specifications, the more rigorous shall govern.

1.05 QUALITY ASSURANCE
A. Use adequate numbers of skilled staff who are thoroughly trained and experienced in the necessary crafts and 

who are completely familiar with the specified requirements and the methods needed for proper performance of the 
work of this Section.

1.06 REGULATORY REQUIREMENTS
A. Conform to applicable county and state law for disposal of debris at locations outside of OWNER’S property.
B. Coordinate clearing work with utility construction

PART 2 - PRODUCTS
2.01 CONSTRUCTION FENCE and TREE PROTECTION FENCE

A. Fence shall be TENAX safety fence available through Construction Supply, 1.800.887.6767 or approved 
substitution.

B. Line, corner, terminal, gate posts, and frames shall be steel. Tie wire shall be aluminum.

2.02 TOPSOIL
A. Topsoil shall be existing topsoil that has been stripped and stockpiled. Existing topsoil shall be the top layer of soil 

containing the most organic matter, depth of which shall be verified by the CONSULTANT. It shall be free of any 
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admixture of subsoil, stones larger than one (1) inch, clods of hard earth, plants or roots, sticks, concrete, asphalt, 
or other extraneous material.  It shall contain no toxic materials.

B. Quantity: The CONTRACTOR shall be responsible for estimating the quantity of topsoil stockpiled.  The 
CONTRACTOR shall report any discrepancy between work on the Plans and in the Specifications to the 
CONSULTANT.

2.04 TEMPORARY SEED and MULCH or EROSION CONTROL SEED MATRIX
A. Seed and mulch for temporary cover shall be as described in the – FINE GRADING, LAWN SEEDING and SITE 

STABILIZATION SECTION (32 92 00) – of these specifications.

2.05 PERMANENT EROSION CONTROL
A. Seeding for permanent cover shall be as specified in as described in the – FINE GRADING, LAWN SEEDING and 

SITE STABILIZATION SECTION (32 92 00) and FINE GRADING, NATIVE PLUG PLANTING and SITE 
STABILIZATION SECTION (32 93 00) – of these specifications.

B. All permanent erosion control measures shall be as specified in the – STONE WORK SECTION (32 15 00) – of
these specifications.

PART 3 - EXECUTION
3.01 PROTECTION OF PERSONS AND PROPERTY

A. Construction Fence shall be installed as indicated on the plans and in addition any area where the CONTRACTOR 
feels it is necessary to protect vegetation, structures, private properties, or secure construction and hazardous 
areas.  Additional fence beyond what is indicated on the plans shall be done at the CONTRACTOR'S expense.

B. Construction fence shall be installed per manufactures standards and specifications.
C.  Protect structures, trails, sidewalks, pavements, and other facilities from damage caused by settlement, lateral 

movement, undermining, washout, and other hazards created by all construction operations.
D. Use means necessary to protect persons and property as required by local and state governing authorities 

including traffic warning devices when working in Right-Of-Way.
E. Provide safe visitor crossing as indicated on the plans.  Meet with OWNER to coordinate needs, hours and location 

of traffic control measures and staffing.
F. Maintain access to the site at all times. Protect Benchmarks from damage or displacement.

Locate, identify and protect utilities that remain from damage.  Protect trees, wetlands, plant growth and features 
designated to remain as final landscaping.

3.02 PROTECTION OF EXISTING VEGETATION 
A. Prior to commencing work, arrange an on-site meeting with the CONSULTANT to review limits of grading and 

subsequent tree/vegetation protection or removal.
B. Limits of grading are indicated on the plans and are to be established by the CONTRACTOR.
C. Trees indicated for relocation shall be transplanted as specified in the – TREE SPADE RELOCATION AND 

PLANTING SECTION (32 94 00) – of these specifications.
D. Trees not indicated to be removed or transplanted with or without tree protection should not be injured or defaced 

in any way.  Any damage shall be replaced or repaired by a skilled tree surgeon approved by the CONSULTANT 
at no expense to the OWNER. Coordinate with OWNER to allow for aeration and gator bags for trees impacted by 
construction. Installation of construction fence shall serve as tree protection and shall not damage bark or root 
structure of tree.

E. Storage of materials, parking vehicles, excess foot traffic, or stockpiling inside the drip line of trees to remain shall 
not be permitted.

F. Owner shall be justly compensated for any damage to existing trees, whether repairable or not, at the rate of 
$100.00 per inch of cross-section diameter 12” above grade (ex: 10” dia x $100 = $1000).

3.03 UTILITY SERVICES
A. Protect existing utilities indicated or made known.
B. Coordinate with utility companies and agencies as required, arrange necessary shut off, and obtain written 

approval before interrupting existing utilities.
C.  Provide necessary bypass connections to maintain service to occupied areas or adjacent properties.
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3.05 CLEARING AND GRUBBING
A. As specified on the plans, the CONTRACTOR shall review all tree removals with the CONSULTANT prior to any 

operations.
B. Completely remove all trees, herbaceous vegetation, woody shrubs and stumps from areas as noted on the 

drawings and as directed by the CONSULTANT.  Remove without injury to trees to remain.  Do any additional 
cutting or trimming only as necessary and as directed by the CONSULTANT in accordance with standard 
horticultural practice.

C. Stumps shall be completely removed.  The stump hole or other holes from which obstructions have been removed 
shall be backfilled to the adjacent grade in accordance with the – EARTH WORK SECTION (31 20 00) – of these 
Specifications.

3.06 STRIP AND STOCKPILE EXISTING TOPSOIL
A. Extent of stripping shall be areas to be occupied by a new surface, or any area where grade is to be changed and 

as indicated on the plans.
B. All topsoil shall be removed down to subsoil in such a manner as to prevent intermingling with subsoil.  Grass or 

herbaceous material shall be removed from topsoil prior to stripping.
C. Trees to remain shall not have topsoil stripped within the drip line unless there is grading within the drip line as 

shown on the plans.
D. Ownership:  the topsoil remains the property of the OWNER and shall not be removed from the site.
E. Stockpile materials on site, review locations with OWNER; cover as required to prevent erosion and windblown 

dust.
F. Stockpile in sufficient quantities to meet project schedule and requirements.
G. All areas that are used for temporary stockpile of materials shall be restored at CONTRACTOR’s expense to a

condition equal to or better than prior to construction.
H. Silt fence must be placed around stockpile.

3.07 DEMOLITION
A. Remove and Dispose:  completely remove and properly dispose of off-site all items referenced on the plans and 

miscellaneous debris, except salvageable material, indicated on the plans or by the OWNER. Backfill in 
accordance with the – EARTH WORK SECTION (31 20 00) – of these Specifications.

B. Any damage to adjacent pavement, pavement base, sub base, or utility structures caused as a result of the 
removal of the bituminous or concrete surface is the complete responsibility of the CONTRACTOR and shall be 
corrected by the CONTRACTOR at his/her expense.

C. Remove and Salvage: carefully remove, clean and salvage items referenced on the plans. Items shall be delivered 
and stored as directed by the OWNER and CONSULTANT. Items to be salvaged will remain the property of the 
OWNER.  Review location of stockpile and storage areas with OWNER prior to demolition.

D. Dispose of all materials from the site in a legal manner.
E. Do not store or permit debris to accumulate on the job site.
F. Burning is not permitted.

END OF SECTION
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SECTION 31 11 00
SOIL EROSION AND SEDIMENTATION CONTROL

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes conducting earthwork and earth change activity operations in a manner to protect 

Waters of the State (of Michigan), storm drains, and adjacent properties from soil erosion and sedimentation.

1.2 DEFINITIONS
A. "Waters of the State" includes the Great Lakes and their connecting waters, lakes, ponds and streams which 

may or may not be serving as a County drain as defined by the drain code; or any other body of water that 
has definite banks, a bed and visible evidence of a continued flow or continued occurrence of water or 
wetlands regulated under Part 303 of Act 451 of Michigan compiled laws.

1.3 SUBMITTALS
A. Submit product information for materials proposed for use.

1.4 QUALITY CONTROL
A. Requirements of Regulatory Agencies:  For earth changes, comply with the following: 

1. Part 91, Soil Erosion and Sedimentation Control (SESC) of the Natural Resource & Environmental 
Protection Act, 1994 PA 451, as amended (Part 91).

1.5 PERFORMANCE REQUIREMENTS
A. Implement the soil erosion and sedimentation control plan including required maintenance during construction 

and final removal as directed in the plans, and as needed per site conditions, and as required by site 
inspections by City of Ann Arbor.

B. Control runoff, soil erosion and sedimentation.  No sediment should leave the site.  

C. Prevent wind erosion.  No visible emissions (dust) should leave the site.

D. Comply with Washtenaw County and City of Ann Arbor Sedimentation Control Procedures.

1.6 REFERENCES
A. Guidebook of Best Management Practices for Michigan Watersheds 

http://www.michigan.gov/deq/0,1607,7-135-3313_3682_3714-118554--,00.html

B. City of Ann Arbor Standard Specifications for Construction
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PART 2 - PRODUCTS

2.1 GENERAL

A. Silt Fence shall meet MDOT Silt Fence Geotextile standards and specifications and is available through Price and 
Company, http://priceandcompany.com/index.html, 866-960-4300.

B. Inlet filters  shall be silt sack, Dandy Bag, or approved equal. 

PART 3 - EXECUTION

3.1 GENERAL
A. Where the following events result in the need for additional or modified soil erosion and sedimentation control 

installations to meet the objective of the referenced procedures, provide remedial installations on a timely basis.

1. Unanticipated alterations to the construction schedule.
2. Unanticipated site conditions except severe weather damage such as a tornado, flood or fire.

B. Install temporary erosion and sedimentation control measures prior to or upon commencement to earthwork 
activities.

1. Install silt fence with stakes on the side down gradient from the disturbed area.  Toe in six inches of the 
fencing material.  Excavated materials from toeing operation shall be placed on the upslope side of the silt 
fence.

2. Place stockpiles and other spoil piles away from the drainage system to minimize sediment transport.  
Keep as few stockpiles as possible during the course of the project. Place silt fence around any soil pile 
prior to storage of material. If the stockpile and/or spoil pile must remain on-site overnight, or if the weather 
conditions indicate the chance for precipitation:
a. cover the pile with water repellent material to prevent erosion, or 
b. install silt fencing around the base of the pile to prevent transport of sediment to the storm water 

system, and wet the pile as needed to prevent wind erosion, or
c. apply other control methods as appropriate to the site.  

3. Where runoff enters the existing storm water system, protect the storm system from sedimentation.
a. Temporary inlet protection must prevent the release of sediment and allow for proper drainage.  

1) Use of burlap is not acceptable as a SESC measure.  
2) If filter fabric is used on drains, ensure the filter fabric is placed over (not under) the storm 

grates to facilitate maintenance (cleaning) of the controls.  
3) If high storm water flows are expected, use silt sacks or Dandy Bags in lieu of filter fabric 

for drain protection.  Based on site conditions select regular or high flow silt sacks as 
appropriate. 

C. Utilize a water truck as needed or as directed by CONSULTANT or OWNER for dust control.

D. Utilize a sweeping machine to remove sediment tracked onto the pavement on a daily basis at minimum.  Use 
sweeper more frequently as dictated by site conditions. Vacuum sweeper shall be used as directed by
CONSULTANT or OWNER if sweeping machine is determined to be inadequate for removal of sediment from 
paved surfaces.

E. Maintain erosion and sedimentation controls on a daily basis until the contract has been completed and accepted. 
Maintenance shall include: 

1. Repair of damaged installations.
2. Replacement of lost soil erosion & sedimentation control measures.
3. Periodic removal of collected silt and sedimentation as required or directed to maintain effectiveness 

of the silt traps, filters and basins.
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F. Correct non-conforming soil erosion and sedimentation control work on a timely basis within 24 hours, if 
Waters of the State are being impacted, or within 5 days if not impacting Waters of the State.

G. Complete permanent soil erosion control measures for all slopes, channels, ditches or any disturbed land area 
within 5 calendar days after final grading or the final earth change has been completed.  Maintain temporary 
control measures until permanent soil erosion control measures are in place and the area is stabilized.

3.2 CLEAN UP

A. Remove temporary erosion control measures after permanent soil erosion measures are in place and the area 
is stabilized unless ordered by the Owner's Representative to remain in place.  Care shall be taken during 
removal to prevent soil erosion and sedimentation.

END OF SECTION
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SECTION 31 20 00
EARTHWORK
PART 1 - GENERAL

1.1 SUMMARY

A. Excavate, backfill, compact and grade the site to the elevations shown on the drawings, as specified herein, and as 
necessary to meet the requirements of the construction shown in the contract documents.

B. Work shall include but not be limited to
1. Excavation, backfilling and compaction for stone wiers and landscape areas
2. Removal of unsuitable material
3. Removal of excess fill
4. Grading

1.2 RELATED DOCUMENTS

A.  Drawings and general provisions of the Contract, including General Conditions and the City of Ann Arbor Standard 
Specifications for Construction apply to the work of this section.

B. Related Sections:
1. Soil Erosion and Sedimentation Control 31 10 00
2. Stone Work 32 15 00
3. Fine Grading, Lawn Seeding and Site Stabilization 32 92 00
4. Fine Grading, and Plug Planting 32 93 00

1.3 REFERENCE SPECIFICATION 

All materials and work done under this section shall be in accordance with MDOT (2012 edition), Washtenaw County and City 
of Ann Arbor standards and specifications unless otherwise indicated. If a conflict exists between specifications, the more 
rigorous shall govern.

1.4 QUALITY ASSURANCE

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary crafts, and who 
are completely familiar with the specified requirements and the methods needed for proper performance of the work of this 
Section.

1.5 SUBMITTALS:

A. The testing service shall submit the following reports directly to the CONSULTANT, with copies, to the OWNER and 
CONTRACTOR:

1. Analysis and certification of soil materials, including materials acquired on or off site and including fill, backfill, and 
borrow materials.

1.6 DEFINITIONS

A. Subgrade:  the bottom of excavation or surface of fill immediately beneath the proposed site improvements or topsoil.

B. Fill/Backfill:  material used to bring existing or construction grades to proposed subgrade.
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C. Finish Grade:  final grade elevation indicated on the drawing.  Where not specifically noted, a uniform slope between spot 
elevations except where vertical curves or rounding shall be provided at abrupt changes in slope.

D. Trench:  an excavation where the width is approximately at least twice the depth, as soil type dictates.

E. Base:  material placed over subgrade or subbase and under surface treatment.

F.  Subbase: material placed over subgrade and under base.

G. Soil Materials:
1. Soils classifications shall conform to ASTM D 2487 Unified Soil Classification System
2. Satisfactory soil materials,  include materials classified GW, GP, GM, GC, SW, SP, SM, SC, ML or CL Materials shall 

satisfy use and specification shown on plans, and as indicated within these specifications. Review with 
CONSULTANT. 

3. Unsatisfactory soil materials include materials classified OL, MH, CH, OH, and PT.
4. Noncohesive soil materials include materials classified GW, GP, SW and SP, and GM and SM only when fines have 

a Plasticity Index (PI) of 0.
5. Cohesive materials include materials classified GC, SC, ML, CL, MH and CH.

H.  Maximum Unit Weight (MUW)  When used as a measure of compaction or density, Maximum unit weight shall be 
understood to mean the MUW per cubic foot as determined in accordance with ASTM D 1557 (Modified Proctor).  

PART 2 – PRODUCTS

2.1 GENERAL: 

A. Soil materials for backfill and fill at all locations shall be satisfactory site-excavation or borrow materials, unless otherwise 
indicated.  If site-excavated material is unsatisfactory or insufficient to meet fill requirements, furnish approved borrow 
material at CONTRACTOR’S expense.  Borrow material shall be obtained from approved off-site sources.

B. Fill material is subject to the approval of the CONSULTANT, and is that material removed from excavations or imported 
from off-site borrow areas, predominantly granular, non-expansive soils free from roots and other deleterious matter.

2.2 ORDINARY FILL / SITE EXCAVATED MATERIAL

A. Composition:  shall be natural inorganic soil, well graded and free from all frozen, organic, weak, expansive or 
compressive materials, and contain no stone larger than 2” inches.

B. Character of soil shall be such that it can be spread and compacted as specified.  On-site material may be used as 
ordinary fill provided it meets these requirements and is approved by the CONSULTANT.

2.3 PLASTIC WARNING TAPE

A. Acid and alkali-resistant polyethylene film specifically manufactured for marking and identifying underground utilities. 
Minimum 6” width, 4 mils thick, metallic core with protective jacket , detectable at 3’ buried depth.  Continuous printed 
inscription shall describe utility.  Tape color:

1. 1.  Electric: Red
2. 2.  Gas:  Yellow
3. 3.  Telephone:  Orange
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PART 3 – EXECUTION

3.1 BASIS OF CONTRACT

A. Extent of work shall be that necessary to obtain the cross-sections and elevations indicated on the plans.

3.2 GENERAL EXCAVATION

A. Method shall be open cut or tunneling/boring where desirable for the protection of neighboring surfaces, structures, 
plants, workmen and/or the public.

B. Extent shall be as required for the proposed structures allowing ample room for construction (form work, dewatering, etc.) 
and inspection.

C. Tolerance shall be within 0.10' of the proposed subgrade.

D. Subgrade Preparation:  bottom of excavation for pavements, slabs, foundations, etc. shall be cleaned, trimmed and 
leveled as required for the installation immediately prior to placement of subbase, base or foundation.

E.   Dewatering:  The CONTRACTOR shall remove all water that accumulates in any excavation.  The CONTRACTOR is 
responsible for any cost of dewatering, maintaining the dewatering until the structure can be placed, and any damage 
caused by the dewatering process. Groundwater and surface water which is free of contamination and sediment may be 
discharged to a storm drain.  Drains must be protected from sediment by using filter fabric or silt sacks.  However, if 
adequate filtration cannot be achieved at the storm drain, the water shall be discharged to the sanitary sewer after filtration.

F. Excess excavation or disturbed subgrade that requires excavation beyond the prescribed limits shall be replaced with 
granular backfill or 2,000 psi concrete at the discretion of the CONSULTANT.  All replacement shall be at the 
CONTRACTOR'S expense.

G. Review of the subgrades by the CONSULTANT shall take place prior to placement of any base or structure.  The 
CONTRACTOR shall provide proper advance notification.

H. Clean excess excavated material not used for earthwork operations shall be disposed of off-site at an approved facility as 
directed by CONSULTANT.

I. Hazardous Material

a. During Work activities if suspect contaminated soil, groundwater, or other unknown material is encountered 
contact City of Ann Arbor representative (phone no. 743-794-6410) immediately.  Suspect contaminated soil may 
exhibit chemical or unusual odors, staining, unusual coloring, and/or contain man-made debris.  Suspect 
contaminated groundwater may exhibit chemical or unusual odors, unusual coloring, and/or sheen. 

b. Immediately cease all excavation, dewatering, transport, or disturbance of the suspect material until given 
direction by City of Ann Arbor Representative.

c. Fill unauthorized excavation under foundations by extending indicated bottom elevation of concrete foundation or 
footing to excavation bottom.

3.3 EXCAVATION FOR SEWERS AND WATER MAINS

A. Excavation shall conform to City of Ann Arbor Standard Specifications for Construction.

B. Exposed existing utilities shall be adequately supported during operations and given a permanent support meeting the 
utility OWNER'S or agency's Standards and such that they will not be damaged by later settlement.  Any damage to existing 
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utilities shall be repaired at the CONTRACTOR'S expense to the requirements of the utility OWNER'S or agency's 
satisfaction.

3.4 EXCAVATION FOR STRUCTURES:

A. Conform to elevations and dimensions shown within a tolerance of plus or minus 0.10’ and extending a sufficient distance 
from footings and foundations to permit placing and removal of concrete formwork, installation of services, other construction,
and for inspection.

B.  In excavation for footings and foundations, take care not to disturb bottom of excavation.  Excavate by hand to final grade 
just before concrete reinforcement is placed.  Trim bottoms to required lines and grades to leave solid base to receive other
work.

3.5 UNSUITABLE MATERIALS

A. Definition:  material inside building lines, under exterior walls, steps, paved areas, foundations, structures, etc. of the 
following characteristics:

1. Topsoil and loam  
2. Peat, organic soil, sod, wood, roots or other matter subject to decay.
3. Soft, spongy or compressible soil.

B. Removal of all unsuitable materials shall take place prior to construction.  If unsuitable material is encountered at the 
required sub-grade elevation, the CONTRACTOR shall remove the unsuitable material and replace with granular fill.
Excavation and backfill of unsuitable material shall be approved by the CONSULTANT. The CONTRACTOR will be paid on 
the basis of informative prices in the proposal form.

3.6 GENERAL FILLING AND BACKFILLING

A. General:  Place satisfactory soil material in layers to required subgrade elevation.
1. Under Building Slabs: Use imported granular material or satisfactory site-excavated material to subgrade elevation of 

slab base course.
2. Under Trails and Pavements: use imported granular material or satisfactory site excavated or borrow material.
3. In excavations:  Use satisfactory site-excavated material or borrow material.
4. Under unpaved areas. Use satisfactory site-excavated material or borrow material. Required subgrade of various 

garden areas are at a variety of depths below finished grades as indicated on drawings and in the following:
a. Rain Gardens: 12”
b. Lawn: 6”

B. Ground Surface Preparations:
1. Remove all form work, debris and other deleterious material unless otherwise specified. Plow, strip or break-up

sloped surfaces steeper than 1-vertical to 4-horizontal so that fill material will bond with existing surface.
2. When existing ground surface has a density less than specified under “Compaction” for particular area classification, 

break up ground surface, pulverize, moisture-condition to optimum moisture content, and compact to required depth 
and percentage of maximum density.

C. Placement and Compaction:
1. Place backfill and fill materials in layers not more than 8” in loose depth for material compacted by heavy compaction 

equipment, and not more than 4” in loose depth for material compacted for material compacted by hand-operated 
tampers.

2. Before compaction, moisten or aerate each layer as necessary to provide optimum moisture content (-2% to +3%), 
or as recommended by testing laboratory. Compact each layer to required percentage of maximum unit weight for 
each area classification

3. No Filling shall take place in unfavorable weather as determined by the CONSULTANT.
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4. Maintain subgrades at levels specified until scheduled for subsequent construction.  Correct all settlement occurring 
after required rough grades are obtained and any later damage resulting therefrom.

D. Backfill excavations as promptly as work permits, but not until completion of the following:
1. Acceptance of construction below finish grade including, where applicable, waterproofing, and perimeter insulation.
2. Inspection, testing, approval and recording locations of underground utilities.
3. Removal of concrete formwork
4. Removal of shoring and bracing and backfilling of voids with satisfactory materials.
5. Removal of trash and debris.

E. Filling over rubble.  It is the responsibility of the CONTRACTOR to completely choke all voids in such a manner as to stop 
all infiltration of fill placed above rubble, if approval to place fill over rubble is given by the CONSULTANT.

F. The CONTRACTOR shall determine the quantities of site-excavated materials available, and quantities of material to be 
imported.  No adjustments to the quantities will be made by the OWNER, except for backfill requirements for authorized 
additional excavation. The need for additional site excavated materials must be quantified and brought to the attention of the 
OWNER prior to construction.

3.7 BACKFILLING FOR SEWERS AND WATER MAINS

A. All backfilling for sewers and watermains shall be per City of Ann Arbor Standard Specifications for Construction.  Backfill 
only after pipes have been inspected, tested and locations of pipes and appurtenances have been recorded. 

B.  Place bedding material to depth indicated under pipe.  After pipe is installed and positioned, place remainder of bedding 
material in maximum 6” layers to the center of the pipe.

C. Place by hand granular backfill to a depth of one foot above the pipe.  Tamp firmly in layers not exceeding six inches, 
taking care not to disturb the pipe.

D. Under Pavements, structures, etc. use granular backfill as described under General Filling and Backfilling of this Section.

E. Other Areas use ordinary backfill as described under General Filling and Backfilling of this Section.

3.8 PLACE WARNING TAPE

A. Place plastic warning tape directly above utilities, 18 inches below finished grade 

3.9. COMPACTION

A. General: Control soil compaction during construction providing minimum percentage of density specified for each area 
classification.

B. Percentage of Maximum Unit Weight (MUW) Requirements: Compact soil to not less than the following percentages of 
MUW for soils which exhibit a well-defined moisture density relationship determined in accordance with ASTM D 1557 
(Modified Proctor):

1. Structures and Building Slab:  Compact top 12” of subgrade and each layer of backfill or fill/base material at 95% of 
MUW

2. Unpaved Areas:  Compact top 6” of subgrade and each layer of backfill or fill material at 90% MUW.
3. Walks:  Compact top 6 “ of subgrade and each layer of backfill or fill/base  material at 95 % of MUW
4. Pavements:  Compact top 12” of subgrade and each layer of backfill or fill /subbase/base material at 95% of MUW.
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5. Utility Trench: Compact bedding layers to 95% of MUW.  Compact granular backfill, 95% layers to 12” above pipe, 
compacted MUW. Remainder of trench to be backfilled at 95% of  MUW under pavements and 90% of MUW under 
lawn or landscaped areas.

C. Fill in uniform horizontal layers not exceeding six inches in depth, measured prior to compaction.

3.10 GRADING

A. Extent shall be areas within limits of work indicated on the plans including any adjacent transition areas.

B. Tolerance within 0.10' of the proposed subgrade.

C. Degree of Finish shall be that which is ordinarily obtainable from a blade-grader or dozer back-blade operations.

D. Uniformity:  CONTRACTOR shall finish all grading surfaces within specified tolerance providing uniform slopes between 
given elevations and rounding landforms as directed by CONSULTANT.

E. Review of subgrade landform contour by CONSULTANT is required prior to placement of topsoil or any structures.

F. Minor Changes as directed by CONSULTANT shall be at no extra cost to the OWNER.

G. Correction of subgrade is required wherever settlement, erosion or other grade changes have occurred.

3.11 FIELD QUALITY CONTROL

A. For each subgrade, fill and backfill material perform one moisture-density relationship test for each 1500 cubic yards or 
fraction thereof of material used.  Tests and analysis of material will be performed in accordance with ANSI/ASTM D1557.
Minimum of one test per excavated area.

B. In-place density testing will be performed in accordance with ANSI/ASTM D1557, D1556, D2167, D2922.

C. For areas under Slabs and Pavements:
1. Conduct not less than one in-place density test of subgrade and one in place density test of each compacted fill or 

backfill layer for every 1000 square feet of overlying paved area, but in no case less than 3 tests per lift. 
2. After compaction of base, proofroll areas to receive pavement and slabs on grade in the presence of the testing 

laboratory representative. Proof roll using a four tire abreast, pneumatic tired vehicle.  Each tire is to be loaded to 
30,000 pounds and tires inflated to 150 psi.  Provide coverage of the area to be proof rolled per the testing agencies 
direction. Maintain optimum moisture content during proof rolling.

D.  For Trench Backfill :  conduct not less than 2 in-place density tests per lift.

E.  Foundation Wall backfill:  conduct not less than 2 in-place density tests per lift.

F.  If tests show pumping or indicate work does not meet specified requirements, remove work, replace and retest at no cost 
to the OWNER.

3.12 DISPOSAL OF SURPLUS AND WASTE MATERIALS
A. Disposal:  Remove waste material, including unsatisfactory soil, trash, and debris, and legally dispose of it off the 

OWNER’S property.

B. Disposal:  Remove and Dispose all excess soil off-site in an environmentally sensitive manner.
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3.13 GUARANTEE

A. Settlement within a one-year period after final acceptance shall be brought to proper grade by the CONTRACTOR at no 
expense to the OWNER.  Any surface features (i.e. pavements, structures, etc.) disturbed or damaged by settlement shall be 
repaired or replaced as determined by the CONSULTANT at no expense to the OWNER.

END OF SECTION
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SECTION 32 15 00
STONE WORK

PART 1 - GENERAL
1.01 SUMMARY

A. Scope:  Provide all labor and materials for exterior stone work where shown on the drawings as specified 
herein, and as needed for complete and proper installation.

B. Extent of work shall include but not be limited to:
1. Rain Garden Spillway
2. Stone at Culvert End

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, including General Conditions and the City of Ann Arbor Standard Specifications for Construction, 
which are hereby made part of this section.

B. Related Sections:
1. Earthwork 31 20 00

1.03 REFERENCE SPECIFICATION 
A. Materials and work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor Standard Specifications for Construction unless otherwise 
indicated.  If a conflict exists between specifications, the more rigorous shall govern.

1.04 SUBMITTALS
A. CONTRACTOR to provide manufactures product data, including installation instructions, certifying that each 

material item complies with (or exceeds) specified requirements.
B. The CONTRACTOR shall provide full scale samples of each stone type indicated, representative of all 

variations to be expected in the finished installation.

1.05 QUALITY ASSURANCE
A. Stone work shall be carried out by contractors and their employees who are thoroughly experienced and 

skilled in the necessary crafts, and who are completely familiar with the specified requirements and 
methods needed for proper performance of the work of this section. The CONTRACTOR shall have a 
minimum of five (5) years documented experience in comparable work and must provide a list of five (5) 
jobs of similar size, type of stone, and scale with reference photos.  
1. Single Source Responsibility:  Provide boulder stone from same source.
2. The CONTRACTOR shall have a pre-construction conference with the CONSULTANT to review 

design intent and limits.

1.06 DELIVERY, STORAGE AND HANDLING
A. Deliver, store and handle materials in a manner to prevent damage and deterioration to materials or existing 

site improvements.

PART 2 – PRODUCTS
2.01 ACCEPTABLE SOURCES:

A. All materials used on the job shall be the source’s highest quality product for each usage specified.
B. Colors to be selected by CONSULTANT and/or OWNER.

2.02 STONE
A. Stone for Rain Garden Spillways to be MDOT plain native stone rip rap stone and shall be 4-8” in size and 

chocked with 2-4” stone.
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B. Stone for Stone at Culvert End to be MDOT plain native stone rip rap stone and shall be 2-6” in size and 
chocked with 1-2” stone.

2.03 GEOTEXTILE BLANKET
A. Geotextile blanket for Rain Garden Spillway shall be 4-1/2oz.needlepunch polypropylene non-woven as 

supplied by Price and Co (1-866-960-4300) or approved substitution.

PART 3 - EXECUTION
3.01 EXCAVATION, SUBGRADE AND BACKFILL FOR RAIN GARDEN SPILLWAYS and STONE AT CULVERT 
END

A. Excavation, subgrade and backfill shall conform to the – EARTHWORK SECTION (31 20 00) – of these 
Specifications (unless otherwise noted).

B. Strip vegetation and organic soil from base of spillway or stone at culvert end to expose suitable inorganic 
subgrade.

C. Temporary excavated slopes should be no greater than a 1 horizontal to 1 vertical angle, or as required by 
OSHA guidelines.

D. Do not excavate beyond excavation lines shown on plan unless directed by the CONSULTANT to remove 
unsuitable soil.

E. Contractor shall ensure temporary excavations are stable and provide excavation support if needed.
F. Contractor shall slope site grades to direct surface runoff away at end of each day to avoid water damage to 

the spillway or stone at culvert end while under construction.
G. Any surface drainage features, finish grading, erosion control, or turf shall be installed immediately after 

spillway or stone at culvert end are completed.
K. If site and soil conditions, rain garden spillway or stone at culvert end geometry, or loadings are different 

than in the drawings and the design parameters, the contractor must contact CONSULTANT prior to 
proceeding with the construction.

3.02 RAIN GARDEN SPILLWAYS
A. All Rain Garden Spillways shall conform to design and details as shown on drawings (unless otherwise 

indicated).  
B.    CONTRACTOR shall field verify and/or correct any dimensions shown on Drawings.
C. Installation shall conform to MDOT section 813.03.E.1 Plain Riprap 2012 Standard Specifications for 

Construction and shown on the drawings.

3.04 GEOTEXTILE BLANKET 
A. Install per manufacturers standards and specifications

3.05 BACKFILLING AND CLEANING OPERATIONS
A. Stone (and all other excess material) shall be removed and properly disposed of off the OWNER'S 

property.
B. Backfill as described in the – EARTHWORK SECTION (31 20 00) – of these Specifications.

3.06 GUARANTEE
A. Any movement (i.e. upheaval or settlement) within a one-year period after final acceptance shall be brought 

to proper grade by the CONTRACTOR at no expense to the OWNER.
B.  Any non-secure or disturbed stone shall be repaired or replaced as determined by the CONSULTANT at no 

expense to the OWNER.

END OF SECTION
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SECTION 32 92 00
FINE GRADING, LAWN SEEDING and SITE STABILIZATION

PART 1 - GENERAL
1.01 SUMMARY

A. Provide all fine grading and seeding where shown on drawings, as specified herein, and as necessary for a 
complete and proper installation.

B. Work shall include, but not be limited to:
1. Placing topsoil and fine grading for lawn areas and planting areas outside of rain garden ponding 

zones.
2. Lawn seeding, fertilizing and establishment.
3. Sodding

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, including General Conditions and the City of Ann Arbor Standard Specifications for Construction,
which are hereby made part of this section.

B. Related Sections:
1. Site Preparation 31 10 00
2. Soil Erosion and Sedimentation Control 31 11 00
3. Earth Work 31 20 00
4. Planting 32 93 10
5. Plant Maintenance and Guarantee Period 32 93 20

1.03 REFERENCE SPECIFICATION
A. AOSA -Association of Official Seed Analysis:  Rules for testing Seeds, Journal of Seed Technology, 1991 

Edition
B. TAPPI-Technical Association of the Pulp and Paper Industry
C. AOAC - Official Methods of Analysis, Association of Official Analytical Chemists.
D. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor Standard Specifications for Construction, unless otherwise 
indicated.  If a conflict exists between specifications, the more rigorous shall govern.

1.04 QUALITY ASSURANCES
A. Soil amendments:  Copies of invoices shall be provided to the CONSULTANT.  Samples must be provided 

if requested by the CONSULTANT.
B. Seed:  Provide the CONSULTANT with manufacturer's certification of compliance to the Specifications prior 

to seeding.
C. The CONTRACTOR shall notify the CONSULTANT of seed sources 30 (thirty) days after the contract 

award.
D. CONTRACTOR shall review seed sources with CONSULTANT prior to ordering and shall submit an invoice 

following purchase and delivery of the seed.
E. Installation of seed shall be carried out by CONTRACTORS and their employees who are thoroughly 

experienced and skilled in the necessary crafts, and who are completely familiar with the specified 
requirements and methods needed for proper performance of the work of this section.  The CONTRACTOR 
shall have a minimum of five (5) years documented experience in comparable work.

F. Grading and seeding layout shall be reviewed by the CONSULTANT prior to completion.

1.05 SUBMITTALS 
A. The CONTRACTOR shall submit to the CONSULTANT sources for seed 30 (thirty) days after contract 

award.
B. The CONTRACTOR shall submit to the CONSULTANT a plan and schedule for seeding at least two weeks 

prior to the scheduled commencement of work.
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1.06 DELIVERY, STORAGE AND HANDLING
A. Soil amendments shall be kept dry.
B. Seed shall be delivered in original sealed containers, labeled in accordance with State Regulations and the 

US Department of Agriculture Rules and Regulations under the Federal Seed Act.  Seed shall be stored in 
such a manner that it will be protected from damage by heat, moisture, rodents, or other causes.

1.07 SCHEDULE
A. Permanent Lawn seeding shall be done between May 1 and June 15 or between August 15 and October 15

or as otherwise approved by the CONSULTANT.
B. Erosion Control Matrix can be seeded in the fall prior to the spring planting or within the same planting 

season, as conditions necessitate for erosion control and establishment of the permanent seed matrices. 
C. The CONTRACTOR shall complete all lawn seeding or necessary erosion control seeding by November 15, 

or be subject to Liquidated Damages as described below.

1.08 LIQUIDATED DAMAGES
A. Failure to complete all the work within the time specified above, including any extension granted in writing 

by the Supervising Professional, shall obligate the CONTRACTOR to pay the City, as liquidated damages 
and not as a penalty, an amount equal to $100.00 for each calendar day of delay in the completion of all the 
work included in this specification section. If any liquidated damages are unpaid by the CONTRACTOR, 
the City shall be entitled to deduct these unpaid liquidated damages from the monies due the 
CONTRACTOR.

PART 2 - PRODUCTS
2.01 STARTER FERTILIZER

A. Starter Fertilizer for lawn seed and sod:  Starter fertilizer shall be Milorganite (6-2-0), available through 
Rhino Seed and Landscape Supply, Brighton, Michigan 1.800.482.3130, or approved substitute.

2.02 PERMANENT LAWN SEED
A. Apply lawn seed at a species rate of pounds per acre as indicated on the drawings.
B. Seed Supplier:  Seed is available through Rhino Seed and Landscape Supply, Brighton, Michigan 

1.800.482.3130, or approved substitute.

2.03 EROSION CONTROL/SEED MATRIX
A. Apply erosion control seed matrix at a species rate of pounds per acre as indicated on the drawings.
B. Seed sources for the erosion control seed matrix are available through Rhino Seed and Landscape Supply, 

Brighton, Michigan 1.800.482.3130.

2.04 MULCH for LAWN SEED-DRY
A. Material shall be straw.  It shall be natural and suited for horticultural use and not contain lumps, roots or 

other foreign matter over one inch in diameter.  It shall be free of noxious weeds.  Mulch shall not contain 
more than 35% moisture by weight.

2.05 MULCH for LAWN -HYDROSEED
A. Material shall be RhinoTurf or AmTurf Green Star Plus, paper mulch with binder or approved substitution.

2.06 HYDOSEED TURF SLURRY MIX
A. Mix shall consist of:

1. Fertilizer: 1300 lbs per acre
2. Mulch: 2000 lbs per acre
3. Seed: 12 lbs per 1,000 square feet or 523 lbs. per acre

2.07 WATER
A. Source:  If not available on site, shall be provided by the CONTRACTOR. The CONTRACTOR may bulk-

purchase water from the OWNER at the Field Operations Unit. The CONTRACTOR may rent a hydrant 
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meter from the OWNER’S Customer Service Unit, and must install backflow preventer on the meter 
assembly. Rent is $1000 with the fee being applied to water use counted by the hydrant meter. Any unused 
portion of the rental fee returned to the CONTRACTOR at the time the CONTRACTOR returns the meter 
assembly to the OWNER. If the CONTRACTOR exceeds the rental amount at time of return, the 
CONTRACTOR shall pay Customer Service the difference.

B. Quality:  Water supplied by the CONTRACTOR shall be free of substances harmful to plant growth.

2.08 TOPSOIL
A. Existing topsoil that has been stripped and stockpiled shall be re-spread on the finished sub grade.  Topsoil 

shall be as described in the – SITE PREPARATION SECTION (31 10 00) – of these specifications.
B. Quantity: The CONTRACTOR shall be responsible for estimating the quantity of topsoil stockpiled.  The 

CONTRACTOR shall report any discrepancy between work on the Plans and in the Specifications to the 
CONSULTANT.

2.09 COMPOST
A. Compost shall be used only from City of Ann Arbor, available from WeCare Organics 1.734.477.0334, or 

approved substitution.

2.10 EROSION CONTROL BLANKET
A. Erosion control blanket shall be North American Green Straw Erosion Control Blanket S150 BN, 100% 

biodegradable, jute netted or approved substitution.
B. Pegs shall be of sound wood and sized per MDOT Standard Specifications, latest edition.
C. Erosion control blanket supplier:  Erosion control blanket is available through Price and Company, Inc., 

Wyoming, Michigan, 1.616.530.8230.

2.11 SOD
A. Sod shall meet MDOT standards and specifications for Class A Sod.
B. Type: Kentucky Bluegrass Blend
C. Quality:

1. Dense, healthy, field-grown on mineral topsoil (less than 10% organic content) with the grass having 
been mowed at one-inch height before lifting from field.

2. Dark green in color, relatively free of thatch, free from diseases, weeds and harmful insects.
3. Reasonably free of objectionable grassy and broadleaf weeds.  Sod will be considered weed free if no 

more than ten such weeds are found per hundred square feet of sod.
4. Sod will be rejected if found to contain the following weeds: Bermuda grass, bent grass, perennial 

sorrel, and brome grass.
5. Sod grown on peat will not be approved.

2.12 HERBICIDES
A. Herbicide-A. Glyphosate, a nonselective herbicide shall be used to eradicate existing vegetation.  It shall be 

used according to the manufacturer’s label.

PART 3 - EXECUTION
3.01 SUBGRADE PREPARATION 

A. In lawn areas:  Upon completion of rough grading, the CONTRACTOR shall decompact subgrade, to a 
minimum depth of six (6) inches. 

3.02 PLACING TOPSOIL and FINE GRADING
A. Repair topsoil as directed by the CONSULTANT so that finish grades are met.
B. For lawn areas, topsoil shall be placed to a minimum depth of four (4) inches for lawn areas, so that the 

finish surface is a fine seedbed, varying not more than one (1) inch in ten (10) feet.
C. Final grades will be reviewed by the CONSULTANT prior to demobilization/completion.
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3.03 HYDROSEEDING FOR LAWN
A. Mixing:

1. Mix Location: Perform slurry preparation at job site.
        2.    Adding water: Add water to the tank when the engine is at half throttle. When the water level has 

reached the height of the agitator shaft, establish good re-circulation and add seed.  
3. Seed:  Do not allow seed to remain more than 30 minutes in slurry.
4. Fertilizer:  Add fertilizer without mulch.  Commence spraying immediately when the tank is full.
5. Mulch:  Apply mulch in a separate operation after seed and fertilizer have been applied.

B. Application:
1. Apply specified slurry mix in a sweeping motion to form a uniform mat at the specified rate.
2. Keep hydroseeding within designated areas and keep from contact with other plant materials.
3. Apply seed and mulch in two separate operations.

3.04 SEEDING AND FERTILIZING FOR LAWN
A. Application:

1. Sow the seed using a mechanical seeder such as a lawn maker or brillion. A cultipacker or approved 
similar equipment may be used to cover the seed and form the seedbed in one operation.

2. Sow at the species rate of pounds per acre as indicated on the drawings.
3. Lines of seed shall be perpendicular to slopes to reduce rapid surface water run-off. If this option is 

chosen fertilize prior to seeding operations.
B. Fertilizing:

1. Apply starter fertilizer with a mechanical spreader prior to seeding operation as necessary to promote 
optimal growth.

2. Thoroughly incorporate fertilizer into topsoil to a depth of two (2) inches.
3. Immediately before sowing lawn seed, Contractor shall rework the surface until it is fine, pulverized 

seed bed, varying not more than one (1) inch in ten (10) feet.

3.05 SODDING
A. Sod shall be installed at locations indicated on plans. In addition an approved sod may be used in lieu of 

seed at the CONTRACTOR'S option and expense if he/she feels it is in the best interest of lawn 
establishment. 

B. Scarify subgrade, spread topsoil. Fertilize topsoil area to be sodded with starter fertilizer as necessary to 
promote optimal growth.  Incorporate fertilizer into upper three to four inches of soil.

C. Timing:
1. Install sod within 24 hours of delivery
2. Sod not transplanted within 24 hours of delivery will be rejected.

D. Rolling Sod Bed:  Roll amended soil with 200 pound water-ballast roller.
E. Moistening Sod Bed:  After all unevenness in the soil surface has been corrected, lightly moisten the soil 

immediately prior to laying the sod.
F. Laying the Sod:

1. Lay the first row of sod in a straight line, with subsequent rows parallel to and tightly against each 
other, with no spaces between strips.

2. Stagger lateral joints.
3. Sodded areas shall be flush with adjoining existing lawn or seeded areas.
4. Do not stretch or overlap sod
5. Butt all joints tightly to eliminate all voids.
6. Use a sharp knife to cut sod to fit curves.

G. Tamping and Rolling Sod:
1. Thoroughly tamp and roll sod with a 200 pound water-ballast roller to make contact with sod bed.
2. Roll each entire section of completed sod.

H. Slopes of 3:1 or Greater
1. Lay sod with staggered joints secure by pegs driven through sod into soil until pegs are flush with turf.
2. Space pegs 18 inches on center.
3. Pegs to be 1-inch square x 6-inch length of lath.

I. Watering: Thoroughly water sod immediately after installation to wet the underside of the new sod pad and 
the soil immediately below to a depth of 6”.
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3.06 LAWN WEEDS
A. Invasive grasses such as crabgrass, smooth brome, reed canary, quack grass or other invasive grasses 

and/or forbs shall be spot controlled beginning in May with Herbicide-A (or approved substitution) until the 
end of the first full growing season and/or before the plants set seed.  Lawn herbiciding maintenance shall 
not threaten any adjacent native planting areas.  Alert the CONSULTANT if a conflict between lawn 
maintenance and the health of the native planting areas exists.

3.07 EROSION CONTROL BLANKET INSTALLATION
A. Install erosion control blanket per manufacturer’s specifications in locations indicated on plans.  In addition, 

erosion control blanket shall be installed where the CONTRACTOR feels it necessary to stabilize the site.  
Additional blanket beyond what is indicated on the plans shall be provided and installed at the expense of 
the CONTRACTOR.

B. Begin at top of the slope by anchoring the blanket in a 6” deep x 6” wide trench.  Backfill and compact the 
trench after staking.

C. Roll the blankets down the slope in the direction of the water flow.
D. The edges of parallel blankets must be staked with approximately 2” overlap.  When blankets must be 

spliced down the slope, place blankets end over end (shingle style) with approximately 6” overlap.  Stake 
through overlapped area, approximately 12” apart.

E. In general, stake blanket approximately one (1) stake per one (1) square foot.

3.08 MULCHING
A. Lawn seeded areas to be mulched shall be mulched per MDOT Specifications, latest edition.

3.09 ESTABLISHMENT AND ACCEPTANCE: LAWN
A. Establishment of a dense stand of perennial lawn, free from mounds and depressions is the responsibility of 

the CONTRACTOR.  Any part of the area that fails to show a uniform germination shall be re-seeded, and 
such re-seeding shall continue until a dense lawn is established.

B. Watering:  The CONTRACTOR shall keep seeded areas moist for optimum plant growth (1 1/2” of total 
water per week, including rainfall) until the grass is four (4) inches high, typical.

C. Erosion shall be repaired by the CONTRACTOR.
D. Bare spots over three (3) percent of the area or greater than one (1) square foot in size will not be allowed

unless otherwise approved by the CONSULTANT.
E. Protection from traffic and erosion in newly seeded areas is the responsibility of the CONTRACTOR. Safety 

fences and/or silt fence with appropriate signage may be used at the CONTRACTOR’s expense until the 
lawn is fully established.

F. Initial mowing of the lawn area shall take place when grass is four (4) inches high and shall be the 
responsibility of the CONTRACTOR.  Cutting height shall be three (3) inches minimum.  Do not cut more 
than 1/3 of grass blade height.

G. An approved sod may be used at the CONTRACTOR’S option and expense if he/she feels it is in the best 
interest of lawn establishment.
1. Fertilize topsoil area to be sodded with starter as necessary to promote optimal growth.

H. Acceptance will be when all the above specifications have been met.

END OF SECTION
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SECTION 32 93 00
FINE GRADING and NATIVE PLUG PLANTING

PART 1 - GENERAL
1.01 SUMMARY

A. Provide all fine grading where shown on drawings, as specified herein and as necessary for a complete and 
proper installation.

B. Work shall include but not be limited to:
1. Placing topsoil and fine grading for native planting.
2. Placing and integrating compost and fine grading for native planting.
3. Native Plant plugging and establishment.

C.   When the phrase “Native Planting” or “Native Plugging” is used in the specifications, it refers to areas 
plugged with Native Herbaceous plant material.

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, General Conditions and the City of Ann Arbor Standard Specifications for Construction, which are 
hereby made part of this section.

B. Related Sections:
1. Site Preparation 31 10 00
2. Soil Erosion and Sedimentation Control 31 11 00
3. Earth Work 31 20 00
4. Planting 32 93 10
5. Plant Maintenance and Guarantee Period 32 93 20

1.03 REFERENCE SPECIFICATION
A. AOSA -Association of Official Seed Analysis:  Rules for testing Seeds, Journal of Seed Technology, 1991 

Edition
B. TAPPI-Technical Association of the Pulp and Paper Industry
C. AOAC - Official Methods of Analysis, Association of Official Analytical Chemists.
D. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor standards and specifications unless otherwise indicated.  If a 
conflict exists between specifications, the more rigorous shall govern.

1.04 QUALITY ASSURANCES
A. Soil amendments:  Copies of invoices shall be provided to the CONSULTANT.  Samples must be provided 

if requested by the CONSULTANT.
B. The CONTRACTOR shall notify the CONSULTANT of plug sources 30(thirty) days after the contract award.
C. CONTRACTOR shall review native plug sources with CONSULTANT prior to ordering, and shall submit an 

invoice following purchase and delivery of the plugs.
D. Installation of plugs, including special native plugging, shall be carried out by CONTRACTORS and their 

employees who are thoroughly experienced and skilled in the necessary crafts, and who are completely 
familiar with the specified requirements and methods needed for proper performance of the work of this 
section.  The CONTRACTOR shall have a minimum of five (5) years documented experience in comparable 
work.

E. Grading and plug layout shall be reviewed by the CONSULTANT prior to completion. Planting zone 
polygons may be laid out with spray paint prior to planting in order for CONSULTANT to review.

1.05 SUBMITTALS 
A. The CONTRACTOR shall submit to the CONSULTANT sources for plugs 30 (thirty) days after contract 

award.
B. The CONTRACTOR shall submit to the CONSULTANT a plan and schedule for seeding at least two weeks 

prior to the scheduled commencement of work.
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1.06 DELIVERY, STORAGE AND HANDLING
A. Soil amendments shall be kept dry.

1.07 SCHEDULE
A. Plugging shall be done after May 15 or as otherwise approved by the CONSULTANT.

B. The CONTRACTOR shall complete all planting by June 30, or be subject to Liquidated Damages as 
described below.

1.06 LIQUIDATED DAMAGES
A. Failure to complete all the work within the time specified above, including any extension granted in writing 

by the Supervising Professional, shall obligate the CONTRACTOR to pay the City, as liquidated damages 
and not as a penalty, an amount equal to $500.00 for each calendar day of delay in the completion of all the 
work included in this specification section. If any liquidated damages are unpaid by the CONTRACTOR, 
the City shall be entitled to deduct these unpaid liquidated damages from the monies due the
CONTRACTOR.

PART 2 - PRODUCTS

2.01 NATIVE PLUGS
A. General.  Plugs shall be of native plant material of genotypes from the north central states only (MI, IL, IN, 

WI, OH), and from a recognized nursery of this region.  The CONTRACTOR shall make every effort to 
identify Michigan sources for plugs, before endeavoring to locate plugs from suppliers in other north central 
states.  

B. Plugs shall be installed in the proportion and pattern as indicated on the drawings.
C. Plug sources for the native plugs are available through The Native Plant Nursery 1.734.677.3260, WildType 

Native Plant Nursery 1.517.244.1140, or approved substitution.

2.02 EROSION CONTROL/SEED MATRIX
A. Apply erosion control seed matrix at a species rate of pounds per acre as indicated on the drawings.
B. Seed sources for the erosion control seed matrix for native seed mixes are available through Rhino Seed 

and Landscape Supply, Brighton, Michigan 1.800.482.3130; The Michigan Wildflower Farm, Portland, 
Michigan,1.517.647.6010; LaFayette Home Nursery, LaFayette IL, 1.309.995.3311; Prairie Nursery, 
Westfield, WI 1.608.296.3679, or approved substitution:

2.03 WATER
A. Source:  If not available on site, shall be provided by the CONTRACTOR.
B. Quality:  Water supplied by the CONTRACTOR shall be free of substances harmful to plant growth.

2.04 TOPSOIL
A. Follow requirements outlined in the – SITE PREPARATION SECTION (31 10 00) – of these specifications 

for information on existing topsoil. 

2.05 COMPOST
A. Compost shall be used only from City of Ann Arbor, available from WeCare Organics 1.734.477.0334, or 

approved substitution.
B. Quantity: The CONTRACTOR shall be responsible for estimating the quantity of compost necessary to 

obtain the specified depth of compost to be spread and integrated.  The CONTRACTOR shall report any 
discrepancy between work on the Plans and in the Specifications to the CONSULTANT.

2.06 RAIN GARDEN SOIL MIX
A. Rain Garden Soil Mix shall be prepared on site by thoroughly mixing one (1) part existing topsoil, one (1) 

part compost.  If there is not adequate existing topsoil, use existing soil on site.
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2.07 EROSION CONTROL BLANKET
A. Erosion control blanket shall be North American Green Straw Erosion Control Blanket S150 BN, 100% 

biodegradable, jute netted or approved substitution.
B. Pegs shall be of sound wood and sized per MDOT Standard Specifications, latest edition.
C. Erosion control blanket supplier:  Erosion control blanket is available through Price and Company, Inc., 

Wyoming, Michigan, 1.616.530.8230.

2.08 HERBICIDES
A. Herbicide-A. Glyphosate, a nonselective herbicide shall be used to eradicate existing vegetation.  It shall be 

used according to the manufacturer’s label.
B. Herbicide-B.  Sethoxydim, a selective herbicide shall be used to selectively remove invasive grass from 

prairie planting and wet meadow planting (if not adjacent to water). It shall be used according to the 
manufacturer’s label.

C. Herbicide-C.  Rodeo, a non-selective herbicide shall be used to eradicate existing vegetation in wet 
meadow areas adjacent to open water.  It shall be used according to the manufacturer’s label.

PART 3 – EXECUTION

3.01 SUBGRADE PREPARATION 
A. See the – EARTHWORK SECTION (31 20 00) – of these specifications for subgrade preparation of rain 

garden areas.

3.02 PLACING RAIN GARDEN SOIL MIX and FINE GRADING
A. In Rain Garden planting areas, following soil ripping, topsoil shall be placed to a minimum depth of six (6) 

inches and incorporated into the top two (2) inches of the subgrade.  Six (6) inches of compost shall then be 
integrated into the top six (6) inches of the topsoil.

B. Though soils in Rain Garden areas have been ‘roughed up’, the CONTRACTOR shall maintain adequate 
slopes across this area to prevent ponding of storm water.

C. Repair Rain Garden Soil grading as directed by the CONSULTANT so that finish grades are met.
D. Final grades will be reviewed by the CONSULTANT prior to demobilization/completion.

3.03 NATIVE PLUG INSTALLATION
A. Native Plug stock as per detail:

1. Remove all containers and packaging material before planting and remove from site.
2. Set plants plumb.
3. Do not damage root structure.
4. Thoroughly soak root matter with water.
5. See Watering in the – PLANT MAINTENANCE AND GUARANTEE SECTION (32 93 20) –  for 

watering during the establishing period.
B. In areas where both plugs and erosion control blanket are present, plugs shall be planted through the 

blanket after its installation. 
C. The CONTRACTOR shall be responsible to keep the plugs adequately watered, as necessary, to ensure 

their survival.  

3.04 AGGRESSIVE NON-NATIVE GRASSES and FORBS
A. Invasive grasses such as crabgrass, smooth brome, reed canary or other invasive grass shall be spot 

controlled beginning in June with Herbicide-B until the end of the first full growing season and/or before the 
plants set seed.

B. Invasive forbs such as purple knapweed, purple loosestrife, garlic mustard, Canada thistle, phragmites or 
other invasive forb shall be spot controlled beginning in June with Herbicide-A until the end of the first full 
growing season and/or before the plants set seed.

C. Rain Garden Planting areas that contain invasive weeds shall be spot controlled beginning in June with 
Herbicide-C until the end of the first full growing season and/or before the plants set seed.
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3.06 EROSION CONTROL BLANKET INSTALLATION
A. If erosion control blanket is indicated or needed in areas where plugs are present, install erosion control 

blanket prior to plugging.
B. Install erosion control blanket per manufacturer’s specifications in locations indicated on plans.  In addition, 

erosion control blanket shall be installed where the CONTRACTOR feels it necessary to stabilize the site.  
Additional blanket beyond what is indicated on the plans shall be supplied and installed at the expense of 
the CONTRACTOR.

C. Begin at top of the slope by anchoring the blanket in a 6” deep x 6” wide trench.  Backfill and compact the 
trench after staking.

D. Roll the blankets down the slope in the direction of the water flow.
E. The edges of parallel blankets must be staked with approximately 2” overlap.  When blankets must be 

spliced down the slope, place blankets end over end (shingle style) with approximately 6” overlap.  Stake 
through overlapped area, approximately 12” apart.

F. In general, stake blanket approximately one (1) stake per one (1) square foot.

3.07 MULCHING
A. For all rain garden planting areas:  cover with undyed shredded hardwood bark mulch to a depth shown on 

the drawings.

3.8 ESTABLISHMENT AND ACCEPTANCE: RAIN GARDEN PLANTING AREAS
A. It may be necessary to pump standing water out of Rain Garden Planting Areas during the establishment 

period. 
B. Watering:  The CONTRACTOR shall keep plugs moist for optimum plant growth (1” of total water per week, 

including rainfall).
C. Erosion shall be repaired by the CONTRACTOR.
D. Bare spots over three (3) percent of the area or greater than eight (8) square foot in size will not be allowed, 

unless otherwise approved by the CONSULTANT.
E. Protection from traffic and erosion in newly planted areas is the responsibility of the CONTRACTOR. Safety 

fences and/or silt fence with appropriate signage may be used at the CONTRACTOR’s expense until the 
grasses and flowers are fully established.

F. Final Acceptance will be when all the above including subsequent Weed Control requirements and
Guarantee of Materials as specified in the – PLANT MAINTENANCE AND GUARANTEE SECTION (32 93 
20) – of these specifications have been met.

END OF SECTION
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SECTION 32 93 10
PLANTING

PART 1 - GENERAL
1.01 SUMMARY

A. Provide Planting where shown on drawings as specified herein, and as needed for a complete and proper 
installation.

B. Work shall include:
1. Tree and shrub planting
2. Perennial planting
3. Edging

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, including General Conditions and the City of Ann Arbor Standard Specifications for Construction, 
which are hereby made part of this section.

B. Related Sections:
1. Fine Grading, Lawn Seeding and Site Stabilization 32 92 00
2. Fine Grading and Plug Planting 32 93 00
3. Plant Maintenance and Guarantee Period 32 93 20

1.03 REFERENCE SPECIFICATIONS
A. AOSA -Association of Official Seed Analysis: Rules for testing Seeds, Journal of Seed Technology, 1991 

Edition
B. TAPPI-Technical Association of the Pulp and Paper Industry
C. AOAC - Official Methods of Analysis, Association of Official Analytical Chemists.
D. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor Standards Specifications for Construction unless otherwise 
indicated.  If a conflict exists between specifications, the more rigorous shall govern.

1.04 QUALITY ASSURANCE
A. CONTRACTOR shall provide CONSULTANT with a list specifying sources of plant material.
B. Inspection:  The CONSULTANT may inspect plants at place of growth or on site prior to planting.  Rejected 

material shall be immediately removed from site.  Material damaged during planting may be rejected after 
planting.  Material approved at place of growth, but damaged during transportation may also be rejected.

C Installation of plants shall be carried out by CONTRACTORS and their employees who are thoroughly 
experienced and skilled in the necessary crafts, and who are completely familiar with the specified 
requirements and methods needed for proper performance of the work of this section.  The CONTRACTOR 
shall have a minimum of five (5) years documented experience in comparable work.

1.05 DELIVERY, STORAGE AND HANDLING
A. Plant material delivery shall be the same day as planting.  No plants shall be stored at the site without 

permission of the CONSULTANT.  Plants shall be carefully loaded and unloaded so as not to damage 
branching or root mass.  Dropping of material will not be allowed.  Plants in full leaf shall be thoroughly 
wetted down and completely covered with a wet tarp during transportation.

B. All plant roots must be kept in a moist condition.
C. Digging and Handling Plant Material:  Digging shall be during the dormant season, preferably between 1 

October and 1 May.  Plant material which is poorly packed, or which arrives with the roots in a dry condition, 
as a result of improper packing, delay in transit, or from any other cause, will not be accepted.  Stock shall 
be handled in such a manner that the roots shall remain intact, the branches unbroken, and the bark intact 
and not loosened from the wood.  Stock shall be protected from drying and from temperatures below 50 F
and in excess of 90 F prior to planting.
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D. The CONTRACTOR shall complete all planting by June 30, or be subject to Liquidated Damages as 
described below.

1.06 LIQUIDATED DAMAGES
A. Failure to complete all the work within the time specified above, including any extension granted in writing 

by the Supervising Professional, shall obligate the CONTRACTOR to pay the City, as liquidated damages 
and not as a penalty, an amount equal to $500.00 for each calendar day of delay in the completion of all the 
work included in this specification section. If any liquidated damages are unpaid by the CONTRACTOR, 
the City shall be entitled to deduct these unpaid liquidated damages from the monies due the 
CONTRACTOR.

1.07 SUBMITTALS
A. The CONTRACTOR shall submit to the CONSULTANT sources for all plant material 30 (thirty) days after 

contract award.

PART 2 - PRODUCTS
2.01 PLANTS

A. Material shall be of the size, genus, species, variety, and any other special designation as shown and 
scheduled for on the drawings, on the attached Proposal Form or in these Specifications.  No substitution of 
species, variety or size shall be accepted without written approval from the CONSULTANT and OWNER. 
Plant material shall be nursery grown under climatic conditions similar to those in the locality of the project.

B. Quality:  Plants shall comply with the recommendations and requirements of ANSI Z60.1 "American 
Standard for Nursery Stock."  Plants shall be healthy, vigorous stock grown in a recognized nursery in 
accordance with good horticultural practice, and free of disease, insects, eggs, larvae and defects such as 
knots, sunscald, injuries, abrasions, or disfigurement.
1. Plants balled with plastic burlap will not be accepted.

C. Labeling:  All plants shall be labeled with securely-attached waterproof tab bearing legible designation of 
botanical and common name.

D. Formal arrangements if/where shown on planting plan shall have trees selected for uniform height and 
spread.

2.02 TOPSOIL
A. Topsoil shall be as described in the – FINE GRADING, LAWN SEEDING, AND SITE STABILIZATION (32 

92 00) and FINE GRADING AND PLUG PLANTING (32 93 00) SECTIONS – of these specifications.

2.03 FERTILIZER
A. Fertilizer shall be slow release, at minimum 50% derived from a natural, organic source, 12-0-6 or approved 

substitution.

2.04 COMPOST
A. Compost shall be used only from City of Ann Arbor, available from WeCare Organics 1.734.477.0334, or 

approved substitution.

2.05 AMENDED SOIL for TREE PLANTING
A. Amended soil shall be prepared on site by mixing four (4) parts topsoil, one (1) part compost and adding 

starter fertilizer for planting beds at the recommended rate as defined in the Topsoil section of the – FINE 
GRADING, LAWN SEEDING AND SITE STABILIZATION SECTION (32 92 00) – of these specifications.

2.06 PLANTING MIX for TREE PLANTING
A. Planting mix shall consist of 50% excavated material (from same stratification as removed); thoroughly 

mixed with 50% amended soil.

2.07 RAIN GARDEN SOIL MIX for SHRUB PLANTING
A. Rain Garden Soil shall be prepared on site by thoroughly mixing one (1) part topsoil, one (1) part compost.  

If there is not adequate existing topsoil, use existing soil on site.
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2.08 PRE-PLANTING SUPPORT
A. Material for support through transplanting shock shall be Bio-Plex Technical Transplant Concentrate and 

Plant Enhancer or approved substitution.  This product is available through Bio-plex, Inc., 1.800.441.3573

2.09 WATER
A. Source:  If not available on site, water shall be provided by the CONTRACTOR
B. Quality:  Water supplied by the CONTRACTOR shall be free of substances harmful to plant growth.

2.10 MULCH
A. Material around isolated trees and in planting bed areas shall be shredded hardwood bark free of weeds, 

soil, sticks or trash, and shall have a uniform appearance.   A sample shall be approved by CONSULTANT 
prior to application.
1. Colored or dyed mulch will not be accepted.

2.11 LOCATION STAKES
A. Stakes for plant locations shall be 1” X 2” X 3’ wood, and supplied by the CONTRACTOR.

2.12 TREE SUPPORT
A. Stakes for tree support shall be 2” x 2” hardwood stakes or approved equal driven 6-8” outside of the 

rootball.
B. Support shall be 2”-3” wide belt-like nylon or plastic straps. DO NOT USE rope or wire encased in a hose.

PART 3 - EXECUTION
3.01 PLANTING SUPPORT

A. If trees and/or shrubs are planted from May through August, or when there are drought conditions during 
September through April, the CONTRACTOR shall provide planting support to each balled and burlapped 
specimen with Bio-Plex Technical Transplant Concentrate and Plant Enhancer (per manufacturer’s 
instructions on label) by means of:
1. A foliar application (through spray) upon receipt of trees and shrubs
2. A root application (through tree gators) upon planting of trees and shrubs

3.02 LAYOUT
A. Locations of trees, shrubs, perennials and groundcover shall be established by the CONTRACTOR 

according to plans.
B. Locations for trees and shrubs shall be identified with stakes. Different species shall be clearly labeled and 

marked with different color ribbon, paint or permanent marker on the stake.
C. Perennials and ornamental grasses shall be laid out in their containers on top of the ground.
D. Groundcover zones shall be laid out by paint.
E. Review:  The CONTRACTOR shall notify the CONSULTANT when staking and layout is completed and 

allow two working days for modifications and notice to proceed with planting.

3.03 TREE and SHRUB PLANTING
A. Balled and/or container stock as per detail:

1. Set plants plumb.
2. B&B STOCK:

a. Remove all bindings and burlap from top one half of ball and remove from site. 
b. Cut wires of basket and fold completely down into hole.

3. CONTAINER STOCK:
a. Remove all containers and packaging material before planting and remove from site.

4. Backfill with planting mix.  Water and foot compact at intervals.  Do not damage root structure.
5. Mulch to a depth as shown on the details and soak the mulch with water.  Thoroughly soak root ball 

with water.  Mulch is not necessary for prairie shrubs.
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6. Prune all dead wood at first live lateral bud in accordance with standard horticultural practices using 
sharp instruments cleaned frequently.  If necessary, any additional pruning will be directed by the 
CONSULTANT. Do not prune terminal leader or branch tips.  A plant’s natural form shall not be 
compromised by any pruning activities.  Promptly remove all pruned material from site.

7. STAKE all trees as follows:
a. Stakes shall be driven 6”-8” outside of the rootball.
b. Loosely stake tree to allow for trunk flexing.
c. Attach support straps around tree trunk just below first branch of tree (2 per tree on opposite 

sides of the tree).
d. Remove all tree support after one year.

8. Remove all nursery applied tree wrap, tape or string from trunk and crown.  Remove any tags or labels 
and remove from site.

3.04 PERENNIAL PLANTING
A. Container stock as per detail:

1. Remove all containers and packaging material before planting and remove from site.
2. Set plants plumb.
3. Backfill with planting mix.  Do not damage root structure.
4. Mulch to a depth as shown on the details and soak the mulch with water. Thoroughly soak root matter 

with water.

END OF SECTION
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SECTION 32 93 20
PLANT MAINTENANCE and GUARANTEE PERIOD

PART 1 - GENERAL
1.01 SUMMARY

A. The CONTRACTOR shall furnish all labor, materials, equipment, transportation, services and necessary 
appurtenant work as required to complete the work as shown on the Plans and/or as specified herein.

B. Extent of work shall include but not be limited to:
1. Weed Control
2. Disease and insect control
3. Pruning
4. Fertilizer Application
5. Mulching
6. Removal of plant support and tags (if any)
7. Watering
8. Maintenance & Guarantee of Plant Material for 1  period

C.   When the phrase “Native Planting” is used in the specifications, it refers to areas seeded and/or plugged 
with Native Plant material.

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, including General Conditions and the City of Ann Arbor Standard Specifications for Construction, 
which are hereby made part of this section.

B. Related Sections:
1. Fine Grading, Lawn Seeding and Site Stabilization 32 92 00
2. Fine Grading and Plug Planting 32 93 00
3. Planting 32 93 10

1.03 REFERENCE SPECIFICATION
A. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor Standards Specifications for Construction unless otherwise 
indicated.  If a conflict exists between specifications, the more rigorous shall govern.

1.04 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary 

crafts, and who are completely familiar with the specified requirements and the methods needed for proper 
performance of the work of this Section.

1.05 DEFINITIONS
A. Definition of Period for plant material:  The First Maintenance and Guarantee Period begins upon written 

notification of provisional acceptance and continues for one year. 

1.06 SCHEDULE
A. Schedule:  A minimum of one visit is required for each of the following time periods during the First and 

Second Maintenance and Guarantee periods. During each visit, CONTRACTOR  shall complete all 
necessary tasks to comply with the requirements outlined in these specifications.
1. 1 April to 15 April
2. 1 May to 15 May
3. 1 June to 15 June
4. 1 July to 15 July
5. 1 August to 15 August
6. 1 September to 15 September

B. Verification of visits, in the form or reports and certified payroll covering visits, shall be provided to the 
OWNER.
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1.07 DELIVERY, STORAGE AND HANDLING
A. Packaged materials shall be delivered in original containers showing weight, analysis and name of 

manufacturer.  Protect materials from deterioration during delivery and storage.

PART 2 - PRODUCTS
2.01 PESTICIDES & HERBICIDES

A. Materials shall comply with Local, State and Federal regulations.
B. Common IPM (Integrative Pest Management)  practices shall be followed.  Pesticides and herbicides shall 

be used as a last resort.

2.02 FERTILIZER
A. Materials shall conform to the standards of  the Association of Agricultural Chemists and shall comply with 

State and Federal regulations.
B. Fertilizer for woody plants shall be an organic, slow release with a ratio of 3-1-2 or 3-1-1 or approved 

substitution.  
C. Maintenance fertilizer for lawn shall contain no phosphorus, shall be derived from an organic product, and 

slow release with a ratio of  27-0-12 or approved substitution.  Fertilizer available from Downtown Home 
and Garden, 734-662-8122.

D. There shall be no fertilizer applied to native planting areas.

2.03 WATER
A. Source:  If not available on site, shall be provided by the CONTRACTOR.
B. Quality:  Water supplied by the CONTRACTOR shall be free of substances harmful to plant growth.

2.04 MULCH
A. Material shall be shredded hardwood bark free of weeds, soil, sticks or trash, of a uniform appearance.

1. Colored or dyed mulch will not be accepted.

PART 3 - EXECUTION
3.01 DISEASE and INSECT CONTROL

A. Monitoring for diseases and insects shall be the responsibility of  the CONTRACTOR.  The CONTRACTOR 
shall monitor all plants at all times for disease and insect problems.

B. Treatment shall take place in accordance with common IPM practices.
C. Pesticides shall only be used when and where necessary as approved by the OWNER.  Manufacturer’s 

directions and precautions must be followed rigorously.  Applicators shall be licensed by the State of 
Michigan.  Applicators shall be knowledgeable in the application of pesticides and appropriate equipment 
used.  Excess pesticides shall be properly removed from the site.

3.02 PRUNING
A. Prune all dead wood at first live lateral bud in accordance with standard horticulture practices using sharp 

instruments cleaned frequently.  Pruning shall enhance plant development and ornamental qualities.  Do 
not prune terminal leader or branch tips.  A plant’s natural form shall not be compromised by any pruning 
activities.

B. Additional pruning may be required at the request of  the OWNER in order to decrease public liability 
factors.

C. Remove immediately after pruning all dead, broken and diseased growth and other pruning debris from the
site, and dispose of in an environmentally sensitive manner.

D. Plant material that is “topped” by the CONTRACTOR shall be replaced at the CONTRACTOR’s expense.

3.03 MAINTENANCE FERTILIZER APPLICATION
A. Application shall be according to manufacturer’s directions.
B. Woody Plants
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1. Maintenance Fertilizer application for woody plants shall  occur in November of the Second 
Maintenance and Guarantee Period

2. Topdress at a rate of 1 pound of nitrogen per 1,000 square feet.
C. Lawn

1. Maintenance Fertilizer application for lawn shall occur in May and October of the First and Second 
Maintenance and Guarantee Periods. For Spring seeding, commencement of maintenance fertilizer 
shall begin the subsequent fall.  For Fall seeding, commencement of maintenance fertilizer shall 
begin the subsequent spring.

2. For May fertilizing, topdress at a rate of half (.5) a pound of nitrogen per 1,000 square feet.
3. For October fertilizing, topdress at a rate of one and a half (1.5) pounds of nitrogen per 1,000 square 

feet.

3.04 WEEDING
A. Frequency shall be every visit.
B. Methods:  Weeds shall be removed by hand.  Before application of  any herbicide the CONTRACTOR shall 

receive approval of the OWNER.  A selective herbicide shall be applied according to manufacturer’s 
directions.

3.05 MULCHING
A. Monitoring:  All mulch beds shall be reviewed in June and September for each Maintenance and Guarantee 

Period.  Any beds that do not meet the following conditions shall be replenished.
1. Depth shall be three (3) inches typical shredded hardwood bark for individual trees.
2. Depth shall be two (2) inches typical shredded hardwood bark for perennial areas.
3. Do not allow mulch to be deeper than four (4) inches.
4. Keep mulch four (4 )inches away from root collar of trees.

3.06 REMOVAL of TREE SUPPORT and TAGS
A. Repair all damaged guys and stakes during First Maintenance and Guarantee Period
B. Remove all stakes, guys, labels and support material at the end of the First Maintenance and Guarantee 

Period and remove from site.

3.07 WATERING
A. Monitor all plants during site visits for water stress.
B. Water as required to keep all plants in optimum health—this may exceed the time windows outlined in the 

schedule.  For all plantings, apply water in a slow trickle to allow water to penetrate down into root zone of 
plant.

C. Native plugs in the deepest ponding area may require more watering than other planting areas.
D. Adjust frequency and length of time for watering cycles according to changing soil and weather conditions.  

The CONTRACTOR is responsible fow watering as necessary for plant survival at no additional cost to the 
OWNER.

3.08 WEED CONTROL: ALL PLANTING AREAS
A. Weeding of all planting areas shall occur prior to invasive weed species (Sweet Clover, Burdock, Wild 

Carrot, Purple Knapweed, Purple Loosestrife, Phragmites, etc.) setting their seed or as determined by 
CONSULTANT.

B. Post planting management procedures for rain garden planting area may consist of, but are not limited to 
the following:
1. Pull invasive weed species to remove root.
2. Spring or fall dormant seasons application of a non-selective herbicide to control invasive weeds. As 

directed by the OWNER.   Follow City of Ann Arbor signage requirements following herbicide 
application.

3. Summer application of a selective herbicide to control invasive weeds. As directed by the OWNER.
Follow City of Ann Arbor signage requirements following herbicide application.
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4. A late winter/early spring burn to encourage native plants, control invasive weeds and prevent 
excessive build-up of thatch.  This may take place outside of outlined maintenance visit times if 
optimum burning conditions exist.  Any burn plans must be coordinated with the OWNER.

C. Acceptance will be when all the above requirements have been met.

3.09 SPRING CLEAN-UP
A. During the first spring maintenance visit at least 6 months after planting, the CONTRACTOR is responsible 

to cut all standing dead vegetation and remove it from the site.

3.10 GUARANTEE of MATERIAL
A. Responsibilities:   The CONTRACTOR shall replace, at no cost to the OWNER, all dead woody and one 

gallon pot perennial vegetation during the  Maintenance and Guarantee Period
B. The CONTRACTOR shall guarantee 90% survival of native plug material.  If areas equal or larger than 8 

square feet are bare, the contractor shall replace the plant material in that area, even if the general planting 
is above the 90% survival threshold.

C. Judgment of the plant’s health will be the CONSULTANT’S or the OWNER’S.
D. Planting methods shall be the same as specified herein and in the planting details unless directed by the 

CONSULTANT.
E. Limits:  Plants replaced during the Maintenance and Guarantee Period are only under guarantee during 

those periods.

END OF SECTION
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SECTION 32 94 00
TREE SPADE RELOCATION and PLANTING

PART 1 - GENERAL
1.01 SUMMARY

A. All tree spade work by the CONTRACTOR shall be in accordance with MDOT Standard Specifications for 
Construction and as revised herein, and with the following Tree Spade Specification.

B. Extent of work shall include but not be limited to:
1. Pulling earthen plug
2. Tree Pick-Up
3. Tree transportation
4. Tree placement

1.02 RELATED DOCUMENTS
A. Attention is directed to Bidding and Contracting requirements, drawings and general provisions of the 

Contract, including General Conditions and the City of Ann Arbor Standard Specifications for 
Construction, which are hereby made part of this section.

B. Related Sections:
1. Site Preparation 31 10 00
2. Fine Grading, Lawn Seeding and Site Stabilization 32 92 00
3. Planting 32 93 10
4. Plant Maintenance and Guarantee Period 32 93 20

1.03 REFERENCE SPECIFICATION
A. Materials and Work covered under this Section shall be in accordance with MDOT (2012 edition), 

Washtenaw County, and City of Ann Arbor Standards Specifications for Construction unless otherwise 
indicated.  If a conflict exists between specifications, the more rigorous shall govern.

1.04 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary 

crafts, and who are completely familiar with the specified requirements and the methods needed for 
proper performance of the work of this Section.  The CONTRACTOR shall have a minimum of five (5) 
years documented experience in comparable work.

1.05 TREE SIZE TO SPADE SIZE RELATION
A. The following tree size to spade size relations shall be adhered to by all CONTRACTORS.

Deciduous Trees
Caliper Width of Plug Depth of Plug
2”-3” 44”-50” 4’
3.5”-5.5” 65” 5’
6”-8” 78” 6’
>8” 96” 6’

Evergreen Trees
Height Width of Plug Depth of Plug
6’-9’ 44”-50” 4’
10’-11’ 65” 5’
12’-14’ 78” 6’
>14’ 96” 6’
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PART 2 - PRODUCTS 
2.01 FERTILIZER

A. Fertilizer shall be a slow release 18-6-12 or approved substitution.

2.02 MULCH
A. Material around spaded trees shall be shredded hardwood bark free of weeds, soil, sticks or trash, of a 

uniform appearance in depths shown on details.   A sample shall be approved by CONSULTANT prior to 
application.
1. Colored or dyed mulch will not be accepted.

PART 3 - EXECUTION
3.01 PULLING EARTHEN PLUG

A. Refer to the plan to locate the location of earth plugs to be removed.  They shall be taken with the foot or 
base of the spade resting flush on the ground so as to take the largest size plug possible within the 
mechanical limits of the machine.

B. It is not contemplated that planting shall be done where the depth of the soil over underground 
construction, obstructions, or rock, is insufficient to accommodate the roots or where the stone, boulders, 
or other obstructions cannot be broken and removed by hand methods.  Should such a situation arise, 
the CONTRACTOR shall notify the CONSULTANT immediately for a variance in location for the spaded 
tree.

C. Where unique situations make centering and flushness requirements impossible or illogical as 
determined by  the CONSULTANT, they will be varied as designated by the CONSULTANT.

D. All earth plugs taken from the site shall be removed from the site unless directed otherwise by the 
CONSULTANT.

3.02 TREE PICK-UP
A. The earth plug taken with each tree shall be centered on that tree.  The base or foot of the spade shall be 

resting on the ground when the tree is spaded.
B. Where unique situations make centering and flushness requirements impossible or illogical as 

determined by the CONSULTANT, they will be varied as designated by the CONSULTANT.
C. In the process of spading, the CONTRACTOR shall apply a minimum of 25 gallons of water to the root 

ball to aid in root ball stability.

3.03 TRANSPORTING
A. The tree, once it has been spaded out of the ground, should be bound, as necessary, so branches do not 

dangerously overhang the trunk on any side.
B. Non-dormant deciduous trees shall be wrapped in burlap blankets: the blankets shall be sprayed 

thoroughly with water and kept moist until the tree has reached its destination.
C. The CONTRACTOR is responsible to operate vehicles within the posted speed limits while in transit, but 

below speeds which could cause damage to the trees being transported.
D. All branches damaged during the transport and planting operations shall be properly removed or trimmed 

to eliminate the damaged portion of the tree.  Pruning shall be in accordance with standard horticultural 
practice, with clean tools.  Excessive damage as judged by the CONSULTANT will be grounds for on-site 
plant rejection and replacement at no cost to the OWNER.

3.04 TREE PLACEMENT
A. Spaded trees shall be placed and planted the same day that they are pulled.
B. Set all plants plumb and straight.  Set all plants so as to give best appearance.  Set all plants to match 

existing grade at the edge of the earth plug.  Should the plug not be a good fit, the CONTRACTOR is 
required to adjust the hole, not the tree plug to make it so; blending into the existing grades.  Planting mix 
(per MDOT) shall be hand worked into spaces between the plug and hole, water applied, then repeat the 
process to fill any voids.  

C. When plants are marked to be planted on a slope with more than a mild pitch, they shall be set so that 
the base of the tree matches the grade across the slope, followed by adjusting the high and low sides of 
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the plug to match a sufficient degree to eliminate air pockets and to eliminate compaction caused by the 
mechanical operation of the tree spade.  

D. Fertilizer shall be raked into the surface of the plug.
E. A minimum six (6) inch saucer of topsoil shall be formed around each plant at the edge of the earth plug.  

Each tree shall receive ten (10) gallons of water in each saucer.  Allow seepage so that none of the water 
is lost from the saucer. Trees shall be watered at time of placement.

F. Mulch saucer to a 3” depth keeping mulch 6” from base of tree trunk.
G. Water tree thoroughly.

END OF SECTION
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PART 1 – GENERAL

1.01 SUMMARY

A. This Section includes specifications and methods for construction of Storm sewer manholes.  Sizes and details 
further described on the drawings.

B. Related Requirements:  Earthwork 31-20-00

1.02 REFERENCES

A. Definitions:
1. Chimney/Riser – The cylindrical variable height portion of the manhole structure used to support and adjust 

the finished grade of the manhole frame.  The chimney extends from the bottom of the corbel or cone to the 
base of the manhole frame.

2. Cone – That portion of the pre-cast manhole structure which slopes upward and inward from the barrel of 
the manhole to the required manhole diameter.  

3. Leveling Course refers to a section built of brick or block, precast rings mortared/rubber rings bolted in to 
place.

B. Reference Standards:
1. MDOT Michigan Department of Transportation “Standard Specifications for Construction”
2. ASTM American Society of Testing Material – “Specific Volume/Article.

1.03 ACTION SUBMITTALS 01-33-00

A. Submit product data sheets for the products specified.

PART 2 – PRODUCTS

2.01 PRE-CAST UNITS & APPURTENANCES

A. Pre-cast concrete section risers, sumps and cones shall be fabricated according to ASTM C-478.
1. Pre-cast concrete units shall be circular with circular reinforcement.

a. Internal diameter of units shall conform to the dimensions shown on the drawings.
b. Openings for inlet or outlet pipes shall be pre-formed or by drilling out the opening with water 

cooled diamond bit.
c. Pre-cast unit joints shall be cast to receive “premium joint per ASTM C443.

2. Cone units shall be eccentric for manhole 4’-0” and larger.
3. Leveling riser rings shall be sized to match the casting frame and the outside diameter of the cone section.  

Thickness shall be one inch to 3 inch increments.
a. Materials shall be molded high density polyethylene (ASTM-D-4976) – Ladtech Inc., Lino Lakes, 

MN, 55038.
b. Materials shall be re-cycled rubber as furnished by “Infrariser” East Jordan Iron Works.

B. Pre-cast Concrete Brick or Block:
1. Brick shall conform to the requirements for concrete building brick of ASTM C55, Grade S-II.

a. Nominal size shall be 2-1/4’ x 3-1/2” x 8” in lengths (+ ¼”).
2. Concrete Block shall conform to ASTM C139, with the following exceptions,

a. The blocks must be solid curved blocks with the inside and outside surfaces curved to the required 
radii.  The blocks must have a groove or other approved type of joint at the ends.  Curved blocks 
must have the inside and outside surfaces parallel.

b. The nominal dimensions for length and height of the block will be selected by the producer.  The 
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nominal dimension for width (thickness) must be 6, 8, or 12 inches.
C. Precast Concrete Manhole Base:

1. Precast bases shall be of size and thickness shown on the drawing.
2. Precast bases shall be reinforced and shall conform to ASTM C478.

D. Plastic Coated Manhole Steps:
1. Steps shall be injection molded of copolymer, polypropylene, encapsulating a ½ inch grade 60 steel 

reinforcing bar.  Steps shall meet the performance test described in ASTM C-478, Paragraph II, and shall 
have an impact resistance of 300 ft.-lbs.

2. Rungs shall be a minimum of 10” in clear length, designed to prevent the foot from slipping off the end.
3. Supplier shall be M.A. Industries or equal.

E. Manhole Joint Materials:
1. Joint materials mat be a full ring gasket per ASTM C443 or.

2.02 MASONRY MORTAR

A. Mortar for brick/block laying manhole frame bedding shall be MDOT type R-2, a Masonry Cement or Portland 
Cement and Hydraulic lime mixture.
1. Masonry Cement conform to ASTM C-91 Type M.
2. Portland Cement conform to ASTM C-150.
3. Hydrated Lime conform to ASTM C-207 Type S.

B. Masonry Sand shall conform to MDOT Masonry Sand 2MS.
C. Concrete for flow channel shall be 3.5N.

2.03 MANHOLE FRAME AND COVER

A. Manhole frame and/or covers shall be cast-iron.
1. Suppliers East Jordan Iron Works or approved equal.
2 Cover/frame type as shown on the drawings

PART 3 – EXECUTION

3.01 INSTALLATION

A. Pre-Cast Reinforced Concrete Units:  Construct pre-cast reinforced concrete units according to Standard Details or 
as detailed on the project plans.  Seal the joints with o-ring gasket.  Use pre-cast concrete base.  Support pre-cast 
concrete base on a 6-inch subbase of compacted granular material.
1. Align eccentric cones for position with respect to manhole step in the riser section.

B. Leveling Course shall be constructed of pre-cast concrete rings or brick and mortar as detailed on the drawings.
1. Pre-cast rings shall be set on o-ring gaskets or mortar.
2. Brick or block shall be placed as shown on the drawings.

a. Place the first set of bricks or blocks on a full bed of mortar.  Lay brick or block in courses with 
uniform mortar joints ½ inch thick +1/8 inch.  Break joints by half the length of the brick or block 
on adjoining courses.  Place courses level except where otherwise required.  Strike and point joints 
so that the exposed surface is true and smooth.

b. Do not place masonry with mortar when the temperature is 48 °F or less.
C. Frame and Cover:  Furnish and install new covers, including frames on new or existing structures according to the 

contract documents.  Place castings on a full mortar bed.

D. Flow Channel: Fillet concrete shall be placed in the manhole bottom to match the inverts of the pipe exterior and
exiting the manhole.  Flow channels shall be screeded and floated to a smooth uniform surface and traveled to a 
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“hard surface” finish.
E. Pipe connection to manhole: 

1. Annular space in the manhole wall and the exterior surface of the sewer pipe shall be filled complete with 
concrete brick and masonry mortar.
a. Exterior surface shall have a mortar coat.
b. Interior surface shall be flow channel concrete.

3.02 CLEAN-UP

A. Maintain all manholes installed on the project.  All installed manholes must be free of silt, debris, and other foreign 
matter at the time of final acceptance.

END OF SECTION
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PART 1 - GENERAL

1.01 SUMMARY

A. This Section includes methods and procedure for the placement of utility service piping by augering and/or push-
ramming piping at locations shown on the drawings.
1. Maximum carrier pipe size:  6” six inch diameter.
2. Length of placement:  80 feet maximum.

B. Related Requirements:
1. None.

1.02 ACTION SUBMITTAL

A. Definitions:
1. Carrier Pipe: pipe or conduit placed/skidded in the Casing clear space.
2. Augering:  Prebore for carrier pipe.
3. Push- ramming:  Soil compression for pull back of carrier pipe.

1.03 ACTION SUBMITTAL

A. Plans and Shop Drawings:  Prior to beginning the Work, the Contractor shall prepare and submit to the Engineer
detailed plans and shop drawings showing the limits of the proposed auger placement Work, the materials and 
methods of construction proposed for use; the connection of the carrier pipe to all other pipe; the location of shafts, 
pits and/or approach tunnels to be constructed.

1.04 QUALITY ASSURANCE

A. Methods:  The Contractor shall be responsible for the complete design of all methods used for directional boring 
including the implementation of all materials, tools, labor, and equipment proposed for use in the Work.

PART 2 – PRODUCTS

2.01 MATERIALS

A. Carrier Pipe as specified in the utility sections and or as shown on the drawings.
1. Pipe material shall be “heavy wall” if pipe is to be pushed or jacked.

a. PVC or steel pipe Sch 80 in lieu of Sch 40.

3.01 PREPARATION

A. Field Layout:
1. Site Conditions:  Contractor shall examine the site(s) indicated.  The limits of surface excavation are shown 

on the drawings.  Contractor shall be responsible for locating the borehole and receiving hole sufficiently 
back from the limits of excavation to allow a connection to the horizontally drilled pipe.

2. Existing Structures and Utilities:  Prior to commencing pipe directional boring Work, the Contractor shall 
verify in the field the location of existing structures and utilities scheduled to remain and requiring 
protection from damage because of the Work.  Notify the Engineer where such conditions directly affect the 
progress of the Work.

3.02 INSTALLATION
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A. Placement:
1. Pilot Hole:  The pilot hole shall establish the horizontal plane of the pipeline.  A plot length versus 

elevation versus left/right variance will dictate the actual as-built plan and profile of the pipeline.  Data 
feedback guidance systems and supplemental surface tracking systems shall be used to provide 
confirmation of position.
Minimum depths are indicated on the Drawings.  Pipe may be installed at greater depths to facilitate the 
installation if the proposed greater depth is reviewed and approved by the Engineer.

B. Allowable Tolerances in Pipe Grade:
1. A variation from the horizontal plan or designated grade is sufficient reason for rejection of the pipe, and 

pipe shall be re-bored to proper grade if so directed by Engineer at no cost to Owner.
a. Allowable variation from designated grade for sanitary and storm sewers shall not exceed 1 inch.
b. Allowable variation from designated grade for water and forcemain systems shall not exceed 12

inches.
2. Excess settlement greater than 1” one inch concrete or asphalt surfaces shall be corrected by contractor.

END OF SECTION
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PART 1 – GENERAL

1.01 SUMMARY

A. This section includes listing materials for the construction and appurtenances of storm sewer piping.  Material type 
and class pipe diameter/corrugation are as shown on the drawings.

B. Related Requirements:
1. Earthwork 32-20-00.
2. Storm Manholes - 33-05-11.

1.02 REFERENCES

A. Abbreviations:
1. RCP – Reinforced Concrete Pipe.
2. CPE – Corrugated Polyethylene Pipe (smooth lined).
3. CSP – Corrugated Steel Pipe.

B. Reference Standards:
1. C76 – Standard Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe.
2. C443 – Standard Specification for Joints for Concrete Pipe and Manholes, Using Rubber Gaskets.
3. C361 – Standard Specification for Reinforced Concrete Low-Head Pressure Pipe.
4. F477 – Standard Specification for Elastomeric Seals (Gaskets) for Joining Plastic Pipe.
5. F2306 – Standard Specification for 12 to 60 in. Annular Corrugated Profile-Wall Polyethylene (PE) Pipe 

and Fittings for Gravity-Flow Storm Sewer and Subsurface Drainage Applications.
6. F2487-06 – Standard Practice for Infiltration and Exfiltration Acceptance Testing of Installed Corrugated 

High Density Polyethylene Pipelines.

1.03 ACTION SUBMITTALS

A. Product Data:  Submit data sheets for all sewer pipe materials.

1.04 DELIVERY STORAGE

A. Site Conditions:
1 Certification forms, together with a report of the test results shall be provided the construction inspector 

with pipe deliveries and copies shall be forwarded to the Engineer or Owner.  Certification forms shall 
include project name, location, contractor and test lot number.

2. The Contractor shall store and protect the pipe to minimize bowing.  Nominal pipe lengths having 
deviations from straight greater than one (1) inch shall not be used.

PART 2 - PRODUCTS

2.01 MATERIALS

A. All pipe and fittings shall have the pipe class material type and date of manufacturer clearly marked on each piece.
Sewer pipe shall be the material type noted on the Drawings.

B. Corrugated Polyethylene Pipe (CPE) shall be smooth-lined interior and annular exterior corrugation.
1. Pipe and fitting shall conform to ASTM F2306 and AASHTO M-299, Type S.  

Supplier:  Hancor Sure Lok, Findlay, OH.
a. Pipe shall have a Manning’s “n” value of 0.12 or less.
b. Joints shall be bell and spigot, or saddle gasket type.

2. Joints shall be soil-tight with gaskets conforming to ASTM F477.
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2.02 MIXES

A. Bedding:
1. Aggregate used for pipe bedding and encasement as shown on the drawings shall be:

a. Granular – Class II: 3” to #100 or:
b. Aggregate – 34R:  ½” to #8.

2. Aggregate for pipe bedding in wet over excavated trenches shall be 4A:  [2” to ¾”] or 6A:  [1” to #4].

PART 3 - EXECUTION

3.01 PREPARATION

A. The location of the piping as shown on the Plans, has been determined to avoid, insofar as possible, interference with 
structures or fixtures aboveground and other underground mains, services, utilities, or structures.

B. Whenever it is necessary to deflect pipe from a straight line in the horizontal only to avoid obstructions or where 
long radius curves are permitted, the amount of deflection allowed shall not exceed that required for satisfactory 
jointing and shall be approved by the Engineer.  In no case shall deflection of joints exceed the manufacturer’s 
recommended maximum deflection.

3.02 INSTALLATION – SEWER

A. Placement:
1. Proper and suitable tools and appliances for the safe and careful handling, conveying and laying of the pipe 

shall be used.  Care shall be taken to prevent the pipe coating from being damaged. Laser equipment shall 
be used to maintain line and grade control.

2. All pipes shall be laid true to the required lines and grades.  All trenches when pipe laying is in progress 
shall be kept dry; and all pipes and specials shall be uniformly supported on a properly trimmed excavation 
with holes at each joint to receive bells. The finished pipeline work shall be sighted through between 
manholes.

B. Construction:
1. Pipe joints fitting bells shall be wiped clean and sealing/lubricant applied in accordance with the supplier 

recommendations.
2. All cutting of the pipe shall be done in a neat workmanlike manner with the least amount of waste and 

without damage to existing or new lines.  A fine tooth saw, tubing or pipe cutter, or similar tool shall be 
used to cut the pipe.  Cut must be square and ragged edges removed with a cutting tool and/or file.

3. All excavation and backfill above pipes shall conform to specifications Trench Excavation.  Pipes shall be 
laid on a compacted bedding 4 inches thick around and above the storm sewer pipe to a height of 12 inches
above the pipe crown and shall consist of material suitable for supporting the pipe without excessive 
settlement or stress development. Frozen material is not accepted.
a. Bedding to springline:  Aggregate 34R.
b. Springline to 12” above crown: 34R or sand, granular Class II compacted in 6” lifts.

4. CPE pipe bedding and backfill shall be aggregate 34R to a height 12” above the pipe crown.

C. Deflection Testing: (CPE only)
1. None.

END OF SECTION
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