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SECTION I - GENERAL INFORMATION

A. OBJECTIVE

The purpose of this Request for Proposal (RFP) is to select a firm to provide
construction services for the Barton/Bandemer Park Pedestrian Tunnel Project.

B. BID SECURITY

Each bid must be accompanied by a certified check or Bid Bond by a surety licensed
and authorized to do business within the State of Michigan, in the amount of 5% of the
total of the bid price.

Proposals that fail to provide a bid security upon proposal opening will be
deemed non-responsive and will not be considered for award.

C. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS

All questions regarding this Request for Proposal (RFP) shall be submitted via e-mail.
Questions will be accepted and answered in accordance with the terms and conditions
of this RFP.

All questions shall be submitted on or before April 26, 2024 at 2:00 p.m. (local
time), and should be addressed as follows:

Scope of Work/Proposal Content questions shall be e-mailed to Hillary Hanzel,
Park Planner – hhanzel@a2gov.org and Jeremy Hedden, Project Manager for
CED – jeremy.hedden@collierseng.com.

RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer
- CSpencer@a2gov.org

Should any prospective bidder be in doubt as to the true meaning of any portion of
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or
omission therein, the prospective bidder shall make a written request for an official
interpretation or correction by the due date for questions above.

All interpretations, corrections, or additions to this RFP will be made only as an official
addendum that will be posted to a2gov.org and MITN.info and it shall be the
prospective bidder’s responsibility to ensure they have received all addenda before
submitting a proposal.  Any addendum issued by the City shall become part of the
RFP, and must be incorporated in the proposal where applicable.
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D. PRE-PROPOSAL MEETING

A pre-proposal conference for this project will be held on April 23, 2024 at 10:00
a.m. (local time) at the Bandemer Park Parking Lot, 2001 Whitmore Lake Road, Ann 
Arbor, MI 48105.

Attendance at this conference is highly recommended.  Administrative and technical questions
regarding this project will be answered at this time.  The pre-proposal conference is for
information only.  Any answers furnished will not be official until verified in writing by the
Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the
proposal will be affirmed in an addendum.

E. PROPOSAL FORMAT

To be considered, each firm must submit a response to this RFP using the format
provided in Section III.  No other distribution of proposals is to be made by the
prospective bidder.  An official authorized to bind the bidder to its provisions must sign
the proposal.  Each proposal must remain valid for at least one hundred and twenty
(120) days from the due date of this RFP.

Proposals should be prepared simply and economically providing a straightforward,
concise description of the bidder’s ability to meet the requirements of the RFP.  No
erasures are permitted.  Mistakes may be crossed out and corrected and must be
initialed in ink by the person signing the proposal.

F. SELECTION CRITERIA
Responses to this RFP will be evaluated using a point system as shown in Section III. 
A selection committee comprised primarily of staff from the City will complete the 
evaluation.
If interviews are desired by the City, the selected firms will be given the opportunity to 
discuss their proposal, qualifications, past experience, and their fee proposal in more 
detail.  The City further reserves the right to interview the key personnel assigned by 
the selected bidder to this project.
All proposals submitted may be subject to clarifications and further negotiation.  All 
agreements resulting from negotiations that differ from what is represented within the 
RFP or in the proposal response shall be documented and included as part of the final 
contract.

G. SEALED PROPOSAL SUBMISSION
All proposals are due and must be delivered to the City on or before May 8, 2024 
11:00 a.m. (local time).  Proposals submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.



5

Each respondent should submit in a sealed envelope
· one (1) original proposal
· one (2) additional proposal copy
· one (1) digital copy of the proposal preferably on a USB/flash drive

as one file in PDF format

Proposals submitted should be clearly marked: “RFP No. 24-23 – Barton/Bandemer
Park Pedestrian Tunnel Project” and list the bidder’s name and address.

Proposals must be addressed and delivered to:
City of Ann Arbor
c/o Customer Service
301 East Huron Street
Ann Arbor, MI 48107

All proposals received on or before the due date will be publicly opened and recorded
on the due date.  No immediate decisions will be rendered.

Hand delivered proposals may be dropped off in the Purchasing drop box located in
the Ann Street (north) vestibule/entrance of City Hall which is open to the public
Monday through Friday from 8am to 5pm (except holidays).  The City will not be liable
to any prospective bidder for any unforeseen circumstances, delivery, or postal
delays.  Postmarking on the due date will not substitute for receipt of the proposal.

Bidders are responsible for submission of their proposal.  Additional time will not be
granted to a single prospective bidder.  However, additional time may be granted to
all prospective bidders at the discretion of the City.

A proposal may be disqualified if the following required forms are not included
with the proposal:
· Attachment B – General Declarations
· Attachment D - Prevailing Wage Declaration of Compliance
· Attachment E - Living Wage Declaration of Compliance
· Attachment G - Vendor Conflict of Interest Disclosure Form
· Attachment H - Non-Discrimination Declaration of Compliance
Proposals that fail to provide these forms listed above upon proposal opening
may be deemed non-responsive and may not be considered for award.

H. DISCLOSURES

Under the Freedom of Information Act (Public Act 442), the City is obligated to permit
review of its files, if requested by others.  All information in a proposal is subject to
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disclosure under this provision.  This act also provides for a complete disclosure of
contracts and attachments thereto.

I. TYPE OF CONTRACT

A sample of the Construction Agreement is included as Attachment A.  Those who
wish to submit a proposal to the City are required to review this sample agreement
carefully.  The City will not entertain changes to its Construction Agreement.

For all construction work, the respondent must further adhere to the City of Ann Arbor
General Conditions.  The General Conditions are included herein.  Retainage will be
held as necessary based on individual tasks and not on the total contract value.  The
Contractor shall provide the required bonds included in the Contract Documents for
the duration of the Contract.

The City reserves the right to award the total proposal, to reject any or all proposals
in whole or in part, and to waive any informality or technical defects if, in the City’s
sole judgment, the best interests of the City will be so served.

This RFP and the selected bidder’s response thereto, shall constitute the basis of the
scope of services in the contract by reference.

J. NONDISCRIMINATION

All bidders proposing to do business with the City shall satisfy the contract compliance
administrative policy adopted by the City Administrator in accordance with the Section
9:158 of the Ann Arbor City Code.  Breach of the obligation not to discriminate as
outlined in Attachment G shall be a material breach of the contract.  Contractors are
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all
work locations where its employees provide services under a contract with the City.

K. WAGE REQUIREMENTS

The Attachments provided herein outline the requirements for payment of prevailing
wages or of a “living wage” to employees providing service to the City under this
contract.  The successful bidder must comply with all applicable requirements and
provide documentary proof of compliance when requested.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to
prevailing wage and will be required to provide to the City payroll records sufficient to
demonstrate compliance with the prevailing wage requirements. Use of Michigan
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a
City-approved equivalent will be required along with wage rate interviews.

For laborers whose wage level are subject to federal, state and/or local prevailing
wage law the appropriate Davis-Bacon wage rate classification is identified based
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upon the work including within this contract. The wage determination(s) current on
the date 10 days before proposals are due shall apply to this contract. The U.S.
Department of Labor (DOL) has provided explanations to assist with classification in
the following resource link: www.wdol.gov.

For the purposes of this RFP the Construction Type of Highway will apply.

L. CONFLICT OF INTEREST DISCLOSURE

The City of Ann Arbor Purchasing Policy requires that the consultant complete a
Conflict of Interest Disclosure form.  A contract may not be awarded to the selected
bidder unless and until the Procurement Unit and the City Administrator have reviewed
the Disclosure form and determined that no conflict exists under applicable federal,
state, or local law or administrative regulation.  Not every relationship or situation
disclosed on the Disclosure Form may be a disqualifying conflict.  Depending on
applicable law and regulations, some contracts may awarded on the recommendation
of the City Administrator after full disclosure, where such action is allowed by law, if
demonstrated competitive pricing exists and/or it is determined the award is in the best
interest of the City.  A copy of the Conflict of Interest Disclosure Form is attached.

M. COST LIABILITY

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the
bidder prior to the execution of an Agreement.  The liability of the City is limited to the
terms and conditions outlined in the Agreement.  By submitting a proposal, bidder
agrees to bear all costs incurred or related to the preparation, submission, and
selection process for the proposal.

N. DEBARMENT

Submission of a proposal in response to this RFP is certification that the Respondent
is not currently debarred, suspended, proposed for debarment, and declared ineligible
or voluntarily excluded from participation in this transaction by any State or Federal
departments or agency.  Submission is also agreement that the City will be notified of
any changes in this status.

O. PROPOSAL PROTEST

All proposal protests must be in writing and filed with the Purchasing Manager within
five (5) business days of any notices of intent, including, but not exclusively, divisions
on prequalification of bidders, shortlisting of bidders, or a notice of intent to award.
Only bidders who responded to the solicitation may file a bid protest.  The bidder must
clearly state the reasons for the protest.  If any bidder contacts a City Service Area/Unit
and indicates a desire to protest an award, the Service Area/Unit shall refer the bidder
to the Purchasing Manager.  The Purchasing Manager will provide the bidder with the
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appropriate instructions for filing the protest.  The protest shall be reviewed by the City
Administrator or designee, whose decision shall be final.

Any inquiries or requests regarding this procurement should be only submitted in
writing to the Designated City Contacts provided herein.  Attempts by the bidder to
initiate contact with anyone other than the Designated City Contacts provided herein
that the bidder believes can influence the procurement decision, e.g., Elected Officials,
City Administrator, Selection Committee Members, Appointed Committee Members,
etc., may lead to immediate elimination from further consideration.

P. SCHEDULE

The following is the schedule for this RFP process.

Activity/Event
Pre-Proposal Conference
Written Question Deadline
Addenda Published (if needed)
Proposal Due Date
Selection/Negotiations
Expected City Council Authorizations

Anticipated Date
April 23, 2024, 10:00 a.m. (Local Time) 
April 26, 2024, 2:00 p.m. (Local Time) 
Week of April 29, 2024
May 8, 2024, 11:00 a.m. (Local Time) 
May/June 2024
July 2024

The above schedule is for information purposes only and is subject to change at the
City’s discretion.

Q. IRS FORM W-9

The selected bidder will be required to provide the City of Ann Arbor an IRS form W-
9.

R. RESERVATION OF RIGHTS

1. The City reserves the right in its sole and absolute discretion to accept or reject
any or all proposals, or alternative proposals, in whole or in part, with or without
cause.

2. The City reserves the right to waive, or not waive, informalities or irregularities in
terms or conditions of any proposal if determined by the City to be in its best
interest.

3. The City reserves the right to request additional information from any or all bidders.
4. The City reserves the right to reject any proposal that it determines to be

unresponsive and deficient in any of the information requested within RFP.
5. The City reserves the right to determine whether the scope of the project will be

entirely as described in the RFP, a portion of the scope, or a revised scope be
implemented.

6. The City reserves the right to select one or more contractors or service providers
to perform services.
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7. The City reserves the right to retain all proposals submitted and to use any ideas
in a proposal regardless of whether that proposal is selected.  Submission of a
proposal indicates acceptance by the firm of the conditions contained in this RFP,
unless clearly and specifically noted in the proposal submitted.

8. The City reserves the right to disqualify proposals that fail to respond to any
requirements outlined in the RFP, or failure to enclose copies of the required
documents outlined within the RFP.

S. IDLEFREE ORDINANCE

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July
1, 2017.  The full text of the ordinance (including exemptions) can be found at:
www.a2gov.org/idlefree.
Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the
Commercial Vehicle to Idle:
(a)    For any period of time while the Commercial Vehicle is unoccupied; or
(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle

is occupied.
In addition, generators and other internal combustion engines are covered
 (1)   Excluding Motor Vehicle engines, no internal combustion engine shall be
operated except when it is providing power or electrical energy to equipment or a tool
that is actively in use.

T. ENVIRONMENTAL COMMITMENT

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on
human health and the environment while supporting a vibrant community and
economy.  The City further recognizes that the products and services the City buys
have inherent environmental and economic impacts and that the City should make
procurement decisions that embody, promote, and encourage the City’s commitment
to the environment.

The City encourages potential vendors to bring forward emerging and progressive
products and services that are best suited to the City’s environmental principles.

U. MAJOR SUBCONTRACTORS

The Bidder shall identify each major subcontractor it expects to engage for this
Contract if the work to be subcontracted is 15% or more of the bid sum or over
$50,000, whichever is less.  The Bidder also shall identify the work to be subcontracted
to each major subcontractor.  The Bidder shall not change or replace a subcontractor
without approval by the City.
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N. LIQUIDATED DAMAGES

A liquidated damages clause, as given on page C-2 and in the Detailed Specifications,
Article III of the Contract, provides that the Contractor shall pay the City as liquidated
damages, and not as a penalty, a sum certain per day for each and every day that the
Contractor may be in default of completion of the specified work, within the time(s)
stated in the Contract, or written extensions.

Liquidated damages clauses, as given in the General Conditions, provide further that
the City shall be entitled to impose and recover liquidated damages for breach of the
obligations under Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously
identified events and do not cover actual damages that can be shown or quantified
nor are they intended to preclude recovery of actual damages in addition to the
recovery of liquidated damages.
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SECTION II - SCOPE OF WORK

Project includes the construction of 800-feet of concrete shared use path and a new
pedestrian underpass below the Michigan Line RR along the Border-to-Border Trail
connecting Bandemer Park and the Barton Nature Area along Huron River Drive.

Please see the plan set for more details.

A. Standard Specifications

All work performed under this Contract shall be performed in accordance with the Public
Services Department Standard Specifications in effect at the date of availability of the
contract documents stipulated in the Advertisement. All work under this Contract which
is not included in these Standard Specifications, or which is performed using
modifications to these Standard Specifications, shall be performed in accordance with
the Detailed Specifications provided during the implementation of individual tasks under
this Contract.

The selected Contractor will be required to comply with all Amtrak (National Railroad
Passenger Corporation) and MDOT Office of Rail requirements relating to the
Contractor’s role in the project on behalf of the City which may include being a party to a
Construction Phase Agreement with Amtrak, signing an indemnification certificate with
Amtrak, submitting and obtaining a permit to enter, agreeing to indemnify those entities,
meeting specific insurance requirements (e.g. providing Builders Risk Insurance if
required for the Project by Amtrak and/or MDOT Office of Rail ) and providing proof
thereof, or other requirements.

Copies of the Standard Specifications can be downloaded from the following web link.

https://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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SECTION III - MINIMUM INFORMATION REQUIRED

PROPOSAL FORMAT

The following describes the elements that should be included in each of the proposal
sections and the weighted point system that will be used for evaluation of the proposals.

Bidders should organize Proposals into the following Sections:

A. Qualifications, Experience and Accountability
B. Workplace Safety
C. Workforce Development
D. Social Equity and Sustainability
E. Schedule of Pricing/Cost
F. Authorized Negotiator
G. Attachments

Bidders are strongly encouraged to provided details for all of the information requested
below within initial proposals.  Backup documentation may be requested at the sole
discretion of the City to validate all of the responses provided herein by bidders.  False
statements by bidders to any of the criteria provided herein will result in the proposal
being considered non-responsive and will not be considered for award.

Pursuant to Sec 1:325 of the City Code which sets forth requirements for evaluating
public improvement bids, Bidders should submit the following:

A. Qualifications, Experience and Accountability - 20 Points

1. Qualifications and experience of the bidder and of key persons, management, and
supervisory personnel to be assigned by the bidder.

2. References from individuals or entities the bidder has worked for within the last
five (5) years including information regarding records of performance and job site
cooperation.

3. Evidence of any quality control program used by the bidder and the results of any
such program on the bidder's previous projects.

4. A statement from the bidder as to any major subcontractors it expects to engage
including the name, work, and amount.
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B. Workplace Safety – 20 Points

1. Provide a copy of the bidder’s safety program, and evidence of a safety-training
program for employees addressing potential hazards of the proposed job site.
Bidder must identify a designated qualified safety representative responsible for
bidder’s safety program who serves as a contact for safety related matters.

2. Provide the bidder’s Experience Modification Rating (“EMR”) for the last three
consecutive years. Preference within this criterion will be given to an EMR of 1.0
or less based on a three-year average.

3. Evidence that all craft labor that will be employed by the bidder for the project
has, or will have prior to project commencement, completed at least an
authorized 10-hour OSHA Construction Safety Course.

4. For the last three years provide a copy of any documented violations and the
bidder’s corrective actions as a result of inspections conducted by the Michigan
Occupational Safety & Health Administration (MIOSHA), U.S. Department of
Labor – Occupational Safety and Health Administration (OSHA), or any other
applicable safety agency.

C. Workforce Development – 20 Points

1. Documentation as to bidder’s pay rates, health insurance, pension or other
retirement benefits, paid leave, or other fringe benefits to its employees.

2.. Documentation that the bidder participates in a Registered Apprenticeship
Program that is registered with the United States Department of Labor Office of
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL
Office of Apprenticeship.  USDOL apprenticeship agreements shall be disclosed
to the City in the solicitation response.

3. Bidders shall disclose the number of non-craft employees who will work on the
project on a 1099 basis, and the bidders shall be awarded points based on their
relative reliance on 1099 work arrangements with more points assigned to
companies with fewer 1099 arrangements. Bidders will acknowledge that the City
may ask them to produce payroll records at points during the project to verify
compliance with this section.

D. Social Equity and Sustainability – 20 Points

1. A statement from the bidder as to what percentage of its workforce resides in the
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in
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evaluating which bids best serve its interests, the extent to which responsible and
qualified bidders employ individuals in either the city or the county.  Washtenaw
County jurisdiction is prioritized for evaluation purposes for this solicitation.

2. Evidence of Equal Employment Opportunity Programs for minorities, women,
veterans, returning citizens, and small businesses.

3. Evidence that the bidder is an equal opportunity employer and does not
discriminate on the basis of race, sex, pregnancy, age, religion, national origin,
marital status, sexual orientation, gender identity or expression, height, weight, or
disability.

4. The bidder’s proposed use of sustainable products, technologies, or practices for
the project, which reduce the impact on human health and the environment,
including raw materials acquisition, production, manufacturing, packaging,
distribution, reuse, operation, maintenance, and waste management.

5. The bidder’s environmental record, including findings of violations and penalties
imposed by government agencies.
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E. Schedule of Pricing/Cost – 20 Points

Company:

Unit Price Bid –

Item Description Estimated Quantity
Unit
Price Total Price

Certified Payroll Compliance and
Reporting 1 LSUM
Mobilization, Max 1 LSUM
Clearing, Modified 0.25 Acre
Tree, Rem, 19 inch to 36 inch 6 Ea
Tree, Rem, 37 inch or Larger 2 Ea
Tree, Rem, 6 inch to 18 inch 10 Ea
Fence, Rem 101 Ft
Exploratory Investigation, Vertical 150 Ft
Embankment, CIP 15 Cyd
Excavation, Earth 2360 Cyd
Non Haz Contaminated Material
Handling and Disposal, LM 5800 Cyd
Subgrade Undercutting, Type I 100 Cyd
Subgrade Undercutting, Type II 100 Cyd
Subgrade Undercutting, Type IV 100 Cyd
Backfill, Structure, CIP 5050 Cyd
Excavation, Fdn 5830 Cyd
Aggregate, 6A 16 Cyd
Dewatering System, Excavation 1 LSUM
Erosion Control, Filter Bag 2 Ea
Erosion Control, Gravel Access
Approach 2 Ea
Erosion Control, Inlet Protection,
Fabric Drop 5 Ea
Erosion Control, Silt Fence 1739 Ft
Subbase, CIP 3 Cyd
Aggregate Base, 8 inch, Modified 365 Syd
Maintenance Gravel 100 Ton
Geotextile, Separator, Non-Woven 245 Syd
Culv End Sect, Conc, 12 inch 3 Ea
Sewer, Cl E, 12 inch, Tr Det B 95 Ft
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Slotted Drain, Galv, 6 inch 42 Ft
Sewer, PVC, 6 inch, Tr Det B 187 Ft
Dr Structure Cover, Type C 1 Ea
Dr Structure, 24 inch dia 1 Ea
Clean Out 3 Ea
Underdrain, Fdn, 6 inch 324 Ft
Culv Bedding, Box Culv 81 Cyd
Culv, Precast Conc Box, 16 foot by
12 foot 60 Ft
HMA Surface, Rem 215 Syd
Hand Patching 16 Ton
HMA, 4EML 33 Ton
HMA, 5EML 33 Ton
Joint, Expansion, E3 39 Ft
Steel Sheet Piling, Permanent 3015 Sft
Steel Sheet Piling, Temp, Left in
Place, Special 1450 Sft
Steel Sheet Piling, Temp, Special 500 Sft
Elec Grounding System 1 Ea
Reinforcement, Steel, Epoxy Coated 2831 Lb
Substructure Conc, High
Performance 39 Cyd
Liner, PVC, 30 mil 415 Syd
Timber Bridge 1 LSUM
Joint Waterproofing 160 Sft
Modular Block Wall, Cap 254 Ft
Modular Block Wall 1028 Sft
Railroad Protection, Amtrak 20000 Dlr
Curb, Conc, Det E1 735 Ft
Curb and Gutter, Conc, Det D2 207 Ft
Detectable Warning Surface 13 Ft
Sidewalk, Conc, 4 inch 157 Sft
Shared use Path, Grading, Modified 739 Ft
Shared use Path, Aggregate, 8 inch,
Modified 1591 Syd
Shared use Path, Concrete, 6 inch 953 Syd
Shared use Path, Concrete, 6 inch,
Decorative 148 Syd
Shared use Path, Aggregate, Tunnel 66 Cyd
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Fence, Protective 1000 Ft
Fence, Rustic Split Rail 404 Ft
Ornamental Aluminum Fence, 72
inch 152 Ft
Fence Gate, 12 foot, for 72 inch
Chain Link Fence, Special 14 Ft
Fence, Chain Link, 72 Inch, Special 206 Ft
Ornamental Aluminum Fence, 48
inch 124 Ft
Fence, Protective, Special 800 Sft
Post, Steel, 3 pound 166 Ft
Sign, Type IIIB 2 Sft
Pavt Mrkg, Polyurea, 4 inch, Yellow 278 Ft
Pavt Mrkg, Polyurea, 12 inch, Cross
Hatching, Yellow 270 Ft
Pavt Mrkg, Preformed Thermopl,
Accessible Sym 1 Ea
Pavt Mrkg, Waterborne, for Rest
Areas, Parks, and Lots, 4 inch, Blue 75 Ft
Barricade, Type III, High Intensity,
Double Sided, Lighted, Furn 10 Ea
Barricade, Type III, High Intensity,
Double Sided, Lighted, Oper 10 Ea
Pedestrian Type II Barricade, Temp 10 Ea
Pedestrian Type II Channelizer,
Temp 50 Ft
Lighted Arrow, Type C, Furn 2 Ea
Lighted Arrow, Type C, Oper 2 Ea
Ltg for Night Work 1 LSUM
Minor Traf Devices 1 LSUM
Plastic Drum, Fluorescent, Furn 35 Ea
Plastic Drum, Fluorescent, Oper 35 Ea
Sign Cover 5 Ea
Sign, Type B, Temp, Prismatic, Furn 316 Sft
Sign, Type B, Temp, Prismatic, Oper 316 Sft
Sign, Type B, Temp, Prismatic,
Spec, Furn 96 Sft
Sign, Type B, Temp, Prismatic,
Spec, Oper 96 Sft
Traf Regulator Control 1 LSUM
Check Dam, Cobblestone 20 Ft
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Riprap, Cobblestone 21 Syd
Site Preparation, Max 1 LSUM
Watering and Cultivating, First
Season, Min 1 LSUM
Watering and Cultivating, 2nd
Season, Min 1 LSUM
Aronia melanocarpa, #5 cont. 10 Ea
Hamamelis virginiana, #5 cont. 10 Ea
Viburnum acerifolium, #5 cont. 5 Ea
Viburnum lentago, #5 cont. 10 Ea
Platanus occidentalis, 3 inch 5 Ea
Tilia americana, 3 inch 5 Ea
Acer saccharum 'Bailsta' FALL
FIESTA, 3 inch 5 Ea
Nyssa sylvatica, 3 inch 3 Ea
Quercus bicolor, 3 inch 3 Ea
Cercis canadensis, 2 1/2 inch, multi-
stem 8 Ea
Cornus florida, 2 1/2 inch 8 Ea
Amelanchier x grandiflora 'Autumn
Brilliance', 8 foot 6 Ea
Cephalanthus occidentalis, #5 cont. 5 Ea
Cornus stolonifera 'Farrow', #5 cont. 30 Ea
Lindera benzoin, #5 cont. 10 Ea
Calamagrostis x acutiflora 'Karl
Foerster', #3 cont. 15 Ea
Panicum virgatum 'Shenandoah', #3
cont. 15 Ea
Schizachyrium scoparium, #3 cont. 15 Ea
Live Staking 250 Syd
Turf Establishment, Turf Grass,
Performance 734 Syd
Turf Establishment, Native Seed
Mix, Mesic Woodland Mix,
Performance 6404 Syd
Conduit, Schedule 40, 2 inch 800 Ft
Cable, Equipment Grounding Wire,
1/C#8 600 Ft
Hh, Round, 3 foot dia 2 Ea
Conduit, Schedule 80, 1-1/4" 600 Ft
Cable, 600V, 1, 3/C#2 600 Ft
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Conduit, PVC, 3/4" 1350 Ft
Cable, 600V, 1, 3/C#12 1350 Ft
Cable, Grounding Wire, 1/C#12 1350 Ft
13"x24" Pull Box 2 Ea
Lighting Control Panel 1 Ea
Luminaire, Wall Mount, Type A 2 Ea
Luminaire, Linear, Type B 28 Ea
Luminaire, Linear, Type C 28 Ea
Luminaire, Pole Mount, Type D 13 Ea
Light Pole Foundation 13 Ea
Light Pole, Type D Pole 13 Ea
Electrical Utility Service 20000 Dlr
Gate Valve and Box, 6 inch 1 Ea
Contractor Staking 1 LSUM
Railroad Track Monitoring 1 LSUM
Utility Work, Amtrak 1 LSUM
Utility Work, Lumen 1 LSUM
Limestone Cap 100 Ft
Limestone Block 210 Sft
Split Field Stone 520 Sft
Limestone Sign, "Bandemer" 1 Ea
Limestone Sign, "Barton" 1 Ea
Limestone Sign, "2024" 2 Ea
Decorative Panel, Install 1 LSUM
Dewatering System for
Contaminated Groundwater, Site 100000 Dlr
Decorative Panel, Furn 100000 Dlr

ESTIMATED TOTAL $________________________
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F. AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES)

Include the name, phone number, and e-mail address of persons(s) in your
organization authorized to negotiate the agreement with the City.

The proposal price shall include materials and equipment selected from the
designated items and manufacturers listed in the bidding documents. This is done
to establish uniformity in bidding and to establish standards of quality for the items
named.

If the bidder wishes to quote alternate items for consideration by the City, it may
do so under this Section.  A complete description of the item and the proposed
price differential must be provided.  Unless approved at the time of award,
substitutions where items are specifically named will be considered only as a
negotiated change in Contract Sum.

If the Bidder takes exception to the time stipulated in Article III of the Contract,
Time of Completion, page C-2, it is requested to stipulate its proposed time for
performance of the work.

Consideration for any proposed alternative items or time may be negotiated at the
discretion of the City.

G. ATTACHMENTS

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination
Form should be completed and returned with the proposal.  These elements should
be included as attachments to the proposal submission.

PROPOSAL EVALUATION

1. The selection committee will evaluate each proposal by the above-described criteria
and point system.  The City reserves the right to reject any proposal that it determines
to be unresponsive and deficient in any of the information requested for evaluation.  A
proposal with all the requested information does not guarantee the proposing firm to
be a candidate for an interview if interviews are selected to be held by the City.  The
committee may contact references to verify material submitted by the bidder.

2. The committee then will schedule interviews with the selected firms if necessary.  The
selected firms will be given the opportunity to discuss in more detail their qualifications,
past experience, proposed work plan (if applicable) and pricing.

3. The interview should include the project team members expected to work on the
project, but no more than six members total.  The interview shall consist of a
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presentation of up to thirty minutes (or the length provided by the committee) by the
bidder, including the person who will be the project manager on this contract, followed
by approximately thirty minutes of questions and answers.  Audiovisual aids may be
used during the oral interviews.  The committee may record the oral interviews.

4. The firms interviewed will then be re-evaluated by the above criteria and adjustments
to scoring will be made as appropriate.  After evaluation of the proposals, further
negotiation with the selected firm may be pursued leading to the award of a contract
by City Council, if suitable proposals are received.

The City reserves the right to waive the interview process and evaluate the bidder based
on their proposal and pricing schedules alone.

The City will determine whether the final scope of the project to be negotiated will be
entirely as described in this RFP, a portion of the scope, or a revised scope.

Work to be done under this contract is generally described through the detailed
specifications and must be completed fully in accordance with the contract documents.

Any proposal that does not conform fully to these instructions may be rejected.

PREPARATION OF PROPOSALS

Proposals should have no plastic bindings but will not be rejected as non-responsive for
being bound.  Staples or binder clips are acceptable.  Proposals should be printed double
sided on recycled paper.

Each person signing the proposal certifies that they are a person in the bidder’s
firm/organization responsible for the decisions regarding the fees being offered in the
Proposal and has not and will not participate in any action contrary to the terms of this
provision.

ADDENDA

If it becomes necessary to revise any part of the RFP, notice of the addendum will be
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the
City of Ann Arbor web site www.A2gov.org for all parties to download.

Each bidder should acknowledge in its proposal all addenda it has received on the
General Declarations form provided in the Attachments section herein.  The failure of a
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of
the responsibility for complying with the terms thereof.  The City will not be bound by oral
responses to inquiries or written responses other than official written addenda.
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SECTION IV - ATTACHMENTS

Attachment A – Sample Standard Contract

Attachment B – General Declarations

Attachment C - Legal Status of Bidder

Attachment D – Prevailing Wage Declaration of Compliance Form

Attachment E – Living Wage Declaration of Compliance Form

Attachment F – Living Wage Ordinance Poster

Attachment G – Vendor Conflict of Interest Disclosure Form

Attachment H – Non-Discrimination Ordinance Declaration of Compliance Form

Attachment I – Non-Discrimination Ordinance Poster

Sample Certified Payroll Report Template
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ATTACHMENT A
SAMPLE STANDARD CONTRACT

	
If a contract is awarded, the selected contractor will be required to adhere to a set of
general contract provisions which will become a part of any formal agreement. These

provisions are general principles which apply to all contractors of service to the City of
Ann Arbor such as the following:

Administrative Use Only
Contract Date: ___________

CONTRACT

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and

(“Contractor”)

(An individual/partnership/corporation, include state of incorporation)                                  (Address)

Based upon the mutual promises below, the Contractor and the City agree as follows:

ARTICLE I - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide
by all the duties and responsibilities applicable to it for the project titled Barton/Bandemer Park
Pedestrian Tunnel Project RFP #24-23 in accordance with the requirements and provisions of
the following documents, including all written modifications incorporated into any of the
documents, all of which are incorporated as part of this Contract:

Non-discrimination and Living Wage
Declaration of Compliance Forms (if
applicable)
Vendor Conflict of Interest Form
Prevailing Wage Declaration of
Compliance Form (if applicable)
Bid Forms
Contract and Exhibits
Bonds

General Conditions
Standard Specifications
Detailed Specifications
Plans
Addenda

ARTICLE II - Definitions

Administering Service Area/Unit means Community Services Area / Parks and
Recreation Services / Community Services Area

Project means Barton/Bandemer Park Pedestrian Tunnel Project RFP #24-23
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Supervising Professional means the person acting under the authorization of the
manager of the Administering Service Area/Unit.  At the time this Contract is executed,
the Supervising Professional is: Hillary Hanzel whose job title is Landscape Architect
IV.  If there is any question concerning who the Supervising Professional is, Contractor
shall confirm with the manager of the Administering Service Area/Unit.

Contractor’s Representative means ___________________ [Insert name] whose job
title is [Insert job title].

ARTICLE III - Time of Completion

(A) The work to be completed under this Contract shall begin immediately on the date
specified in the Notice to Proceed issued by the City.

(B) The entire work for this Contract shall be completed in accordance with the
timeline shown in the Progress Clause.

(C) Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
Contractor to pay the City, as liquidated damages and not as a penalty, an amount
equal to $1,000 for each calendar day of delay in the completion of all the work.
In addition to these, the Contractor shall pay to the City, as liquidated damages
and not as a penalty, an amount equal to the schedule included in the Special
Provision for Liquidated Damages for other Department Costs.  If any
liquidated damages are unpaid by the Contractor, the City shall be entitled to
deduct these unpaid liquidated damages from the monies due the Contractor.

The liquidated damages are for the non-quantifiable aspects of any of the
previously identified events and do not cover actual damages that can be shown
or quantified nor are they intended to preclude recovery of actual damages in
addition to the recovery of liquidated damages.

ARTICLE IV - The Contract Sum

(A) The City shall pay to the Contractor for the performance of the Contract, the unit
prices as given in the Bid Form for the estimated bid total of:

 Dollars ($ )

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered
by the Supervising Professional but not required by the Contract Documents.
Increases or decreases shall be determined only by written agreement between
the City and Contractor.

ARTICLE V - Assignment
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This Contract may not be assigned or subcontracted any portion of any right or obligation under
this contract without the written consent of the City.  Notwithstanding any consent by the City to
any assignment, Contractor shall at all times remain bound to all warranties, certifications,
indemnifications, promises and performances, however described, as are required of it under this
contract unless specifically released from the requirement, in writing, by the City.

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience
and waive any claim of non-convenience.

Whenever possible, each provision of the Contract will be interpreted in a manner as to be
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any
provision will not invalidate the remainder of the Contract.

ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a Contract of employment but is a Contract to
accomplish a specific result.  Contractor is an independent Contractor performing services for the
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship
between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City
including real or personal property taxes. City shall have the right to set off any such debt against
compensation awarded for services under this Contract.

ARTICLE VIII - Notice

All notices given under this Contract shall be in writing, and shall be by personal delivery or by
certified mail with return receipt requested to the parties at their respective addresses as specified
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or
(2) three days after mailing certified U.S. mail.

ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its
officers, employees and agents harmless from all suits, claims, judgments and expenses including
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which
is in any way connected or associated with this Contract, by the Contractor or anyone acting on
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions
of this Article shall survive the expiration or earlier termination of this contract for any reason.

ARTICLE X - Entire Agreement
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This Contract represents the entire understanding between the City and the Contractor and it
supersedes all prior representations, negotiations, agreements, or understandings whether
written or oral. Neither party has relied on any prior representations in entering into this Contract.
No terms or conditions of either party’s invoice, purchase order or other administrative document
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties
to this Contract and their permitted successors and permitted assigns and nothing in this Contract,
express or implied, is intended to or shall confer on any other person or entity any legal or
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.
This Contract may be altered, amended or modified only by written amendment signed by the
City and the Contractor.

ARTICLE XI – Electronic Transactions

The City and Contractor agree that signatures on this Contract may be delivered electronically in
lieu of an original signature and agree to treat electronic signatures as original signatures that
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon
such delivery, the facsimile signature will be deemed to have the same effect as if the original
signature had been delivered to the other party.

FOR CONTRACTOR FOR THE CITY OF ANN ARBOR

By

Its:

By___________________________
    Christopher Taylor, Mayor

By___________________________
    Jacqueline Beaudry, City Clerk

Approved as to substance

By___________________________

     City Administrator

By___________________________

      Services Area Administrator

Approved as to form and content

______________________________
Atleen Kaur, City Attorney
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PERFORMANCE BOND
(1)

of                                                                                                                 (referred to as
"Principal"), and                                                                                                   , a
corporation duly authorized to do business in the State of Michigan (referred to as
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $
, the payment of which Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, by this bond.

(2) The Principal has entered a written Contract with the City Barton/Bandemer Park
Pedestrian Tunnel Project , for RFP No. 24-23 and this bond is given for that Contract in
compliance with Act No. 213 of the Michigan Public Acts of 1963, as amended, being
MCL 129.201 et seq.

(3) Whenever the Principal is declared by the City to be in default under the Contract, the
Surety may promptly remedy the default or shall promptly:

(a)  complete the Contract in accordance with its terms and conditions; or

(b)  obtain a bid or bids for submission to the City for completing the Contract in
accordance with its terms and conditions, and upon determination by Surety of the lowest
responsible bidder, arrange for a Contract between such bidder and the City, and make
available, as work progresses, sufficient funds to pay the cost of completion less the
balance of the Contract price; but not exceeding, including other costs and damages for
which Surety may be liable hereunder, the amount set forth in paragraph 1.

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs
under the Contract.

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the
Contract or to the work to be performed thereunder, or the specifications accompanying
it shall in any way affect its obligations on this bond, and waives notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the
work, or to the specifications.

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered
electronically in lieu of an original signature and agree to treat electronic signatures as
original signatures that bind them to this bond.  This bond may be executed and delivered
by facsimile and upon such delivery, the facsimile signature will be deemed to have the
same effect as if the original signature had been delivered to the other party.

SIGNED AND SEALED this               day of                                , 202_.
        _______________________________

(Name of Surety Company)         (Name of Principal)
By
      (Signature)

        By

(Signature)
Its
    (Title of Office)

        Its
(Title of Office)

Approved as to form:

Atleen Kaur, City Attorney

Name and address of agent:
_______________________________

        _______________________________
        _______________________________
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LABOR	AND	MATERIAL	BOND	
(1)

of  (referred to

as "Principal"), and                                                                                         , a corporation

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et

seq., in the amount of

$                                    , for the payment of which Principal and Surety bind themselves, their

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond.

(2) The Principal has entered a written Contract with the City entitled Barton/Bandemer Park

Pedestrian Tunnel Project for RFP No. 24-23; and this bond is given for that Contract in

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended;

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably

required under the Contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have

no obligation if the Principal promptly and fully pays the claimants.

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered

electronically in lieu of an original signature and agree to treat electronic signatures as original

signatures that bind them to this bond.  This bond may be executed and delivered by facsimile

and upon such delivery, the facsimile signature will be deemed to have the same effect as if

the original signature had been delivered to the other party.

SIGNED AND SEALED this               day of                            , 202_
        _______________________________

(Name of Surety Company)         (Name of Principal)
By
     (Signature)

        By

(Signature)
Its
    (Title of Office)

        Its
(Title of Office)

Approved as to form:

Atleen Kaur, City Attorney

Name and address of agent:

_______________________________

        _______________________________
        _______________________________
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GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents

The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.
The intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. Materials or work described in words which so
applied have a well-known technical or trade meaning have the meaning of those recognized
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9)
Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to carry
on the work.  They shall include the dates at which the Contractor will start the several parts of
the work, the estimated dates of completion of the several parts, and important milestones within
the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered,
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any
additional compensation unless conditions are clearly different from those which could reasonably
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting
its Bid, of every error or omission in the bidding documents that would be identified by a
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra
compensation or time to complete the work under this Contract for extra expenses or time spent
as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers
employed directly on the site in connection with said improvements, including said employees of
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United
States Department of Labor.  At the request of the City, any contractor or subcontractor shall
provide satisfactory proof of compliance with the contract provisions required by the Section.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing
wage and will be required to provide to the City payroll records sufficient to demonstrate
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided
in the Appendix herein for reference as to what will be expected from contractors.  Use of the
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be
required along with wage rate interviews.

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required
in determining contract compliance with regard to prevailing wages, the definitions provided in the
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code,
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor
City Code.  The Contractor agrees to pay those employees providing Services to the City under
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of
Chapter 23 in every location in which regular or contract employees providing services under this
Contract are working; to maintain records of compliance; if requested by the City, to provide
documentation to verify compliance; to take no action that would reduce the compensation,
wages, fringe benefits, or leave available to any employee or person contracted for employment
in order to pay the living wage required by Section 1:815; and otherwise to comply with the
requirements of Chapter 23.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision covering subcontractor’s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure
that applicants are employed and that employees are treated during employment in a manner
which provides equal employment opportunity.

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the
execution and completion of the work. Unless otherwise specified, all materials incorporated in
the permanent work shall be new, and both workmanship and materials shall be of the highest
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality
of materials.
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The Contractor shall at all times enforce strict discipline and good order among its employees,
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.

Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.
For work performed under this Contract, employment preference shall be given to qualified local
residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the City harmless from loss on account of
infringement except that the City shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the City
has notified the Contractor prior to the signing of the Contract that the particular process or product
is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses
necessary for the prosecution of the work. These include but are not limited to City building
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like.
The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in
the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures
of construction and safety programs associated with the work contemplated by this contract. The
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations
for the Construction Industry" as published by the Construction Safety Commission of the State
of Michigan and to all other local, State and National laws, ordinances, rules and regulations
pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the
public.  It shall continuously maintain adequate protection of all work from damage, and shall take
all necessary and reasonable precautions to adequately protect all public and private property
from injury or loss arising in connection with this Contract. It shall make good any damage, injury
or loss to its work and to public and private property resulting from lack of reasonable protective
precautions, except as may be due to errors in the contract documents, or caused by agents or



GC-4

employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor
is, without special instructions or authorization from the Supervising Professional, permitted to act
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work

The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for access and for
inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by
an authority other than the Supervising Professional, of the date fixed for the inspection.
Inspections by the Supervising Professional shall be made promptly, and where practicable at the
source of supply. If any work should be covered up without approval or consent of the Supervising
Professional, it must, if required by the Supervising Professional, be uncovered for examination
and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered,
the work must be uncovered by the Contractor. If the work is found to be in accordance with the
contract documents, the City shall pay the cost of re-examination and replacement. If the work is
not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will
be responsible to perform all on-site project management for the Contractor. The superintendent
shall be experienced in the work required for this Contract. The superintendent shall represent
the Contractor and all direction given to the superintendent shall be binding as if given to the
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other
directions will be confirmed on written request. The Contractor shall give efficient superintendence
to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at
any time by a written order and without notice to the sureties. If the changes add to or deduct from
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be
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executed under the conditions of the original Contract except that any claim for extension of time
caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise,
except in an emergency endangering life or property, no extra work or change shall be made
unless in pursuance of a written order by the Supervising Professional, and no claim for an
addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1) When work under an extra work order is added to the work under this Contract;

(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is delayed on account of conditions which could not have
been foreseen, or which were beyond the control of the Contractor, and which were not
the result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;

(6) Delay by the Supervising Professional in the furnishing of plans and necessary
information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor
to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the
Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any
other section of the contract, the Contractor understands and agrees that the only available
adjustment for events that cause any delays in contract completion shall be extension of the
required time for contract completion and that there shall be no adjustments in the money due the
Contractor on account of the delay.
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Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of
the Contract involved extra cost under this Contract, it shall give the Supervising Professional
written notice within 7 days after the receipt of the instructions, and in any event before proceeding
to execute the work, except in emergency endangering life or property. The procedure shall then
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the
contract documents, and for which no item of work is provided in the Contract, and for which no
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work,
and shall receive an additional payment of 15% of all the reasonable costs to cover both
its indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required
under the specific order, together with all worker's compensation, Social Security, pension
and retirement allowances and social insurance, or other regular payroll charges on same;
the cost of all material and supplies required of either temporary or permanent character;
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and
supply charges for the equipment; and any costs incurred by the Contractor as a direct
result of executing the order, if approved by the Supervising Professional;

(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute
its charges as described above. The Contractor shall be permitted to add an additional
charge of 5% percent to that of the subcontractor for the Contractor's supervision and
contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(5) Payments of all charges for work under this Section in any one month shall be made along
with normal progress payments. Retainage shall be in accordance with Progress
Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the
Contract.

When extra work is required and no suitable price for machinery and equipment can be
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to
the time period the equipment was first used for the extra work. The hourly rate will be deemed
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors",
insurance, taxes, and the like, but not the costs of the operator.



GC-7

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering
work performed for which it believes payment, under the Contract terms, is due. The submission
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional
will, within 10 days following submission of the invoice, prepare a certificate for payment for the
work in an amount to be determined by the Supervising Professional as fairly representing the
acceptable work performed during the period covered by the Contractor's invoice. To insure the
proper performance of this Contract, the City will retain a percentage of the estimate in
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which
is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material
have been delivered to the site but not incorporated in the completed work if the Contractor, in
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract.
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk
of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished,
or in the case of delivery of a usable portion of the equipment in advance of the total equipment
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final
completion of erection, testing and acceptance of all the equipment to be furnished; but not later
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has
been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged
or that was not done in accordance with the Contract, an equitable deduction from the Contract
price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the
Supervising Professional as failing to meet Contract requirements, whether incorporated in the
work or not, and the Contractor shall promptly replace and re-execute the work in accordance
with the Contract and without expense to the City and shall bear the expense of making good all
work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within l0 days after written
notice, the City may remove them and, if the removed material has value, may store the material



GC-8

at the expense of the Contractor. If the Contractor does not pay the expense of the removal within
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs
and expenses that should have been borne by the Contractor. If the removed material has no
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for
the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that
the work and materials have been previously overlooked by the Supervising Professional and
accepted or estimated for payment or paid for. If the work or any part shall be found defective at
any time before the final acceptance of the whole work, the Contractor shall forthwith make good
the defect in a manner satisfactory to the Supervising Professional. The judgment and the
decision of the Supervising Professional as to whether the materials supplied and the work done
under this Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the City under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage,
shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City
except those arising from:

(1) unsettled liens;
(2) faulty work appearing within 12 months after final payment;
(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and
still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for
expense incurred by the Contractor in connection with the work under this Contract as a result of
the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the
written notice to suspend, then the Contractor may abandon that portion of the work suspended
and will be entitled to the estimates and payments for all work done on the portions abandoned,
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant
expense, and anticipated profit.

Section 21 - Delays and the City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence
required to insure completion, ready for operation, within the allowable number of consecutive
calendar days specified plus extensions, or fails to complete the work within the
required time, the City may, by written notice to the Contractor, terminate its right to proceed with
the work or any part of the work as to which there has been delay. After providing the notice the
City may take over the work and prosecute it to completion, by contract or otherwise, and the
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the
Contractor's right to proceed is terminated, the City may take possession of and utilize in
completing the work, any materials, appliances and plant as may be on the site of the work and
useful for completing the work. The right of the Contractor to proceed shall not be terminated or
the Contractor charged with liquidated damages where an extension of time is granted under
Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly
refuses or fails except in cases for which extension of time is provided, to supply enough properly
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3
days written notice, terminate this Contract. The City may then take possession of the premises
and of all materials, tools and appliances thereon and without prejudice to any other remedy it
may have, make good the deficiencies or finish the work by whatever method it may deem
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be
entitled to receive any further payment until the work is finished. If the expense of finishing the
work, including compensation for additional managerial and administrative services exceeds the
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any
excess cost incurred. The expense incurred by the City, and the damage incurred through the
Contractor's default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from
the City payment for all acceptable work executed plus reasonable profit.
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Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may,
without prejudice to any other remedy the City may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies
from the property of the City, failing which the City shall have the right to remove the equipment
and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor
the net proceeds after deducting all costs and expenses that should have been borne by the
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or
supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the City for damages to materials and
equipment from any cause except negligence or willful act of the City. Until its final acceptance,
the Contractor shall be responsible for damage to or destruction of the project (except for any part
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor
is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor
shall also unconditionally guarantee the quality of all equipment and materials that are furnished
and installed under the contract for a period of one year.  At the end of one year after the
Contractor's receipt of final payment, the complete work, including equipment and materials
furnished and installed under the contract, shall be inspected by the Contractor and the
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of
one year shall also be inspected by the Contractor and the Supervising Professional and shall be
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days.
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to
final payment. The assignment shall not relieve the Contractor of its obligations under this
paragraph to correct defects.
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Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily
completed, and if the Supervising Professional determines that portion of the permanent
construction is not required for the operations of the Contractor but is needed by the City, the
Supervising Professional shall issue to the Contractor a certificate of partial completion, and
immediately the City may take over and use the portion of the permanent construction described
in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance
of the certificate shall not release the Contractor or its sureties from any obligations under this
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or
part of any certificate to the extent reasonably appropriate to protect the City from loss on account
of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties
against the Contractor;

(3) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to
the City which will protect the City in the amount withheld, payment shall be made for amounts
withheld under this section.

Section 28 - Contractor's Insurance

(1) The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those
set forth below, as will protect itself and the City from all claims for bodily injuries, death or
property damage that may arise under this Contract; whether the act(s) or omission(s)
giving rise to the claim were made by the Contractor, any subcontractor, or anyone
employed by them directly or indirectly.  Prior to commencement of any work under this
contract, Contractor shall provide to the City documentation satisfactory to the City, through
City-approved means (currently myCOI), demonstrating it has obtained the required
policies and endorsements. The certificates of insurance endorsements and/or copies of
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policy language shall document that the Contractor satisfies the following minimum
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s
list so that it will receive necessary communication from myCOI.  When requested,
Contractor shall provide the same documentation for its subcontractor(s) (if any).

Required insurance policies include:

(a) Worker's Compensation Insurance in accordance with all applicable state and federal
statutes. Further, Employers Liability Coverage shall be obtained in the following
minimum amounts:

 Bodily Injury by Accident - $500,000 each accident
 Bodily Injury by Disease - $500,000 each employee
 Bodily Injury by Disease - $500,000 each policy limit

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance
Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall
be named as an additional insured. There shall be no added exclusions or limiting
endorsements specifically for the following coverages: Products and Completed
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further
there shall be no added exclusions or limiting endorsements that diminish the City’s
protections as an additional insured under the policy. The following minimum limits of
liability are required:

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property
Damage Liability, or both combined.

$2,000,000 Per Project General Aggregate
$1,000,000 Personal and Advertising Injury
$2,000,000 Products and Completed Operations Aggregate, which,

notwithstanding anything to the contrary herein, shall be
maintained for three years from the date the Project is completed.

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There
shall be no added exclusions or limiting endorsements that diminish the City’s
protections as an additional insured under the policy.  Further, the limits of liability shall
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property
Damage Liability, or both combined.

(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the
Commercial General Liability, Employers Liability and the Motor Vehicle coverage
enumerated above, for each occurrence and for aggregate in the amount of
$1,000,000.

(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary
as respects any other valid or collectible insurance that the City may possess, including
any self-insured retentions the City may have; and any other insurance the City does
possess shall be considered excess insurance only and shall not be required to contribute
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its
insurer against the City for any insurance listed herein.

(3) Insurance companies and policy forms are subject to approval of the City Attorney, which
approval shall not be unreasonably withheld.  Documentation must provide and
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in
favor of the City of Ann Arbor. Further, the documentation must explicitly state the
following:  (a) the policy number(s); name of insurance company(s); name and address of
the agent(s) or authorized representative(s); name(s), email address(es), and address of
insured; project name; policy expiration date; and specific coverage amounts; (b) any
deductibles or self-insured retentions which may be approved by the City, in its sole
discretion; (c) that the policy conforms to the requirements specified Contractor shall
furnish the City with satisfactory certificates of insurance and endorsements prior to
commencement of any work.  Upon request, the Contractor shall provide within 30 days
a copy of the policy(ies) and all required endorsements to the City. If any of the above
coverages expire by their terms during the term of this Contract, the Contractor shall
deliver proof of renewal and/or new policies and endorsements to the Administering
Service Area/Unit at least ten days prior to the expiration date.

(4) Any Insurance provider of Contractor shall be authorized to do business in the State of
Michigan and shall carry and maintain a minimum rating assigned by A.M. Best &
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of
“V”. Insurance policies and certificates issued by non-authorized insurance companies are
not acceptable unless approved in writing by the City.

(5) City reserves the right to require additional coverage and/or coverage amounts as may be
included from time to time in the Detailed Specifications for the Project. Refer to Special
Provision for Railroad Insurance Requirements.

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination
of this contract for any reason.

(7) The Contractor shall provide Builders Risk Insurance if required for the Project by Amtrak
and/or MDOT Office of Rail.

Section 29 - Surety Bonds

Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company
authorized to transact business in Michigan and satisfactory to the City Attorney.
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Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused
by or resulting from the negligence of the Contractor, its employees, or agents during the progress
of or connected with the prosecution of the work, whether within the limits of the work or
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding,
pipes, conduit, sewers or other public or private property to not less than its original condition with
new work.

Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising
Professional shall withdraw inspection from the work, and no payments will be made for work
performed thereafter nor may work be performed thereafter until the Supervising Professional
shall have again authorized the work to proceed.

Section 32 - Assignment

 Neither party to the Contract shall assign the Contract without the written consent of the other.
The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work
covered by this Contract, the respective rights of the various interests involved shall be
established by the Supervising Professional, to secure the completion of the various portions of
the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and
with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of
the City. The approval will not be given until the Contractor submits to the City a written statement
concerning the proposed award to the subcontractor.   The statement shall contain all information
the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other
contract documents applicable to the work of the subcontractors and to give the Contractor the
same power to terminate any subcontract that the City may exercise over the Contractor under
any provision of the contract documents.
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Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the City.

Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising
Professional has authority to stop the work whenever stoppage may be appropriate to insure the
proper execution of the Contract. The Supervising Professional has the authority to reject all work
and materials which do not conform to the Contract and to decide questions which arise in the
execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities.
Those measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and
on all other matters relating to the execution and progress of the work or the interpretation of the
contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy
with agents, employees, tools, or material any private property without first obtaining written
permission from its owner.  A copy of the permission shall be furnished to the Supervising
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional
land and access that may be required for temporary construction facilities or for storage of
materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense
from the City's property and from all public and private property all temporary structures, rubbish
and waste materials resulting from its operations unless otherwise specifically approved, in
writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures
or underground services. Materials so designated remain City property and shall be transported
or stored at a location as the Supervising Professional may direct.
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Section 41 - Night, Saturday or Sunday Work

Except for the planned railroad track outage, no night or Sunday work (without prior written City
approval) will be permitted except in the case of an emergency and then only to the extent
absolutely necessary. The City may allow night work which, in the opinion of the Supervising
Professional, can be satisfactorily performed at night. Night work is any work between 8:00 p.m.
and 7:00 a.m. No Saturday work will be permitted unless the Contractor gives the Supervising
Professional at least 48 hours but not more than 5 days notice of the Contractor's intention to
work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43

CONTRACTOR'S DECLARATION

I hereby declare that I have not, during the period                             , 20     , to                         , 20
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise
done anything in addition to the regular items (or executed change orders) set forth in the Contract
titled _________________________, for which I shall ask, demand, sue for, or claim
compensation or extension of time from the City, except as I hereby make claim for additional
compensation or extension of time as set forth on the attached itemized statement. I further
declare that I have paid all payroll obligations related to this Contract that have become due during
the above period and that all invoices related to this Contract received more than 30 days prior to
this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement
attached regarding a request for additional compensation or extension of time.

Contractor                   Date

By
    (Signature)

Its
    (Title of Office)

Past due invoices, if any, are listed below.
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Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor,                                                       , represents that on                              ,
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under
the terms and conditions of a Contract titled ___________________________.  The Contractor
represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others
for labor and material used in accomplishing the project, as well as all other claims arising from
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately
upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish
any and all claims or right of lien which the Contractor now has or may acquire upon the subject
premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor                   Date

By
    (Signature)

Its
    (Title of Office)

Subscribed and sworn to before me, on this           day of                     , 20__
                                                      ,                          County, Michigan
Notary Public
____________ County, MI
My commission expires on:
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services Department
Standard Specifications in effect at the date of availability of the contract documents stipulated in
the Bid. All work under this Contract which is not included in these Standard Specifications, or
which is performed using modifications to these Standard Specifications, shall be performed in
accordance with the Detailed Specifications included in these contract documents.

Standard Specifications are available online:

http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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DETAILED SPECIFICATIONS

1. Certified Payroll Compliance and Reporting
2. Coordination Clause
3. Progress Clause
4. Utility Coordination Clause
5. Coordination Clause for Work on Railroad Property
6. Railroad Insurance Requirements
7. Railroad Inspection and Flagging
8. Work on Railroad Property, Amtrak
9. Clearing, Modified
10. Vertical Exploratory Investigation for Relocation
11. Non-Hazardous Contaminated Material Handling and Disposal
12. Dewatering System, Excavation
13. Erosion Control, Inlet Protection, Fabric Drop
14. Culvert, Precast Concrete Box, Modified
15. Dewatering System for Contaminated Groundwater
16. Slotted Drain, Galvanized
17. Cleanout
18. Revisions to Precast Three-Sided, Arch, and Box Culverts
19. Culvert Bedding
20. Steel Sheet Piling, Temporary
21. Decorative Panel, Furnish and Install
22. Timber Bridge
23. Modular Block Wall
24. Shared use Path, Aggregate, __ inch, Modified
25. Shared use Path, Conc, __ inch
26. Shared use Path, Grading, Modified
27. Fence, Rustic Split Rail
28. Fence, Chain Link, Special
29. Fence, Protective, Special
30. Ornamental Aluminum Fence, __ inch
31. Temporary Pedestrian Type II Barricade
32. Temporary Pedestrian Type II Channelizer
33. Riprap, Cobblestone Check Dam, Cobblestone
34. Live Staking
35. Sewer, PVC, 6 inch, Trench Detail B
36. Turf Establishment, Performance
37. Decorative Light Standards
38. Electrical Utility Service
39. Fiber Optic and Telecom Utility Work
40. Lighting Control Panel
41. Railroad Track Monitoring – Amtrak for Barton Bandemer Tunnel
42. Liquidated Damages for Other Department Costs
43. Stone Masonry Façade



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

CERTIFIED PAYROLL COMPLIANCE AND REPORTING

BBT:CED 1 of 2 3/8/24

a. Description.  This work covers all administrative requirements, payroll reporting
procedures to be followed by Contractors performing work on City-sponsored public
improvements projects, and all other miscellaneous and incidental costs associated with
complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard
to payment of prevailing wages and its Prevailing Wage Compliance policy.

This specification is not intended to include the actual labor costs associated with the payment of
prevailing wages as required. Those costs should be properly incorporated in all other items of
work bid.

b. General.  The Contractor is expected to comply with all applicable sections of Federal and
State prevailing wage laws, duly promulgated regulations, the City of Ann Arbor Code of
Ordinances, and its Prevailing Wage Compliance Policy as defined within the Contract
Documents. The Contractor shall provide the required certified payrolls, City-required
declarations, and reports requested elsewhere in the Contract Documents within the timeline(s)
stipulated therein.

The Contractor shall also provide corrected copies of any submitted documents that are found to
contain errors, omissions, inconsistencies, or other defects that render the report invalid. The
corrected copies shall be provided when requested by the Supervising Professional.

The Contractor shall also attend any required meetings as needed to fully discuss and ensure
compliance with the Contract requirements regarding prevailing wage compliance. The
Contractor shall require all employees engaged in on-site work to participate in, provide the
requested information to the extent practicable, and cooperate in the interview process. The City
of Ann Arbor will provide the needed language interpreters in order to perform wage rate
interviews or other field investigations as needed.

Certified Payrolls may be submitted on City-provided forms or forms used by the Contractor, as
long as the Contractor’s forms contain all required payroll information. If the Contractor elects to
provide their own forms, the forms shall be approved by the Supervising Professional prior to the
beginning of on-site work.

c. Unbalanced Bidding.  The City of Ann Arbor will examine the submitted cost for this item
of work prior to Contract award. If the City determines, in its sole discretion, that the costs bid by
the Contractor for complying with the Contract requirements are not reasonable, accurately
reported, or may contain discrepancies, the City reserves the right to request additional
documentation that fully supports and justifies the price as bid. Should the submitted information
not be determined to be reasonable or justify the costs, the City reserves the right to pursue award
of the Contract to the second low bidder without penalty or prejudice to any other remedies that it
may have or may elect to exercise with respect to the original low-bidder.
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The Contract Completion date will not be extended as a result of the City’s investigation of the
as-bid amount for this item of work, even if the anticipated contract award date must be adjusted.
The only exception will be if the Contractor adequately demonstrates that their costs were
appropriate and justifiable. If so, the City will adjust the Contract completion date by the number
of calendar days commensurate with the length of the investigation, if the published Notice to
Proceed date of the work cannot be met. The Contract unit prices for all other items of work will
not be adjusted regardless of an adjustment of the Contract completion date being made

d. Measurement and Payment.  The completed work, as described, will be measured as a
lump sum and paid for at the contract price using the following pay item:

Pay Item Pay Unit

Certified Payroll Compliance and Reporting .....................................................Lump Sum

The unit price for this item of work shall include all supervisory, accounting, administrative, and
equipment costs needed to monitor and perform all work related to maintaining compliance with
the tasks specified in this Detailed Specification, the City of Ann Arbor Code of Ordinances, its
Prevailing Wage Compliance policy and the applicable Federal and State laws.

Payment for this work will be made with each progress payment, on a pro-rata basis, based on
the percentage of construction completed. When all of the work of this Contract has been
completed, the measurement of this item shall be 1.0 times the Lump Sum bid amount. This
amount will not be increased for any reason, including extensions of time, extra work, and/or
adjustments to existing items of work.
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Refer to section 104.08 of the Standard Specifications for Construction when coordinating other
projects or dealing with other contractors in the work area.

Be aware of other projects that may be constructed within or near the Project Area during the
same general period as this project and must coordinate their activities to minimize disturbance
between this project and any other project in the vicinity.  Known projects include, but are not
limited to:

1. The City of Ann Arbor plans to perform work on the Barton Dam. The Barton Dam project
is anticipated to begin in July 2024. This will include stockpiling of materials within Barton
Park. Attend one coordination meeting with the Barton Dam Contractor.

2. The City of Ann Arbor/Washtenaw County Parks and Recreation Commission have a
contract in place for constructing a concrete surfaced trail from Barton Park up to the north
end of the south pedestrian bridge over the Huron River located near the project limits of
this Project. Tree clearing and removals for this project were performed as part of this
initial contract. Attend one coordination meeting with the Barton Nature Area Border to
Border Trail Project Contractor.

3. MDOT Office of Rail is planning to install a new fence within the railroad right-of-way
adjacent to the limits of this project. Timing is unknown but can be assumed to occur in
2025 or later.

As part of the coordination efforts associated with this project, prepare and submit a schedule in
electronic format on a monthly basis.  Provide advanced notice of changes in the anticipated
project delivery date with a 30 day minimum notice.

Coordinate with local third-party vendors providing services to the park and area residents for
trash collection, leaf pickup, street cleaning, mail, and other services.  Coordinate construction
activities to allow third-party vendors and service vehicles to access areas of the project site
needed to complete their work.

Coordinate construction activities and traffic control measures with any of the projects listed or
other authorized work within the City of Ann Arbor or MDOT Rail Right of Way.

It is the Contractor’s responsibility to coordinate his/her work efforts with the other projects.  Any
additional costs incurred by the Contractor resulting from conflict with another project or work
activities will be considered incidental and will not be paid for.

The Contractor will not receive a time extension due to work delays resulting from conflicts with
another project or work activities.  Refer to the Progress Clause for information on the required
completion date and associated penalties.
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No equipment will be permitted to cross the existing pedestrian bridges over the Huron River.

The existing vehicular bridge into Bandemer Park is load posted. Equipment cannot exceed the
posting for this bridge.

The Contract may access the site from Huron River Drive through previously cleared areas but
must maintain traffic at all times along Huron River Drive.

Any additional permitting requirements associated with alternate access to this section of the
project will be the responsibility of the Contractor.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

PROGRESS CLAUSE
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The Engineer anticipates that construction can begin no earlier than ten (10) calendar days after
award or as directed by the Engineer.

In no case can any work be commenced prior to receipt of formal notice of award by the
Department.

Prepare and submit a complete, detailed, signed Progress Schedule to the Engineer.

The Progress Schedule shall include, at minimum, the controlling work items for the completion
of the project, as well as the planned dates or work days that these work items will be controlling
operations.  All contract dates including open to traffic, project completion, interim completion and
any other controlling dates in the Contract, must be included in the Progress Schedule. If the
bidding Proposal specifies other controlling dates, these shall also be included in the Progress
Schedule.

The project shall be completed in its entirety including final site restoration and clean-up on or
before December 20th, 2024 excluding the acceptance of slope restoration, tree plantings, and
watering & cultivating. Slope restoration and watering & cultivating requirements must be met
prior to final acceptance of the project.  A 36-hour track outage has been scheduled on, or about,
October 9th, 2024 for the purposes of constructing the project under the railroad tracks. If
inclement weather occurs during the original track outage date, a back-up track outage date
scheduled approximately 2 weeks after the originally scheduled outage must be coordinated with
the Engineer. All work required for preparation for this outage must be done prior to October 9th,
2024. The actual outage start and stop times will be provided by the Engineer. The Contractor
will be given a 30-hour uninterrupted time for which to construct the work required during the track
outage.

The Contractor shall include an hour-by-hour schedule for the work planned during the track
outage to be approved by the Engineer. The hour-by-hour schedule shall include the Contractor
coordinating with Amtrak to show durations for the work tasks Amtrak will be responsible for during
the track outage. The hour-by-hour schedule shall indicate an emergency stop work plan
indicating the point at which the Contractor will no longer be able to stop and return the site to a
condition ready for Amtrak to perform their work in reopening to rail traffic within the planned
outage timeframe.

Unless specific pay items are provided in the contract, any extra costs incurred by the Contractor
due to cold-weather protection and winter grading will not be paid for separately, but will be
included in the payment of other pay items in the contract.

After award and prior to start of work, the Contractor must attend a preconstruction meeting with
the Engineer.  The Engineer will determine the date, time, and place for the preconstruction
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meeting.  The meeting will be conducted after project award and may be rescheduled if there are
delays in the award of the project.

The named subcontractor(s) for Designated and/or Specialty Items, as shown in the Proposal,
should attend the preconstruction meeting if such items materially affect the work schedule.

For compliance with threatened and endangered bats, tree clearing must be completed between
October 1 and March 31.

Failure by the Contractor to meet interim completion, open to traffic, and/or final completion dates
will result in the assessment of liquidated damages in accordance with subsections 108.10.C.1
and 108.10.C.2 of the Standard Specifications for Construction.

Failure by the Contractor to reopen the rail line to rail traffic within the track outage timeframe
defined above will result in the assessment of liquidated damages in accordance with the Special
Provision for Liquidated Damages for Other Department Costs.
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Cooperate and coordinate construction activities with the owners of utilities as stated in
subsection 104.08 of the Standard Specifications for Construction.  In addition, for the protection
of underground utilities, follow the requirements in subsection 107.12 of the Standard
Specifications for Construction.  Contractor delay claims, resulting from a utility conflict, will be
determined based upon subsection 109.05 of the Standard Specifications for Construction.

During the course of construction, the Contractor will encounter both overhead and underground
utilities.  The names and phone numbers of the utility company representatives will be made
available at the pre-construction meeting and shown on the drawings.

For protection of underground utilities and in conformance with Public Act 174, of 2013, as
amended, contact “MISS DIG” at 1-800-482-7171 or 811 a minimum of three (3) full working days,
excluding Saturdays, Sundays, and holidays prior to beginning each excavation in areas where
public utilities have not been previously marked/located.  This does not relieve the Contractor of
the responsibility of notifying utility owners identified in the contract documents who may not be a
part of the "MISS DIG" alert system.

The existing utilities listed below, and shown on the plans, represent the best information
available. This information does not relieve the Contractor of the responsibility to be satisfied as
to the accuracy and the location of the existing utilities.
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NAME OF OWNER CONTACT INFORMATION UTILITY TYPE

City of Ann Arbor Utilities
4251 Stone School Rd
Ann Arbor, MI 48108

Contacts:
Jason McDonald -Water
Mark Sirls - Stormwater
Travis Conley – Sanitary Sewer
Nicholas Jacob - Forestry
Mark Moreno, Signs/Signals
Phone: 734-794-6350

City Utilities

DTE Electric
1 Energy Plaza
Detroit, MI 48226

Contact: Steve McClear
Phone: 313-235-4000
Email: stephen.mcclear@dteeergy.com

Electric

DTE Gas Company
1 Energy Plaza – WCB 1710
Detroit, MI 48226

Contact: Andrew Cairo
Phone: 586-291-4265
Email: Andrew.cairo@dteenergy.com

Gas

AT&T
550 S Maple Rd
Ann Arbor, MI 48103

Contact: Michael Jarema
Phone: 734-996-5385
Email: MJ1749@att.com

Telephone

Lumen
1025 Eldorado Blvd
Broomfield, OH 80021

Contact: David Huckfeldt
Phone: 517-812-2592
Email: dave.huckfeldt@lumen.com

Fiber Optic

Railroad Utilities
Amtrak Engineering Dept
2330 Brooklyn Rd
Jackson, MI 49203

Contact: Ray Weinel
Phone:
Email: wein2535@amtrak.com

Railroad Utilities
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The following information may be pertinent to the determination of construction methods and railroad
protective insurance rates.

RAILROAD

Michigan Line

Permitting and Insurance:
Contact: Sierra Williams – Permits and Payments Analyst
Phone: 517-242-7071
Email: WilliamsS107@michigan.gov
Address: Michigan Department of Transportation

425 West Ottawa Street
PO Box 30050, Lansing, Michigan 48909

Construction:
Contact: William Simmons – ADE – Track & Structure
Phone: (517) 581-3515
Email: William.Simmons@amtrak.com
Address: Amtrak (National Railroad Passenger Corporation)

2330 Brooklyn Road
Jackson, MI 49203

· Any debris or damage resulting from work shall be immediately reported to the railroad (517-
581-3515 or William.Simmons@amtrak.com). The railroad shall be repaired by railroad forces
at project expense.

· Stormwater must not be directed towards the railroad at any time during construction.

· No staging, construction or loitering on the roadway within the bounds of railroad property.

· All persons that access railroad property under a valid Temporary Permit to Enter (PTE) Upon
Property must successfully complete the Contractor Orientation Training. All Contractors must
carry their “Amtrak Contractor Roadway Worker Protection” card with them at all times while
on or within 50 ft of railroad property.

· Contractor will notify Railroad prior to cutting pavement close to crossing so that the railroad
can mark railroad cable. Work around the railroad crossing will be coordinated with Amtrak.



TRAIN MOVES

There are currently no freight trains along this line. Passenger train service is per Amtrak’s published
schedule.

The train movement and speed information does not represent a commitment by the Railroad and is
subject to change without notice.

 PERCENTAGE OF PROJECT WITHIN RAILROAD RIGHT OF WAY

Approximately 100 percent of the total work at the structure will be performed over, under, or adjacent
to the tracks operated by the railroad.
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a. Description.  This work consists of providing advance notice to a representative of the
Amtrak (National Railroad Passenger Corporation) (herein after called the Railroad) and the
Engineer meeting the railroad notice requirements found in the contract for providing flaggers
for work on, above, or below Railroad property.

b. Materials.  None specified.

c. Construction.  Ensure construction methods are in compliance with the requirements in
the contract.

Plan operations to limit the number of days requiring railroad flagging. A total of 53 days has
been budgeted for the entire construction in which railroad flagging will be required. Provide an
estimated number of flagging days anticipated to the Engineer prior to beginning work. If the
number of days noted above is exceeded and the Contractor has not received a documented
extension of time for delays that have caused additional flagging costs, the Contractor shall pay
for these additional flagging costs in addition to any liquidated damages on the contract.

The Contractor is to reference and comply with all applicable Railroad special provisions
and requirements.  The items detailed in this special provision will also be required and will take
precedence over the Railroad requirements if there is conflicting information.

Provide the Railroad a documented notice 5 calendar days in advance when flagging is no
longer needed, with a copy to the Engineer and retain a copy of this documented notification.  If
the notification to the Railroad is not at least 5 calendar days in advance of no longer needing
flagging, the Railroad will schedule, and the Contractor must pay such flagging services until
said cancellation notice is confirmed by the Railroad.

d. Measurement and Payment.  The coordination and documentation as described in this
special provision will not be paid for separately but is considered incidental to the project.
Flagging costs will be paid to the railroad directly by the City of Ann Arbor.
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a. Description. This work consists of clearing in areas without a proposed shared use path.
This work shall be done in accordance with sections 201 of the Standard Specifications for
Construction, except as herein provided.

b. Materials.  All work must be in accordance with the contract documents.

c. Construction.  Remove trees less than 6-inches in diameter, within 18-inches of existing
ground. Existing stumps, or stumps generated from previous tree removals must be removed by
the Contractor. The removal limits shall extend to the proposed grading limit line and include other
areas designated on the plans.  Fell trees without danger to traffic or injury to other trees,
structures or property. Do not remove trees until verified by the Engineer.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract price using the following pay items:

Pay Item Pay Unit

Clearing, Modified...................................................................................................... Acre

Clearing, Modified included the work described. Removal of stumps, either existing or
from cut trees in this Contract will not be paid for separately.
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a. Description.  This work consists of lowering the groundwater table to facilitate the
excavation.  This work will require the use of pumps or well points, deep wells, or other measures
that are utilized to control and manage groundwater.

b. Well Points and Deep Wells.  Ensure groundwater control performed by deep well and/or
well point pumping systems is done without damage to property or structures and without
interference with the rights of the public, owners of private property, pedestrians, vehicular traffic
or the work of other contractors.  Any pumping methods used for dewatering and control of
groundwater and seepage must have properly designed filters to ensure that adjacent soil will not
be pumped with the water, thus creating voids underground and around the face of the excavation
or under existing structures.  Ensure the loss of fines is limited to no more than 5 parts per million
by volume in the extracted water.  Ensure the filter design is reviewed and approved by the
Engineer before placement.

Perform the dewatering operations in a proper and predetermined sequence with the excavation
operation such that the perimeter, bottom and face of the excavation are stable.  Dewatering well
diameter, pumping rate and well spacing must provide adequate drawdown of the water level.
Properly locate wells to intercept groundwater that otherwise would enter the excavation and
interfere with the work.  Install observation wells at key locations for observation of groundwater
levels during the excavation.  Submit a plan for locations and monitoring frequency of the
observation wells to the Engineer a minimum of 7 calendar days in advance of placement of the
dewatering system.  Add additional wells as needed to dewater to the groundwater to the elevation
shown on the plans.

Filters or settling devices may be required before discharge to ensure that storm sewers, sanitary
sewer systems or surface waters are not adversely affected by construction debris or increased
sediment load.

Artesian conditions exist in the area. Do not install wells deeper than elevation 760.00.

c. Storm Sewer, Sanitary Sewer or Surface Water Discharge.  The groundwater was
sampled and tested in April 2022 which yielded no dioxane contamination, however, additional
testing was not performed. Test the groundwater after installation of the system and if found to be
contaminated, notify the Engineer immediately.

Monitor the volume of water discharged to the storm sewer system, sanitary sewer system or as
surface water discharge by using a totalizing turbine type flow meter.  Place the flow meter in-line
on the dewatering system effluent line, ensure it is designed for high flow applications and has a
flow totalizing register that is adequately sealed to eliminate fogging and condensation.  Install
the type of meter used in accordance with the manufacturer’s instructions and be approved by
the Engineer before placement.
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Written permission from the wastewater treatment plant authority is required prior to discharge to
the sanitary sewer system.  Provide a copy of the written authorization to the Engineer prior to
discharging any water to the system.

Secure a NPDES permit from Environment, Great Lakes, and Energy (EGLE) prior to any
discharge to a storm sewer or directly to a surface water body.

Monitor and document the volume of flow being discharged to the storm sewer, sanitary sewer or
the surface water daily by reading the register on the flow meter.  Provide this information to the
Engineer daily or as otherwise approved.

d. Construction.  Lower the groundwater to the elevation shown on the plans.  Determine
the methods and materials required to accomplish this work, subject to approval by the Engineer
before initiation or installation of the dewatering system.

The Engineer may order corrective actions to the dewatering system at any time due to
deficiencies in the system at no additional cost to the contract.

Remove dewatering system and all associated appurtenances when no longer needed and
restore the area as directed by the Engineer.

Abandon deep wells and observation wells in accordance with current EGLE requirements when
no longer needed.

Do not extend wells below elevation 760.00. Artesian conditions are known to exist. Corrective
actions to address artesian conditions caused by penetrating below the known bottom of clay
layer as shown on the soil borings will be completed at no cost to the Department.

e. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Dewatering System, Excavation .......................................................................Lump Sum

Dewatering System, Excavation includes all labor, equipment, materials, wells, piping, supplies,
power, and fuel necessary for the installation, operation, maintenance, removal and the disposal
of all surplus materials as described herein.  This pay item includes the cost of disposal of all
water pumped from below ground to facilitate underground construction regardless of the number
of stages or duration required to complete the work.

All costs associated with obtaining an NPDES permit and any locally required permits are included
in Dewatering System, Excavation.

The installation, maintenance and removal of deep wells and observation wells are included in
Dewatering System, Excavation.

The cost for treatment of the water at the wastewater treatment plant is included with Dewatering
System, Excavation.  There will be no compensation for idled personnel or equipment due to
any system corrections ordered by the Engineer to remedy any deficiencies.
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If water is found to be contaminated, additional costs will be paid for in Dewatering System for
Contaminated Groundwater, Site.
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a. Description.  This work consists of designing, load rating, manufacturing, and installing
precast concrete box culvert segments with galvanized metal tie rods, plate washers, lock washers,
and acceptable soil and watertight sealant as filler to access holes on the final three section/2 joints
of box culverts as shown on the plans, this specification, and according to the current (as of bid
letting date for this project) American Railway Engineering and Maintenance-of-Way Association
(AREMA) specifications, Cooper E80 loading and section 406 of the Standard Specification for
Construction.

Do not manufacture the precast concrete elements on the jobsite. All precast elements must be
manufactured at a commercial precast plant listed in subsection 909.04 of the Approved
Manufacturers section of MDOTs Materials Source Guide.

b. Materials.  Provide materials in accordance with subsection 406.02 of the Standard
Specifications for Construction.

Provide the following materials to construct the joint tie assemblies:
1. One inch diameter threaded rods meeting the requirements of ASTM F1554, Grade 36.
2. Two inch by two inch by 5/16 inch plate washers meeting the requirements of ASTM

A36/A36M.
3. Flat circular washers meeting the requirements of ASTM F436/F436M to be placed over

the plate washer and under the lock washer.
4. Lock washers meeting the requirements of ANSI B18.21.1.
5. Heavy hex nuts meeting the requirements of ASMT A563, Grade A.
6. Select and apply watertight and soil tight hole filler in accordance with subsection

713.02.B of the Standard Specifications for Construction.

Ensure all hardware is galvanized in accordance with ASTM A123/A123M or ASTM A153/A153M,
as applicable.

Provide PVC liner for the culvert joints that is 30 mils thick. Use resins to manufacture the PVC liner
that are 100 percent first quality virgin PVC. Ensure the PVC liner is resistant to UV degradation,
construction damage and all forms of biological and chemical degradation normally encountered in
highway construction applications. Satisfy the physical properties contained in Table 1.

Table 1: PVC Liner Physical Requirements
Property Test Method Requirement

Thickness Tolerance ASTM D1593 +/- 5 percent
100 Percent Modulus ASTM D882 1000 psi (minimum)
Elongation @ Break ASTM D882 300 percent (minimum)
Dimensional Stability ASTM D1204

(212 degrees F, 15 minutes)
5 percent change (maximum)
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Provide test data certification from the manufacturer with each material shipment, which includes a
certified report of quality control test results obtained from the lot(s) of material in the shipment.
Label each unit of material to provide product identification sufficient for field identification and
correlation to certified test results. Certify the specified physical properties as minimum average roll
values (MARV).

c. Construction.  Design and load rate precast box culverts in accordance with current
AREMA specifications and Cooper E80 loading and provide calculations to the Engineer for review
that are sealed by a Professional Engineer in the State of Michigan. All other construction methods
must be in accordance with subsection 406.03 of the Standard Specifications for Construction.

Install and maintain joint tie assemblies and hole filler during construction and backfilling
activities. Use caution when placing and compacting backfill materials adjacent to the assemblies.
Ensure damage to the joint tie assemblies or box culvert around the assemblies caused by the
Contractor’s operation is repaired or replaced at the Contractor’s expense.

Joint tie assemblies are intended to hold the box culvert sections in place throughout the design
life and must not be used to pull the sections together during construction.

Apply tie rod hole filler in accordance with subsection 713.03.F of the Standard Specifications
for Construction.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay items:

Pay Item Pay Unit

Culv, Precast Conc Box, __ foot by __ foot, Modified .................................................Foot

Culv, Precast Conc Box, __ foot by __ foot, Modified, will be measured along the culvert
centerline from apron edge to apron edge as detailed on the plans. The unit price for Culv,
Precast Conc Box, __ foot by __ foot, Modified includes all labor, equipment and materials
necessary to design, manufacture, load rate and install all precast elements including tie rod
assemblies. Payment includes, PVC liner, cold-applied culvert joint sealer, treated plywood at top
joints, closed-cell rubber extrusion type gaskets, 36-inch wide geotextile filter fabric, inserts and
leveling shims.
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a. Description.  This work consists of all labor, equipment and materials required to lower the
groundwater table to facilitate construction in the area of the excavation for the proposed culverts
and pathway construction in the event the groundwater is found to be contaminated.

If the groundwater removed during the dewatering process is contaminated, it cannot be discharged
directly to the ground surface or a surface water body.  Dispose of groundwater removed in one of
three ways:

1. To a sanitary sewer system, if permission is granted by the system owner (note that
there is a permit fee and a per 100 cubic feet charge for the local sewer system;

2. To a surface water body under a National Pollutant Discharge Elimination System
(NPDES) permit, or

3. Collected and hauled to an acceptable treatment facility.

The operation, monitoring, sampling and analysis of any treatment system used for discharge to a
sanitary sewer or surface water body, or hauling to a treatment facility as needed is included in this
work.

Groundwater throughout the project site may be contaminated, however, a sample was taken in
2022 just south/west of the railroad tracks near the proposed box culvert. This sample was tested
which indicated it was not contaminated with dioxane, however, additional tests were not run.

Handle contaminated water in accordance with the Michigan Occupational Safety and Health
Administration (MIOSHA) Standard for Hazardous Waste Operations and Emergency Response
(HAZWOPER).  Applicable workers must work under the direction of an on-site supervisor and a
site-specific safety and health plan and must be trained and protected pursuant to the HAZWOPER
Standard.

Provide to the Department, at the pre-construction meeting, documentation verifying the
qualifications of Contractor personnel who will be performing the sampling and handling work.
Provide a Safety and Health Plan as required by the MIOSHA standard.

Provide training for such sampling and handling for up to two Department designated employees as
described in the MIOSHA standard, unless not required by the Engineer.  If required, employees
selected by the Engineer, must receive the 40 hour HAZWOPER training.

Provide personal protective equipment (as required by MIOSHA) for two Department designated
employees with the exception of air purifying respirators.  Department employees will provide their
own fit tested air purifying respirators, if necessary.
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Dewatering and disposal of groundwater that is not contaminated is considered included in other
items of work.

b. Well Points and Deep Wells.  Do not damage property or structures or interfere with the
rights of the public, owners of private property, pedestrians, vehicular traffic and the work of other
contractors should groundwater control be performed by deep well and/or well point pumping
systems.  Provide properly designed filters for any pumping methods used to ensure that adjacent
soil will not be pumped with the water, thus creating voids underground around the face of the
excavation or under existing structures.  Submit filter design for review and approval by the
Engineer before placement.

Perform the dewatering operation in a proper and predetermined sequence with the excavation
operation such that the perimeter and face of the excavation is stable.  Dewatering well diameter,
pumping rate and well spacing must provide adequate drawdown of the water level.  Locate wells to
intercept groundwater that otherwise would enter the excavation and interfere with the work.  Install
observation wells at key locations for observation of groundwater levels during the excavation.  The
anticipated observation wells are, but not limited to, one per each 200 foot of trenching required for
the dewatering system.  Submit a plan for locations and monitoring frequency of the observation
wells to the Engineer a minimum of 7 days in advance of placement of the dewatering system.

Discharge deep wells and/or well points in the area of contamination into header or collection pipes
prior to entering the treatment system.

c. Treatment System.  Filters or settling devices may be required before treatment to ensure
that neither the treatment and sanitary sewer systems or surface waters are adversely affected by
construction debris or increased sediment load.

Contaminated water must be treated to reduce contaminants to levels acceptable to the sanitary
sewer system owner or NPDES permit.  Base the treatment system on the contaminant to be
treated, upon concentrations of contaminants found in the groundwater, the flow required to
adequately dewater the trench as specified above, and an effluent concentration that meets the
requirements of the sanitary sewer system owner or the NPDES permit.  Submit the proposed
system to the Engineer for approval prior to starting the work.

d. Sanitary Sewer or Surface Water Discharge.  Monitor the volume of treated water
discharged to the sanitary sewer system or as surface water discharge by using a totalizing turbine
type flow meter.  Place the flow meter inline on the treatment system effluent line.  Design the flow
meter for high flow applications and it must have a flow totalizing register that is adequately sealed
to eliminate fogging and condensation.  Submit the type of meter proposed to be used to the
Engineer for review and approval prior to placement.

Supply a copy of the written authorization from the wastewater treatment plant authority to the
Engineer prior to discharging any water to the sanitary sewer system.

Secure a NPDES permit from the Environment, Great Lakes, and Energy (EGLE) prior to any
discharge to a surface water body.

Monitor and document daily the volume of flow being discharged to the sanitary sewer or the
surface water by reading the register on the flow meter.  Provide this information to the Engineer
daily or as otherwise approved.
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e. Hazardous/Nonhazardous Material Handling.  Load and transport all hazardous and
nonhazardous waste using properly trained personnel and placarded vehicles having a hazardous
or liquid industrial waste manifest, as required.  All manifests are to be signed by the Engineer or
their representative.  The terms hazardous and nonhazardous, as used in this document, are
defined in 1994 PA 451, Parts 111 and 121, of the Natural Resources and Environmental Protection
Act.

f. Construction.  Determine the methods and materials required to accomplish this work,
subject to approval by the Engineer before initiation or installation of the dewatering system.

Dewatering System for Contaminated Groundwater must be independent of other dewatering
operations by a separate installation.  Use the system for as short of time as necessary.  Take all
appropriate precautions to prevent exacerbation of contamination.

The Engineer may order corrective actions to the dewatering or treatment system at any time due to
deficiencies in the system at no additional cost to the Department.

Artesian conditions exist in the area. Do not install wells deeper than elevation 760.00.

g. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay items:

Pay Item Pay Unit

Dewatering System for Contaminated Groundwater, Site ........................................ Dollar

Dewatering System for Contaminated Groundwater, Site includes all labor, equipment,
materials, wells, piping, supplies, power, training, permit fees, filters, and fuel necessary for the
installation, operation, maintenance, removal and the disposal of all surplus materials as described
herein.  This pay item includes the cost over and above the costs for Dewatering System,
Excavation for treatment of all water pumped from below ground to facilitate underground
construction if the water is found to be contaminated.

Disposal of contaminated soil or sediment excavated or displaced during the installation of this
system, will be included in the pay item of Non-hazardous Contaminated Material Handling and
Disposal (LM).
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SPECIAL PROVISION
FOR

SLOTTED DRAIN, GALVANIZED
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a. Description.  This work consists of furnishing and installing a 6 inch diameter
galvanized slotted drain, including all necessary hardware at the location(s) shown on the plans.
Complete this work in accordance with section 402 of the Standard Specifications for
Construction, the details shown on the plans and this special provision.

b. Materials.  Provide slotted drain fabricated from galvanized corrugated steel pipe.  The
materials must meet the applicable requirements specified in the following subsection and
section of the Standard Specifications for Construction:

Corrugated Steel Pipe and Pipe Fittings ................................................................. 909.05
(6 inch dia., 16 gauge, galvanized, per AASHTO M 36)

Concrete ...................................................................................................................... 601

Provide all associated items, such as steel grates, spacer plates, bolts, nuts, and washers as
recommended by the manufacturer of the slotted drain and as approved by the Engineer and
galvanized in accordance with AASHTO M 232.

The slotted opening must be 1¾ inches wide and a minimum 2-1/2 inches deep with a
trapezoidal grate.  The finish surface grating must be ADA compliant.  The trapezoidal grate
must have reinforcing spacer plates a minimum of 3/16 inch thick spaced 6 inches on center.
The spacer plates must be slanted to direct flow toward the drainage structure.

All slotted drain is subject to visual inspection prior to acceptance and must conform to the
requirements in the proposal.

c. Construction.  Install the slotted drain to the line and grade shown on the plans or as
directed by the Engineer.  The slotted drain must be completely encased in concrete and
poured monolithically as shown on the plans.

Prior to placing concrete and backfilling operations, the upgrade end of the slotted drain must be
plugged with a metal cap.  The slots (grate assembly) must be covered during encasement
operations to prevent infiltration of concrete and other foreign material into the pipe.

Prior to placing the concrete, the slotted drain pipe must be secured in the proposed line and
grade to prevent shifting or floating during the encasement stage of construction.

If positive flow or the final grade of the slotted drain is not maintained during the encasement
stage of construction, the drain must be removed and replaced at the Contractor’s expense.
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d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Slotted Drain, Galv, 6 inch ..........................................................................................Foot

Slotted Drain, Galv, 6 inch will be measured in place by length in feet for the limits of the
concrete encasement.  Payment includes excavation, drainage structure taps, concrete
encasement, and all necessary hardware, including metal caps, elbows, and the length of
galvanized pipe required for the connection to drainage structures.
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SPECIAL PROVISION
FOR

CLEAN OUT
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a. Description.  This work consists of providing all labor, equipment, and materials for
furnishing and installing clean out structures at the locations and elevations shown on the plans.

b. Materials. The materials must meet the applicable requirements specified in Section 909 of
the Standard Specifications for Construction. The clean out diameter shall be 6 inches, length
varies per plans.  The clean out structure cover shall be a solid threaded plug.

c. Construction.  Install the clean out structures at the locations and elevations shown on the
plans or as directed by the Engineer in accordance with Section 403 of the Standard Specifications
for Construction.

Prior to backfilling operations, the covers shall be placed on top of the clean out structures to
prevent backfill material from entering the drainage system.

The clean out structures are to be installed simultaneously with the pipes they are connected to.
If positive flow is not maintained during the backfilling stage of construction, the drainage system
must be removed and replaced at the Contractor’s expense.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Clean Out .................................................................................................................. Each

Clean Out will be paid for each clean out installed as shown on the plans.





CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

CULVERT BEDDING
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a. Description.  This work consists of providing all labor, materials and equipment required
to construct culvert bedding with open-graded aggregate 34R and coarse aggregate 6A
wrapped with geotextile separator in accordance with section 406 of the Standard Specifications
for Construction and as detailed on the plans, except as modified herein.

b. Materials.  Provide open-graded aggregate 34R, coarse aggregate 6A, and geotextile
separator materials meeting the requirements of sections 902 and 910 of the Standard
Specifications for Construction, except provide coarse aggregate 6A with a minimum of 80
percent crushed natural aggregate.

c. Construction.  Construct the culvert bedding in accordance with plan details and as
directed by the Engineer.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Culvert Bedding, Box Culvert ........................................................................... Cubic Yard

Culvert Bedding, Box Culvert will be measured in place by the cubic yard for the specified
depth, width, and length as detailed on the plans and as directed by the Engineer.
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SPECIAL PROVISION
FOR

STEEL SHEET PILING, TEMPORARY
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a. Description.  This work consists of furnishing, installing, maintaining, and cutting off the
sheet piling and bracing, anchors, walers, related materials, and equipment required to maintain
support of the sheeting and adjacent embankment and coordinated with the staged construction
requirements at this site.  Perform the work in accordance with section 704 of the Standard
Specifications for Construction, the most current AREMA specifications with Cooper E-80
loading, Amtrak EP3014 (Section 02261A) – Requirements for temporary sheeting and shoring
to support Amtrak Tracks, the plans and this special provision.

b. Materials.  Provide materials in accordance with subsections 704.02 and 707.02 of the
Standard Specifications for Construction.

c. Construction.  Prepare working drawings, install and maintain the temporary steel
sheet piling. Submit a written work plan for driving sheeting adjacent to the tracks in accordance
with Amtrak’s EP3014 and obtain approval prior to mobilizing equipment and driving sheeting.

Furnish and install sheet piling in accordance with Section 704 of the Standard
Specifications, the contract plans, and this Special Provision.  The sheet piling for this project
shall be installed in stages that match the staged construction shown on the plan.

When no longer needed, remove or cut off the sheet piling during the staged construction as
shown on the plans or as approved by the Engineer. Coordinate installation and cutting of the
temporary sheet piling in stages and ensure it is tightly sealed.

The temporary steel sheet piling design shown in the plans and described in this special
provision has already been approved by Amtrak. Alternate temporary retaining wall design
options may be considered for this project provided that alternate designs are prepared and
submitted in accordance with the information provided below.  All alternate temporary retaining
wall design options must conform to AREMA & Amtrak specifications and/or guidelines.
Alternate temporary retaining wall designs must be approved by Amtrak prior to installing the
sheet piling. Any extra costs or delays due to this review process are the responsibility of the
Contractor.

Alternate steel sheeting options must be designed as cantilever or braced steel sheet piling
walls interacting with the soil using the following software: SPW 911 by PileBuck International
Inc.; SupportIT by GTSoft Ltd.; CWALSHT by US Army Corps of Engineers or CivilTech
Software Shoring Suite.  The use of other software will be reviewed by the Department and
requires approval by the Engineer prior to use.  Hand calculations and/or spreadsheet
calculations will not be accepted for steel sheet piling design unless special conditions are
present, which will require approval by the Engineer prior to use.  Hand calculations and/or
spreadsheet calculations (with example hand calculations) for design of anchors, walers,
bracing sections, weld details and connections is acceptable.
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Design the steel sheet piling, ground anchors, deadman, bracing sections, and adjacent
excavations to support moving train loads.  Assume a live load surcharge in accordance with
AREMA & Amtrak specifications.  The calculated and measured maximum total deflection of the
steel sheet piling must not exceed 1 inch.  Include supporting calculations for the steel sheet
piling including: sheeting, anchors, waler, bracing sections, welded or bolted connection details,
sheeting tip elevations, calculated deflection of sheeting sections, all connections and
embedment depth.  The design must consider and provide supporting calculations for all stages
of construction.

If ground anchors are used, a load testing program must be submitted and reviewed by the
Department with the design submittal.  The Contractor’s designer must reference FHWA
Publication No. FHWA-IF-99-015 (Geotechnical Engineering Circular No. 4, Ground Anchors
and Anchored System) in the design and load testing program.  All ground anchors, regardless
of anchor type, must be load tested to meet a total unfactored tension force of 54 kips.  All
ground anchors and walers must be prestressed and locked off.  Ground anchors and walers
that cannot be prestressed to the required load and locked off cannot be used.

In the case of alterations to the design shown on the plans, ensure that the design is prepared
by the Contractor’s designer; and the designer is a Professional Engineer, licensed in the State
of Michigan.  Submit the design and supporting calculations to the Engineer for review and
approval by Amtrak not less than 45 calendar days prior to beginning of work.  Obtain the
Engineer’s approval of the steel sheet piling design prior to beginning installation.  The
Department will require 10 calendar days for each review cycle and revisions may be required
following each review.  No extension of time or additional compensation will be granted due to
delays in preparing the final working drawings, calculations and material specifications or
securing acceptance from the Department.  An exception may be granted for an extension of
time only in the case that the Department’s review of a submittal exceeded 10 calendar days
and if it can be shown that such a delay impacts the final project completion date.

Artesian conditions exist in the area. Do not install sheeting deeper than elevation 760.00.

e. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Steel Sheet Piling, Temp, Left in Place, Special  ........................................... Square Foot
Steel Sheet Piling, Temp, Special………………………………………………...Square Foot

Steel Sheet Piling, Temp, Left in Place, Special and Steel Sheet Piling, Temp, Special
quantities will be computed based on the area of required earth retention.  The vertical
dimension for computing areas will be the difference in ground elevation at the sheeting line or
the planned foundation excavation limit at the sheeting line, whichever is less.  Unless shown on
the plans, the lateral limits will be determined by the design.  When earth is retained on both
sides of the same steel sheet piling during different construction stages, the quantity will be
computed from the stage requiring the largest area of earth retention and not the sum of the
area of required earth retention for each stage.

All horizontal measurements will be made along the sheet piling alignment without allowance for
the structural shapes of the separate sections.
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Payment for lateral bracing (anchors, walers and associated components), their removal, and
their reinstallation where required, will not be paid for separately, but is included in payment for
Steel Sheet Piling, Temp, Left in Place, Special and Steel Sheet Piling, Temp, Special.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

DECORATIVE PANEL, FURNISH AND INSTALL
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a. Description.  This work consists of furnishing decorative panels including all anchors,
fasteners, equipment and labor to install decorative panels inside the box culvert. This work also
includeS coordinating with an artist for specific hole pattern and etching on the individual panels.

b. Materials.

1. Structural Steel Angle Connections. Furnish materials per subsections 906.04 and
906.08 of the Standard Specifications for Construction. Use Gr. 36 steel, galvanized.
Coat the panels in accordance with Section 707 of the Standard Specifications for
Construction. Color to be determined by Owner.

2. Decorative Panels. Furnish materials per subsections 906.04 and 906.08 of the
Standard Specifications for Construction. Use galvanized 11 gauge steel. Coat the
panels in accordance with Section 707 of the Standard Specifications for Construction.
Color to be determined by Owner. Provide flat panels with finished end pattern and
perforations as directed by the Owner (pattern and hole sizing to be determined by the
Owner). Example images of intent for these panels are included in this Special
Provision.

3. Adhesive Anchors. Use adhesive anchors from MDOT’s Qualified Products List.
4. Fasteners. Furnish materials per subsection 906.07 of the Standard Specifications for

Construction.

c. Submittals. Prepare complete working drawings of connection supports and fasteners to
support the panels. Coordinate with the Owner regarding hole pattern, sizing, and finish. Do not
begin working drawings until the panels are supplied to verify connection details.

Coordinate adhesive anchor holes within the box culvert with the box culvert manufacturer to
avoid conflict with steel reinforcement. Confirm rebar locations in culvert prior to fabricating
connection supports. Use a pachometer to mark reinforcement in culvert if other identifying
methods are not used.

Show proposed curb, lighting conduit, and fixtures on the working drawings to ensure no
conflicts. Ensure there is adequate room between the culvert wall and the panels for the proposed
lighting fixtures and conduit. Ensure connection supports do not conflict with proposed lighting
conduit or fixtures.

Connection supports must be concealed behind the decorative panel with only visibility being
through designed perforations in the panels.

d. Construction.  Take field measurements within the completed box culvert installed in the
field to verify location of connection supports and layout of decorative panels.

Locate rebar within the box culvert concrete using a pachometer prior to drilling holes for
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adhesive anchors connection supports. Do not cut rebar during drilling.

Coordinate connection supports and panel installation with the proposed lighting conduit and
fixtures.

Adjust the connections as necessary to provide a level and plumb decorative panel. Readjust
for any variation out of level greater than ¼-inch between adjoining panels. Readjust for any
variation out of plumb greater than 1/8-inch between adjoining panels.

e. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Decorative Panel, Install..……………………………………………………….……Lump Sum
Decorative Panel, Furn………………………………………………..……………………Dollar

Decorative Panel, Install includes all labor, materials and equipment to install the decorative
panels as shown on the plans, including the shop drawings and layout of the panels and
installation components. Decorative Panel, Furn will includes the panels, aesthetic treatment
applied to them, and coordinating with the Owner’s designer/artist. Art work design will be
provided by the owner to the Contractor’s fabricator for production.

Example images for intent of the product to be provided



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

TIMBER BRIDGE
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a. Description.  This work consists of furnishing materials for, and constructing a timber
bridge in accordance with Sections 709, 908, and 912 of the Standard Specifications for
Construction, the project plans and this special provision.

b. Materials.

1. Wood.  Provide wood members that are Coast Region Douglas Fir or Southern Yellow
Pine species.  Provide commercial grade lumber for beams, joists, blocking and deck panels
that are similar to 2400f-1.6E(MSR).  For all other members, provide lumber similar to 1200f-
1.2E(MSR).  All lumber sizes are nominal.  Provide lumber that is conditioned and pressure-
treated in accordance with the requirements of AWPA C2 with the preservative chemical used
meeting applicable EPA requirements. The use of waterborne chemicals will not be allowed.

Handrails and posts must be conditioned and pressure-treated with a clean preservative
such as pentachlorophenol.

Field cutting and drilling of wood members will not be allowed unless all cuts and field-
drilled holes are brush treated with a 5% pentachlorophenol solution or other approved field-
treatment. Creosote solutions will not be approved for field-treatment.

All wood members must have a smooth surface finish.

Manufacturer must submit a certificate attesting to compliance with preservative
specifications.

2. Hardware.  Provide hardware that is hot-dip galvanized and conforms to section 908.

Provide bolts, nuts, and washers used for assembly that conform to the requirements of
ASTM A 325 and are hot-dip galvanized in accordance with ASTM A 153 or are stainless
steel.

Provide steel plate brackets in accordance with ASTM A36 steel with hot-dip galvanized
coating conforming to the requirements of ASTM A 153.

Provide nails that are galvanized 60d (6”) spiral shank.

Provide all hardware and accessories required to properly and completely execute the
carpentry for this project, including, but not limited to: screws, bolts, nuts, washers, straps,
and similar items, whether specifically mentioned herein or not.

c. Construction.  Construction must conform to sections 709 and 912 of the Standard
Specifications for Construction except as described herein.
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Furnish all lumber and install making sure all carpentry work is plumb, level and true to line and
grade, and meets standard industry practices.  All railings and caps must be sanded smooth and
have rounded edges. Ensure all exposed edges are free from splinters and that sharp edges are
sanded smooth. Pre drill toe nailed and lumber ends to prevent splitting.  Nails must not protrude
through the backside of any member.

Timber bridge is to be built at the location shown on the plans.

The approaches and bridge surface must meet all American with Disabilities Act criteria.

The low chord of the bridge must not be below that shown on the plans.

Prepare shop drawings for review and approval by the Engineer prior to starting work.  The
Engineer will require up to 2 weeks for review of each shop drawing submission.

d. Measurement and Payment.  The completed work as described will be measured as a
lump sum and paid for at the contract unit price using the following pay items:

Contract Item (Pay Item) Pay Unit

Timber Bridge ...................................................................................................Lump Sum

Timber Bridge includes all labor, equipment and materials for developing shop drawings,
furnishing and installing the timber bridge, including all wood members, posts, railing, hardware
and fasteners, required to perform the completed work herein as described and shown on the
contract documents.  Miscellaneous metals and hardware will not be paid for separately, but will
be included in the payment for Timber Bridge.

Substructure concrete, reinforcement steel, excavation and backfill will be paid separately.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

MODULAR BLOCK WALL
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a. Description.  This work consists of the design, manufacture, furnishing and installation of
a gravity modular block wall as shown on the plans.  This work includes preparing a leveling pad
or base; erecting the wall; and placing backfill for the wall.  Complete this work in accordance with
the standard specifications, details shown on the plans, the wall system manufacturer’s
recommended installation procedures and this special provision.

Furnish modular block units by the manufacturer listed below and the specified finish. Alternate
suppliers and finish may be considered as an approved equal:

Recon Wall Systems
www.reconwalls.com
952-922-0027
24 to 84 inch Series
Northshore Granite

Design the modular block walls in accordance with the AASHTO LRFD Bridge Design
Specifications.

b. Submittals.  Submit shop drawings and calculations prepared and stamped by a
Professional Engineer licensed in the State of Michigan to the Engineer.  Allow up to 3 weeks for
review of the shop drawings.  No work can begin on the gravity modular block wall prior to
approval of the shop drawings.  Shop drawings must include:

1. The modular wall layout, height and typical wall sections. With positive connection
details between modular block units and caps.

2. Construction details; including requirements for block retention, foundation soils,
underdrains, and backfill aggregates.

Furnish the manufacturer’s recommended installation procedure and a sample of color and
texture to the Engineer for approval at the preconstruction meeting.

c. Materials.  Furnish materials meeting the following sections of the standard specifications:

Drainage Aggregate - Open-Graded Aggregate 34R ................................................... 902
Leveling Pad Aggregate - Dense-Graded Aggregate 21AA ......................................... 902
Underdrain .................................................................................................................. 909
Non-Woven Geotextile Separator ................................................................................ 910
Backfill, Structure, CIP ................................................................................................. 206
Limits of Excavation, FDN ........................................................................................... 206

Flowable fill will be as approved by the Engineer.
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Use modular wall and cap blocks in accordance with the following:

1. Ensure concrete meets Grade 4000 requirements in accordance with section 1004 of
the Standard Specifications for Construction and has 5.5 to 8.5 percent entrained air content.

2. Provide manufacturer’s test data certification, in accordance with the Materials Quality
Assurance Procedures Manual, documenting that the concrete materials meet Grade 4000
requirements.

3. Ensure the standard block units conform to the nominal dimensions as shown on the
plans unless otherwise approved by the Engineer.

4. Provide modular block cap with a smooth finish.

5. Provide water borne color surface coating in accordance with manufacturer's
recommendations. Obtain color from Owner prior to ordering.

Protect blocks from damage, chipping and soiling during delivery, storage and installation.  Store
block units off the ground on pallets, wood platforms or other approved method.  Do not use
blocks with chips, cracks, voids, discoloration or other visible defects.

d. Construction.  Erect the wall in accordance with the details shown on the plans,
manufacturer’s recommendations and the following:

1. Excavate to the line and grade shown on the plans, or as directed by the Engineer, for
construction of the leveling pad.  Prior to placing the leveling pad, the Engineer will determine
the suitability of the in situ soil.  Excavate unsuitable soils to the limits determined by the
Engineer and backfill in accordance with section 206 of the Standard Specifications for
Construction. Brace excavation as required to protect the existing gas main.

2. Construct leveling pad to the dimensions required by the modular block manufacturer.
Compact leveling pad to at least 95 percent of the maximum unit weight to provide a level,
firm surface on which to place the first course of blocks.  If a flowable fill leveling pad is
required, construct to the dimensions shown on plans.  Ensure flowable fill is completely cured
prior to placing the first course of blocks.

3. Place the first course of blocks in full contact with the prepared leveling pad and in
accordance with the manufacturer’s instructions.  Construct each course to grade for the entire
length of the wall.  If any course deviates from the grade more than 1 inch per 10 feet, remove
the entire course and reinstall.  All costs associated with this removal and reinstallation will be
at no cost to the contract.

4. Place the foundation underdrain as shown on the plans and in accordance with the
standard specifications.

5. Place non-woven geotextile separator against the backside of wall and backfill behind
the wall with drainage aggregate.  In addition, place non-woven geotextile separator between
drainage aggregate and structure backfill.  Remove damaged geotextile caused by the
Contractor’s operation and replace at no cost to the contract.  Place the drainage aggregate
a minimum of 1 foot wide behind the back of wall and extending vertically to an elevation 4
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inches below the top of wall.  Fill voids between and within block units with drainage aggregate
in accordance with manufacturer’s recommendations.

e. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Modular Block Wall ........................................................................................ Square Foot
Modular Block Wall, Cap…………………………………………………………………….Foot

Modular Block Wall will be measured in place, in square feet of wall face, from the top of the
leveling pad to the bottom of the wall cap.

Modular Block Wall, Cap will be measured in place, in linear feet of wall cap placed, measured
along the centerline of the wall cap.

Modular Block Wall and Modular Block Wall, Cap includes installation and furnishing all labor,
equipment and materials necessary to complete the work as described including all excavation,
bracing for excavation, backfill, and underdrain.

Excavation of unsuitable soils and backfill with suitable soils of this excavation will be paid for
separately.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

SHARED USE PATH, AGGREGATE, _ INCH, MODIFIED
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a. Description. Perform work in accordance with sections 302 and 806, Aggregate Base
Courses and Shared use Paths, of the Standard Specifications for Construction except as herein
provided.

b. Materials.  Furnish aggregate materials meeting the requirements as specified in section
902 of the Specifications for Construction, Table 902-1 and 902-2 for 21AA dense-graded
aggregate. Do not use MDOT 21AA Limestone.

c. Construction.  Construct the Aggregate Base Course in accordance with sections 302.03
and 806.03 of the Standard Specifications for Construction.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract price using the following pay item:

Pay Item Pay Unit
Shared use Path, Aggregate, __ inch, Modified ............................................. Square Yard
Shared use Path, Aggregate, Tunnel...……………………………………………..Cubic Yard

Shared use Path, Aggregate, __ inch, Modified and Shared use Path, Aggregate, Tunnel will
be measured in place based upon the average length and width measurements as determined in
the field by the Engineer.  The contract unit price includes full for all labor, materials, and
equipment necessary to construct the aggregate base in accordance with the plan details.
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SPECIAL PROVISION
FOR

SHARED USE PATH, CONC, _ INCH
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a. Description. Perform work in accordance with sections 602 and 806, Concrete Pavement
Construction and Shared use Paths, of the Standard Specifications for Construction except as
herein provided.

b. Materials.  Furnish concrete pavement materials in accordance with sections 602.02 and
806.02 of the Standard Specifications for Construction. Provide Concrete Grade 3500 for all
Shared use Paths.

Furnish epoxy coated reinforcement steel for the integral curb detail in accordance with
Section 706 and Section 905 of the Standard Specifications for Construction.

c. Construction.  Construct the Shared use Path in accordance with sections 602.03 and
806.03 of the Standard Specifications for Construction and as detailed in the drawings.

Place concrete to a depth indicated on the plans.

Space transverse plane-of-weakness joints at 10-foot intervals unless otherwise shown on
the plans.  Space full-depth transverse expansion joints at 200-foot intervals but not within the
decorative tunnel section at the proposed tunnel. Provide joints as shown on the plans within the
tunnel section.

Tooled transverse and longitudinal joints are not permitted except within the decorative tunnel
section. Saw cut transverse and longitudinal joints outside of the decorative tunnel section.

Construct pathway joints and finish the surface within the decorative tunnel section in
accordance with the plan details. Provide means for finishing concrete as shown or stage pours
such that access is maintained to finish as shown.

Coordinate joint layout with decorative panel locations. Provide joints that line up with the
joints in the decorative panels.

Coordinate joint layout and finish with slotted drain locations.

Form the integral curb after the pathway concrete has cured. Provide a thin bond breaker
between the culvert wall and the back of curb.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract price using the following pay item:

Pay Item Pay Unit
Shared use Path, Concrete, _ inch ................................................................ Square Yard
Shared use Path, Concrete, _ inch, Decorative…………………………………Square Yard
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Shared use Path, Conc, __ inch and Shared use Path, Conc, __ inch, Decorative will be
measured in place by area in square yards based upon the average length and width
measurements as determined in the field by the Engineer and will be paid based on the required
thickness in inches.  The contract unit price includes payment in full for all labor, materials, and
equipment necessary to construct the concrete pavement path in accordance with the plan details
including the decorative finish, integral curb, and epoxy coated reinforcement within the
decorative tunnel section.
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SPECIAL PROVISION
FOR

SHARED USE PATH, GRADING, MODIFIED
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a. Description. Perform work in accordance with sections 806 Shared use Paths, of the
Standard Specifications for Construction except as herein provided.

This work consists of all labor, materials, and equipment necessary to perform excavation, stump
removal, ditching, swales, wall backfill, embankment and grading required for trail construction as
well as proof rolling to verify the uniformity of support and to identify unstable areas which might
require repairing, undercutting and replacement.  Complete this work at locations as shown on
the plans and in accordance with typical cross sections or as directed by the Engineer.

b. Materials.  Furnish materials that meet the requirements specified in the Standard
Specifications for Construction.

c. Construction.  Complete work in accordance with section 806 of the Standard
Specifications for Construction and as modified herein.

Utilize this Contract Item for mainline pathway as well as sidewalk ramps and driveways.

Clear and remove all brush, debris, stumps, and all trees less than six (6) inches DBH as shown
on the plans or as directed by the Engineer. Prune trees as necessary to allow construction
equipment to traverse the alignment without damaging tree limbs.

Cut any tree roots that interfere with pathway construction and apply sealer to cutoff root ends
greater than 3-inches in diameter. Sawcut tree roots 2-feet outside the proposed edge of
pavement as shown in the plans.  Root cutting shall only be performed with Engineer approval
following a walkthrough with the Engineer.

Remove or grind all stumps within the grading limits. Remove stumps within a 1:1 influence of
any pavement. Grind stumps within the grading limits, but outside the 1:1 influence of pavement
down to 3-inches below grade.

Strip and stockpile topsoil for future use.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract price using the following pay item:

Pay Item Pay Unit
Shared use Path, Grading, Modified ...........................................................................Foot

The Engineer will measure Shared use Path, Grading, Modified in place, along the centerline
of the path, and within the limits shown on the plans.  The unit price for Shared use Path,
Grading, Modified includes the cost of the following:
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1. Required brushing and tree trimming and removing and disposing of excess material,
including removal of stumps within the grading limits;

2. Miscellaneous concrete removal including concretes pads, concrete footings and concrete
bumper blocks.

3. Stripping and salvaging of topsoil layer where present;

4. Excavation including transporting excavated material to fill sections, stockpiling, haul-off
and disposal of excess material;

5. Grading for ditching, swales, and drainage features;

6. Providing embankment through project excavated material or imported fill materials;

7. Compacting the grade per the requirements and as directed by the Engineer;

8. Grading for sidewalk and curb ramps;

9. Fine grading of constructed grades or existing ground that requires no further shaping
than the removal of the root mat or vegetative cover; and

10. Earthwork associated with Modular Block Retaining Wall construction, outside of the
finished grade shown in the drawings, is included in Modular Block Wall items of work.

Excavation in areas requiring retaining walls, culverts, or storm sewers as shown on the plans or
as directed by the Engineer will be paid for in other items.

Screening and placing salvaged topsoil will be paid for separately as Turf Establishment,
Performance.

All other miscellaneous excavation and embankment within rights-of-way or designated easement
areas will be included in the pay item Shared Use Path, Grading, Modified and will not be paid
for separately.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

FENCE, RUSTIC SPLIT RAIL (2 RAIL)

BBT:CED 1 of 2 3/8/24

a. Description.  This work consists of furnishing and installing rustic split rail fence at the
locations shown on the plans, in accordance with section 808 of the Standard Specifications for
Construction and as directed by the Engineer.

b. Materials.  Posts and rails must be Western Red Cedar (Thuja plicata), Northeastern
White Cedar (Thuja occidentalis), Black Locust (Robinia pseudoacacia) or approved equal and
commercially available.  Both the posts and the rails may vary considerably in width and thickness
with specified dimensions being average and approximate only.

All longitudinal splitting must be by axe, froe or wedge.  Cut, torn or rough grain will not be
classified as defects.  All knots must not exceed 1/2 inch and must be firmly in place.

Spiral grain must not exceed 1/4 twist in length.  Kinks, bends or sweeps must not exceed the
narrowest dimension from a straight line from center to center.

Outer bark, sap rot, char and other unsightly discolorations will not be permitted, but limited heart
rot in streaks and pockets as well as rusty colorations due to normal weathering and seasoning
will be permitted.  Scars, wounds, splits or seasoning checks must not exceed 1/4 depth of area
affected.

Gravel material placed below posts will be dense-graded aggregate Class 22A.  Backfill material
for the posts will be sound earth or as approved by the Engineer.

1. Post and Rail Specifications.  Posts must measure 4 inches by 5 inches by 6 feet in
length.  The girth when measured between the two mortise openings must be at least 18
inches.

The distance from the top of the post to the first mortise opening must be 6 inches and the
distance, center to center, between the mortise openings must be 14 to 16 inches.  The
mortise opening of end and corner posts must be 1¾ inches wide and approximately 4½
inches in length.  End and corner posts will be required at the appropriate locations.

Rails will measure 2 inches by 4 inches by 8 to 10 feet in length with a minimum girth of 12
inches.  Tenon area must be 3 inches in length by 1½ inches in thickness and 3½ inches in
width ±1/2 inch.  The bottom of the lower rail must be no more than 1 foot above the existing
ground.

c. Construction.  Place posts in 12 inch diameter holes 30 inches deep.  Prior to installing
post, place 6 inches of 22A aggregate in the bottom of the post hole and compacted in place.
Plumb and level posts, install rails and backfill with approved soil and compact in place as directed
by the Engineer.
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d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Fence, Rustic Split Rail ..............................................................................................Foot

Fence, Rustic Split Rail includes all labor, equipment and materials necessary to furnish and
install the item as described.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

FENCE, CHAIN LINK, SPECIAL

BBT:CED 1 of 1 3/7/24

a. Description.  This work consists of furnishing and erecting a polyvinyl chloride (PVC)
coated steel chain link fence and gate at the locations shown on the plans.

b. Materials.  Provide galvanized fencing materials that are coated in PVC in accordance
with subsection 907.04 of the Standard Specifications for Construction and Amtrak Standard
Structures Plan SP3003 with the following exceptions and additions:

1. Fabric.  The core must be at least 0.148 inches in diameter.  PVC coated steel chain
link fence fabric must meet ASTM F 668 Class 2b.  Class 2b designation consists of PVC
coated fused and adhered to zinc coated steel wire.

2. Fence posts.  The thickness of the PVC coating must be 10-14 mils applied by fusion
bonding.

3. The color of the PVC coating must be black, and in accordance with ASTM F 934.

Provide a General Certification that the materials provided meet the requirements stated above.
The Department will conduct acceptance testing per subsection 907.02 of the Standard
Specifications for Construction.

c. Construction.  Construct chain link fence in accordance with subsection 808.03 of the
Standard Specifications for Construction.

Submit 6 complete sets of manufacturer’s shop drawings for approval to the Engineer a
minimum of fourteen (14) calendar days prior to fabrication of the materials.  Do not fabricate
any materials prior to receiving approval from the Engineer.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Fence, Chain Link, __ inch, Special ............................................................................Foot
Fence Gate, 14 foot, for 72 inch Chain Link Fence, Special……………………………Each

Fence, Chain Link, __ inch, Special and Fence Gate, 14 foot, for 72 inch Chain Link Fence,
Special will be measured in place and includes furnishing and installing posts, braces, fabric
and hardware. Construction and material for the concrete fence post footings will not be paid for
separately, but will be included in Fence, Chain Link, __ inch, Special and Fence Gate, 14
foot, for 72 inch Chain Link Fence, Special.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

FENCE, PROTECTIVE, SPECIAL

BBT:CED 1 of 1 3/8/24

a. Description.  This work consists of furnishing and installing protective fencing
horizontally in the areas shown on the plans.

b. Materials.  Provide protective fencing material in accordance with subsection 907.06 of
the Standard Specifications for Construction with the following exceptions and additions:

1. Provide protective fence material in new condition.

2. Wood posts are not required for this type of installation.

c. Construction.  Install protective fence horizontally in the areas shown on the plans. The
fence is intended to act as a protective barrier to warn future excavations from extending below
it. Install protective fence such that the edges of each roll of fence are touching. Use soil
anchors to hold the fencing in place while backfill and embankment are placed.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Fence, Protective, Special ............................................................................. Square Foot

Fence, Protective, Special will be measured in place and includes furnishing and installing the
protective fence material and soil anchors. Backfill and embankment will be paid for separately.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

ORNAMENTAL ALUMINUM FENCE, __ INCH

BBT:CED         1 of 2                     3/8/24

 a. Description. This work consists of furnishing and installing an ornamental aluminum
fence at the locations specified in the contract plans.

b. Materials. Provide style, UAB-200 Flat-Top Flush, as manufactured by Ultra Aluminum
Mfg., Inc. or Echelon Majestic 3-Rail, as manufactured by Ameristar or equivalent.  Provide
fence components of industrial weight extruded 6005-T5-alloy aluminum and the meets the
following:

Components Dimension/Feature

Pickets 1” sq. x 0.062” thick

Rails:   Top Walls
            Side Walls

1-5/8” x 0.070” thick
1-5/8” x 0.100” thick
Three (3) per section

Standard Posts (End & Line Posts) 2-½” sq x 0.100” thick

Spacing Between Pickets 4”

Post Spacing See Plan Details

Color Gloss Black

Finish Powder Coated

Depth of Concrete Footings for Posts 3’ w/ 3” bottom clearance

 For posts mounted to concrete walls, see base plate details on the plans. Use anchor bolt
material in accordance with subsection 908.14.D of the Standard Specifications for
Construction. Steel base plates must conform to subsection 906.04.A of the Standard
Specifications for Construction.

 Assemble fence sections with stainless steel, corrosion resistant screws, with the screw
heads painted to match the finish of the fence.

 Provide concrete fence post foundations that conform to Section 808 of the Standard
Specifications for Construction.

 c. Construction. Construct the Ornamental Aluminum Fence in conformance with
subsection 808.03 of the Standard Specifications for Construction and as directed by the
manufacturer.

Place fence posts, both end and line, in concrete footings to the dimensions listed above.
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Place the grounding cable in a non-metallic conduit from end post connection to the ground rod
connection. Secure the conduit to the structure using expansion bolts or adhesive anchored
bolts with galvanized metal strips, as approved by the Engineer.

Protect components and assemblies from damage during shipping and handling in accordance
with the manufacturer’s recommendations. Repair any painted surface that has been damaged
during shipping or assembly per the manufacturer’s recommendations to the satisfaction of the
Engineer. If satisfactory repairs cannot be made, replace damaged components. All costs
associated with repairing and replacing damaged components will be covered by the
Contractor.

d. Submittals.  Electronically submit working drawings to the Engineer for review and
approval at least 20 calendar days prior to fabrication.  Working drawings must include details of
fabrication, installation including, but not limited to: plan views, elevation views, section views,
component details, hardware and fittings details, galvanization and coating details.  Submit
representative samples of coated fence components to the Engineer for review and approval
not less than 30 calendar days prior to working drawing submittal.  In addition, electronically
submit the following information to the Engineer for approval not less than 30 calendar days
prior to working drawing submittal:

1. Name, location and contact information where powder coating of fence will be
performed.

2. Quality Control (QC) programs established and followed by the firm performing
powder coating operations.

3. Powder coating plan, including identification of the powder coating materials
used (and manufacturer), specific cleaning, surface preparation, pre-heating, powder
coating application, curing, shop and field coating repair, handling and storage
processes.

4. Product data and material safety data sheets (MSDS) for all powder coating and coating repair
materials.

e. Measurement and Payment. The completed work as described, will be measured
and paid for at the contract unit price using the following pay item:

 Contract  Item  (Pay  Item)                 Pay  Unit

Ornamental Aluminum Fence, __ inch……………………………………………….Foot

 Ornamental Aluminum Fence, __ inch will be measured and paid for at the contract
unit price for each foot of fence installed.  The price includes all labor, materials and other
appurtenances for furnishing and installing the Ornamental Aluminum Fence, __inch
complete and in place as described herein and includes furnishing and installing posts, rails,
pickets, hardware, and adhesive anchors.  Construction and material for the concrete fence
post footings will not be paid for separately, but will be included in Ornamental Aluminum
Fence, __ inch.
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
TEMPORARY PEDESTRIAN TYPE II BARRICADE 

 
COS:CRB 1 of 2 APPR:CAL:CT:03-01-21 

APPR:FHWA:03-08-21 
 

a. Description.  This work consists of delivering, installing, maintaining, relocating, and 
removing a temporary pedestrian Type II barricade section as identified in the proposal or on the 
plans.  Use temporary pedestrian Type II barricades to close non-motorized facilities including 
sidewalks, bicycle paths, pedestrian paths, and shared use paths that are not part of the roadway.  
One pedestrian Type II barricade is defined as a barricade section at least 43 inches wide, 
including all supports, ballast, and hardware. 
 

b. Materials.  Provide a temporary pedestrian Type II barricade that meets the requirements 
of National Cooperative Highway Research Program Report 350 (NCHRP 350) or Manual for 
Assessing Safety Hardware (MASH), in addition to meeting the following requirements: 
 

1. Provide barricade sections at least 43 inches wide, designed to interconnect to ensure 
a continuous accessible tactile barrier.  Ensure the connection includes provisions to 
accommodate non-linear alignment as well as variations in elevation at the installation area. 

 
2. Ensure the top surface of the barricade is designed to function as a hand-trailing edge 

and has a height between 32 and 38 inches.  Ensure the lower edge of the barricade is no 
more than 2 inches above the surface of the non-motorized facility.  Ensure the top edge of 
the bottom rail of the barricade is a minimum of 8 inches above the surface of the non-
motorized facility.  The barricade may have a solid continuous face.  Finally, all features on 
the front face of the barricade (the face in contact with pedestrians) must share a common 
vertical plane. 

 
3. Equip both sides of the barricade with bands of alternating 6-inch wide orange and 

white vertical stripes of reflective sheeting.  Two bands of sheeting 6 inches tall and a minimum 
of 36 inches long containing at least two orange and two white stripes each are required.  One 
band placed near the top and one near the bottom if the barricade section has a solid face.  If 
the barricade consists of two rails, affix one band of sheeting to each rail.  Ensure the stripes 
of reflective sheeting are aligned vertically.  Ensure this sheeting meets or exceeds the 
requirements of ASTM D4956, Type IV sheeting. 

 
c. Construction.  Construct the temporary pedestrian Type II barricade in accordance with 

the manufacturer’s recommendations, MMUTCD, the plans, and the following requirements: 
 

1. Install the barricade as shown on the plans and as directed by the Engineer.  
Interconnect all barricade sections using hinge components, if necessary, to ensure a 
continuous detectable edge for the entire installation.  Ensure the barricade is ballasted in 
accordance with the manufacturer’s recommendations to ensure stability during wind events 
and contact with pedestrians. 
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2. When the barricade is installed near motor vehicle traffic, ensure reflective sheeting is 
visible to motorists. 

 
3. When temporary pedestrian Type II barricades are used to close a non-motorized 

facility, ensure a sufficient number of barricade sections are used to block the entire width of 
the facility.  The barricade may extend outside the edge of the non-motorized facility but must 
not be less than the full width of the facility. 

 
4. If sections of multiple-colored barriers are used (i.e. safety orange and white) install 

the sections such that the colors alternate to increase conspicuity. 
 

5. Ensure temporary pedestrian Type II barricades are not used to close a motor vehicle 
facility.  Ensure these barricades are not used to guide pedestrian traffic on a motor vehicle 
facility in the presence of active traffic.  This prohibition includes bicycle/shared use lanes or 
shoulders in the presence of active traffic. 

 
d. Measurement and Payment.  The completed work, as described, will be measured and 

paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pedestrian Type II Barricade, Temp .......................................................................... Each 
 
Pedestrian Type II Barricade, Temp, includes delivering, installing, maintaining, relocating, and 
removing one barricade section that is at least 43 inches wide.  Additional payment will not be 
made if wider sections are provided.  Payment will be made on delivery for the quantity delivered 
to the project site, up to planned quantity.  Any amount delivered exceeding plan quantity will not 
be paid unless approved by the Engineer.  This includes all rails, supports, ballast, hinge points, 
reflective sheeting, and miscellaneous hardware needed to install and maintain a barricade 
section. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
TEMPORARY PEDESTRIAN TYPE II CHANNELIZER 

 
COS:CRB 1 of 2 APPR:CAL:CT:02-05-21 

FHWA:APPR:02-17-21 
 

a. Description.  This work consists of delivering, installing, maintaining, relocating, and 
removing temporary pedestrian channelizers as identified in the proposal or on the plans.  Use 
temporary pedestrian channelizers to guide pedestrians along a temporary non-motorized facility, 
and to create separation of pedestrians from construction areas near existing facilities.  Replace 
damaged temporary pedestrian Type II channelizers as directed by the Engineer. 
 

b. Materials.  Provide a temporary pedestrian channelizer that is crashworthy in accordance 
with the National Cooperative Highway Research Program Report 350 (NCHRP 350) or Manual 
for Assessing Safety Hardware (MASH), in addition to meeting the following requirements: 
 

1. Ensure the channelizer is designed to interconnect to maintain continuous delineation 
along the entire installation.  This includes provisions to accommodate non-linear alignment 
as well as variations in elevation. 

 
2. Ensure the top surface of the channelizer is designed to function as a hand-trailing 

edge and have a height between 32 and 38 inches.  Ensure this top surface is designed to 
have a 2 inch horizontal gap between the top edge and the support (if so equipped), to allow 
for continuous hand-trailing without obstructions.  Ensure the lower edge of the channelizer is 
no more than 2 inches above the surface of the non-motorized facility.  Ensure the top edge 
of the bottom rail of the channelizer is a minimum of 8 inches above the surface of the non-
motorized facility or the channelizer may have a solid continuous face.  Finally, all features on 
the front face of the channelizers (the face in contact with pedestrians) must share a common 
vertical plane. 

 
3. Equip both sides of the channelizer with bands of alternating 6-inch wide orange and 

white vertical stripes of reflective sheeting.  Two bands of sheeting 6 inches tall and a minimum 
of 36 inches long containing at least two orange and two white stripes each are required.  One 
band placed near the top and one near the bottom if the channelizer section has a solid face.  
If the channelizer consists of two rails, affix one band of sheeting to each rail.  Ensure the 
stripes of reflective sheeting are aligned vertically.  Ensure this sheeting meets or exceeds 
the requirements of ASTM D4956, Type IV sheeting. 

 
c. Construction.  Deploy the temporary pedestrian Type II channelizer in accordance with 

the manufacturer’s recommendations, the MMUTCD, the plans, and the following requirements: 
 

1. Install the channelizer as shown on the plans and as directed by the Engineer.  
Interconnect all channelizers using hinge components if necessary, to ensure a continuous 
detectable edge for the entire installation.  Ensure the channelizers are ballasted in 
accordance with the manufacturer’s recommendations to ensure stability during wind events 
and contact with pedestrians. 
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2. When the channelizers are installed near motor vehicle traffic, ensure reflective 

sheeting is visible to motorists providing appropriate delineation for the pedestrian path. 
 

3. If sections of multiple-colored barriers are used (i.e safety orange and white), install 
the sections such that the colors alternate to increase conspicuity. 

 
4. Ensure temporary pedestrian Type II channelizers are not used to guide pedestrian 

traffic on a motor vehicle facility in the presence of active traffic.  This prohibition includes 
bicycle/shared use lanes or shoulders in the presence of active traffic.  Ensure temporary 
pedestrian channelizers are not used to channelize motor vehicle traffic, or separate motor 
vehicle and pedestrian traffic. 

 
d. Measurement and Payment. The completed work, as described, will be measured and 

paid for at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Pedestrian Type II Channelizer, Temp........................................................................ Foot 
 
Pedestrian Type II Channelizer, Temp includes delivering, installing, maintaining, relocating and 
removing rails or wall sections, supports, ballast, and hinge points at the locations shown on the 
plans.  Payment will be made on delivery for the quantity delivered to the project site, up to 
planned quantity.  Any amount delivered exceeding plan quantity will not be paid unless approved 
by the Engineer.  This includes all rails or wall sections, supports, ballast, hinge points, and 
miscellaneous hardware needed to construct the channelizer or system of channelizers. 



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

RIPRAP, COBBLESTONE
CHECK DAM, COBBLESTONE

BBT:CED 1 of 2 4/2/24

a. Description.  This work consists of installing heavy geotextile fabric and furnishing and
placing fieldstone riprap for aprons, permanent check dams, and level spreaders as detailed on
the plans.  All work must be done in accordance with section 813 of the Michigan Department of
Transportation (MDOT) 2020 Standard Specifications for Construction except where noted in this
special provision and as directed by the Engineer.

b. Materials.  Use stone for riprap that is washed, uncrushed, rounded cobblestone.
Acceptance will be based on visual inspection of riprap in-place by the Engineer, in accordance
with gradation requirements specified in Table 1.

Table 1:  Individual Stone Gradation Requirements
for Riprap, Cobblestone

Least Dimension, inches Percent Smaller Than
24 100
20 85
16 50
8 15

Provide non-woven geotextile fabric meeting the requirements for pay item Geotextile, Separator,
Non-Woven as specified in section 910 of the MDOT Standard Specifications.  Furnish test data
certification from the manufacturer on the specific product intended for use prior to installation.

c. Construction.  Excavate existing material to the limits shown on the plans prior to placing
heavy geotextile fabric and riprap.  Place geotextile fabric on the prepared grades in accordance
subsection 910.03.B of the MDOT Standard Specifications.  Place riprap in accordance with
subsection 813.03 of the MDOT Standard Specifications, on prepared grades to the elevations,
thickness, and lateral limits as shown on the plans.  Ensure that the installation of the riprap does
not damage the geotextile fabric.  Remove and replace all damaged geotextile fabric at no cost
to the Department.

Start placement of riprap at the toe and proceed up the slope, with each stone firmly embedded
into the slope and against the adjoining stones.  Construct the riprap to minimize voids.  If placed
riprap contains large voids, the Engineer may direct the Contractor to place additional stones of
smaller sizes to fill the voids.  The finished surface of the riprap must present a tight, even surface.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:
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Pay Item Pay Unit
Riprap, Cobblestone ....................................................................................... Square Yard
Check Dam, Cobblestone ............................................................................................Foot

Riprap, Cobblestone includes furnishing all labor, equipment, and materials necessary to
clear and prepare grades, excavate and dispose of surplus materials, furnish and place geotextile
fabric, and to place the stone, in accordance with the plans and this special provision.

Check Dam, Cobblestone includes furnishing all labor, equipment, and materials necessary
to clear and prepare grades, excavate, and dispose of surplus materials, furnish and place
geotextile fabric, place the stone in accordance the plan details and with this special provision.
This pay item includes removal of cobblestone check dams if directed by the Engineer.
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MICHIGAN
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

LIVE STAKING

RSD:JRN 1 of 3 APPR:JLB:DWS:12-08-20

a. Description.  This work consists of furnishing and installing live stakes in accordance with
the plans and as directed by the Engineer in consultation with the MDOT Region Resource
Analyst/Specialist.  Work includes providing all labor and materials necessary to install the live
stake cuttings.

Prior to installing any plant material, the Engineer will schedule an onsite meeting with the planting
contractor and the MDOT Region Resource Analyst/Specialist.

Ensure the location of live stake types and spacing are as indicated below and as shown on the
plans and are field reviewed by the Engineer in consultation with the MDOT Region Resource
Analyst/Specialist prior to any planting activities.

b. Materials.

1. Live Stakes.  Live stakes must be 1 inch to 2 inches in diameter and 2-6 feet in length
depending upon site conditions to allow for 2/3 of the total stake length to be installed below
the soil line.  Use the following species and quantities for this project:

Cephalanthus Occidnentalis (Buttonbush) ................................ 70 Each
Cornus Amomum (Silky Dogwood) ........................................... 70 Each
Cornus Sericea (Red Osier Dogwood) ...................................... 70 Each
Physocarpus Opulifolius (Ninebark) .......................................... 70 Each
Salix Discolor (Pussy Willow) .................................................... 70 Each
Salix Sericea (Silky Willow) ....................................................... 70 Each
Sambucus Canadensis (Elderberry) ......................................... 70 Each
Viburnum Dentatum (Arrowwood) ............................................. 70 Each

Ensure plant material is from within the Michigan’s physiographic eco-region and plant
hardiness zone.  Provide a source list for the live stakes to the Engineer at the preconstruction
meeting.  Once the source list has been approved, coordinate live stake delivery, inspection,
and installation with the Region Resource Analyst/Specialist.

Supply live stakes tagged by the supplier and bundled by species.  Ensure stakes are dormant
at the time of harvest and planting.  Provide supplier certification of the harvest location and
harvest date.

2. Rooting Compound.  Use a rooting compound to ensure root production on live stakes
by supplying essential hormones needed for accelerated root development.

c. Construction.
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1. Seasonal Limitations.  Plant live stakes between November 15th and April 15th during
the dormancy period.

2. Preparation of Live Stakes.  Ensure the basal ends of the stakes are cleanly cut at a
45 degree angle or point to facilitate easy insertion into the soil.  The top should be cut square
or blunt 90 degree angle for tamping.  Ensure all limbs and side branches are cleanly removed
prior to installation with the bark intact.

3. Timing.  Install live stakes within 5 days of cutting.  Keep cuttings moist at all times.
Outside storage locations should be continually shaded and protected from wind and direct
sunlight.  Soak live stakes in water a minimum of 24 hours prior to installation.  Ensure stakes
are planted the same day they are removed from water.  Improper preparation, storage or
handling of the live stakes will be cause for rejection.

4. Spacing.  Stakes will be spaced approximately 3 feet on center.  Final spacing and
locations will be determined on site prior to installation.

5. Installation.  For stakes located in the riprap areas use an iron stake or bar no larger
than the diameter of the live stakes to make a pilot hole between the riprap.  Prior to
placement, use a rooting compound on stake end and follow manufacturer’s instructions.
Tamp live stakes perpendicular into the finished bank slope with a dead blow hammer, with
leaf buds oriented in an upward direction.  Tamp stakes until approximately 2/3 of the stake
length is within the soil below the riprap.  Ensure a minimum of 2 live buds are exposed above
the riprap.  For stakes located outside the riprap areas tamp the soil around the stake and
pack firmly after installation.  Be careful not to damage the buds, strip the bark, or split the
stake during installation.  Ensure any stakes that are damaged during installation or are
installed improperly are removed and replaced at no additional cost to the contract.

6. Watering and Cultivating.  Watering and Cultivating as described in subsection 815.03
of the Standard Specifications for Construction will be waived for live staking.

7. Period of Establishment.  The period of establishment as described in subsection
815.03.K applies to all live stakes for the first growing season only.  Replace unacceptable
stakes the following year before April 15th.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for in accordance with section 815 of the Standard Specifications for Construction using the
following pay item:

Pay Item Pay Unit

Live Staking ................................................................................................... Square yard

Live Staking includes all site preparation, labor, equipment and materials required to complete
the work, including proper storage of all plant material, as specified herein and as detailed on the
plans.
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CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

SEWER, PVC, 6 INCH, TRENCH DETAIL B

BBT:CED 1 of 1 4/2/24

a. Description.  This work consists of providing all labor, equipment, and materials for
furnishing and installing polyvinyl chloride (PVC) drainage pipe at the locations and elevations
shown on the plans.

b. Materials. Smooth-Wall Schedule 40 PVC Conduit. Provide smooth-wall PVC conduit,
fittings, and accessories manufactured from PVC meeting the requirements of ASTM D1784 and
the applicable NEMA TC2 and UL 651 requirements.

c. Construction.  Perform trench construction using methods that meet the health and safety
requirements specified in subsection 104.07 of the Standard Specifications for Construction.

Excavate the trench as shown on the plans or as determined by the Engineer. Construct the
trench width to at least the minimum width shown in the MDOT Standard Plan R-83 series and wide
enough to provide free working space and allow compaction of the backfill around the pipe. Shape
the bottom of the trench to support the pipe uniformly. Place bedding using uncompacted granular
material Class IIIA to the required elevation.

Where unstable soil conditions or obstructions other than rock require excavation of the trench
below the elevation detailed on the plans, undercut, backfill, and compact the trench as directed by
the Engineer. Use 6A, 17A, 34R, or 46G aggregate as backfill material for undercutting due to
unstable soil conditions. Use 34R aggregate for bedding material instead of granular material Class
IIIA. Place the backfill up to 4 inches below the proposed bottom of the pipe.

During sewer construction, maintain and protect existing live utilities. Minimize service
interruptions and coordinate with the local municipality or utility company. Immediately repair or
replace utilities interrupted during sewer construction as directed by the Engineer.

Backfill in accordance with subsection 401.03.D of the Standard Specifications for Construction.

Take possession and dispose of surplus material in accordance with subsection 205.03.P of the
Standard Specifications for Construction.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Sewer, PVC, 6 inch, Tr Det B .....................................................................................Foot

Sewer, PVC, 6 inch, Tr Det B will be measured in place from center to center of manholes, catch
basins, or inlets. The unit price for Sewer, PVC, 6 inch, Tr Det B includes the cost of excavation
and backfill.



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

TURF ESTABLISHMENT, PERFORMANCE

BBT:CED 1 of 6 3/12/24

a. Description. For the work identified in this special provision paid for by the pay item Turf
Establishment, Performance only, delete section 816 of the Standard Specifications for
Construction and replace it with this special provision.  The Contractor is responsible for the
performance and quality of turf growth in the areas indicated on the plans and as identified by the
Engineer.  Comply with all local, state, and federal laws when completing this work.

Establish a durable, permanent, weed-free, mature, perennial turf.  The work consists of
fundamental turf work, including but not limited to topsoiling, seeding, mulching, erosion control,
maintenance, watering, and repair of turf as described herein during the life of the contract and
during the life of any supplemental performance bond which may ensue.

Choose and implement proven turf establishment industry practices; provide all necessary labor
and equipment; select and provide all turf establishment materials; and control erosion and any
subsequent sedimentation at all times.

Perform a site analysis, interpret the results and implement a turf establishment program to
ensure compliance with this specification.  The site analysis must take into consideration topsoil
needs, fertilizer and pH requirements, seed mix, existing and future soil moisture levels, slopes
and grades, required erosion control items and devices, maintenance requirements, local highway
snow removal and deicing practices, and any other characteristics that influence and affect turf
establishment.

Subsection 107.11 of the Standard Specifications for Construction is revised relative to the
Contractor’s responsibility for the repair of turf establishment work as follows.  The Contractor is
responsible, at no additional cost to the contract, for the repair of turf establishment work
occasioned by storm events up to 3 inches of rain in a 24 hour period as documented by local
meteorological data submitted to the Engineer for review and approval.  All other portions of
subsection 107.11 remain unchanged.

1. Contractor Turf Establishment Experience Requirements.  Ensure weed control is done
by a commercial herbicide applicator, licensed by the State of Michigan and certified by
the Michigan Department of Agriculture (MDA) in the appropriate category to apply
herbicides.  Use application procedures and materials according to federal, state and local
regulations.  Use of restricted use chemicals is prohibited.  Provide appropriate
documentation and secure approval from the Engineer before application of herbicides.

At least 10 work days prior to start of turf establishment, provide documentation to the
Engineer, from the Contractor performing the turf establishment work, that they meet one
or both of the following requirements.

A. At least one person employed by the Contractor performing the turf establishment
work and assigned to the job site has a degree or certificate in Turf Management,
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Horticulture, or a related field.

B. At least one person employed by the Contractor performing the turf establishment
work and assigned to the job site has at least five (5) years of experience in turf
establishment and native plantings.

b. Materials.  Provide topsoil, seed, mulch, pesticide, herbicide, mulch blankets and any
other unique erosion control materials as necessary to fulfill this specification, as detailed on the
plans.  Use additional materials, as necessary, to meet the standards set forth for turf
establishment in this special provision.  The use of sod on the project requires the prior approval
of the Engineer and if approved, may be used at limited site locations only.

Selection of all materials is the responsibility of the Contractor with the following minimum
conditions.

1. Soil.  Provide furnished or salvaged topsoil, which may be blended compost, that will
support vigorous growth.  Ensure topsoil is humus bearing and placed at least 4 inches
deep.  Ensure it is free of stones larger than 1/2 inch (2 inches on freeway projects) in
diameter and other debris.  Trim and grade the finished slope in accordance with
subsection 205.03.N of the Standard Specifications for Construction.

2. Native Seed Mixes (Roadside and Shade).  Native seed shall be obtained from sources
within the same EPA Level III Ecoregion, or the next adjacent Ecoregion, preferably to the
west or east.  For more information, see the EPA website at:
http://www.epa.gov/wed/pages/ecoregions/leveliii.htm

a. Utilize the seeding mixes listed below or an approved equal. Ensure seed is less
than 1 year old and stored as recommended by the supplier. Provide
documentation regarding the supplier’s source with location, quantity, purity, and
mix proportions to the Engineer at least 30 calendar days before application of
seed mixture.

i. Mesic Woodland Mix:  Mesic Woodland Mix: Prepared by Native
Connections, Kalamazoo, MI, phone (269) 459-6900 or approved equal.
No Purple Coneflower, Rattlesnake Master, Wild White Indigo or Rosin
Weed shall be included in the seed mix.

Install native seed mixes in the areas as shown on the plans or as directed by the
Engineer. No aggressive, threatened, endangered, or special concern species shall be in
the seed mix.  Species may be substituted through written approval by the Engineer.

Provide Temporary Cover Seed consisting of annual rye, winter wheat or other approved
equivalent.  Temporary cover seed shall be applied at a rate of 15 lb per acre over all
disturbed areas, or as recommended in Seed Mixes.  Temporary Cover Seed shall be
mixed and applied with the large seed only in all native seed areas on the project site.

3. Turf Grass Seed.  Use a seeding mixture that is composed of four (4) or more species of
perennial grass.  Use only species and their cultivars or varieties which are guaranteed
hardy for Michigan.

Recommended species of perennial grasses include: Kentucky Bluegrass, Perennial
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Ryegrass, Hard Fescue, Creeping Red Fescue, Chewings Fescue, Turf-type Tall Fescue,
Buffalo grass, and Alkaligrass-Fults Puccinellia distans.  Select cultivars or varieties of
grasses that are disease and insect resistant and of good color.  Ensure that no one
species in the mix is less than 5 percent, or more than 25 percent, of the mixture by weight.
Do not select grass species considered noxious or objectionable, such as Quack Grass,
Smooth Brome, Orchard Grass, Reed Canary Grass and others.

A. Ensure the seed is legally saleable in Michigan.  Ensure the seed product does not
contain more than 10 percent inert materials.  Ensure the seed source is an MDOT
approved certified vender.

B. Adapt the species and varieties of seed to the site conditions, to the site use, and
to the soils, moisture, and local climate.  Site use may include, but is not limited to,
detention pond, wildlife habitat, playground, wetlands, forested wetland, rural
roadside, urban roadside, and highly maintained front yard.

C. Ensure at least two of the species in the mixture proposed to be planted within 15
feet behind the curb or the shoulder are salt tolerant.

4. Mulch.  Mulch seeded areas with slopes less than 1 on 3 with the appropriate materials
for the site conditions to promote germination and growth of seed and to mitigate soil
erosion and sedimentation.

5. Mulch blanket. 6-foot mulch blanket shall be placed along the pathway and in areas where
final grades have slopes greater than 1 on 3 or at the bottom of all proposed stormwater
channels and swales.  Provide straw mulch blanket with biodegradable jute netting.
Anchor blankets in-place with wooden stakes.

6. Herbicides.  Comply with all federal, state and local laws.  As part of the MDA weed control
application, the Contractor is required to make proper notifications and/or postings as per
label and MDA requirements for all locations that will be sprayed.  Notify the Engineer at
least 48 hours prior to any applications being made.  Furnish and apply herbicide(s)
needed.  It is the Contractor’s responsibility to select the herbicide(s) and the rate at which
it is used.  Obtain the Engineer’s approval of work methods and herbicide(s) selected prior
to the application of the herbicide(s).  Complete a spray log and submit to the Engineer
each day an application is made.

Do not draw water from any waterway (i.e. river, ditch, creek, lake etc.) located on state,
county or municipal right-of-way, for mixing with herbicides.

7. Fertilizers.  Furnish and apply fertilizer(s) as needed.  It is the Contractor’s responsibility
to select the fertilizer(s) and the rate at which it is used.  The use of phosphorus is strongly
discouraged and is only allowed only when required by soil conditions.  Obtain the
Engineer’s approval of work methods and fertilizer(s) prior to the application of the
fertilizer(s).

8. Water.  Furnish and apply water from an approved source at a rate to promote healthy
growth.

c. Construction.  The Contractor is responsible for all work and all construction methods
used in completing this work.  Implementation of any part of the standard specifications or
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standard plans by the Contractor does not relieve the Contractor of responsibility for acceptability
of the construction methods or for the quality of the work.

1. Seed Placement. Ensure seed is set into the soil. Do not just broadcast seed without
means of covering it in the soil. Raking after broadcasting seed is acceptable.

2. Inspection of the Work.  The Contractor is responsible for all inspection of turf
establishment work.

Use a Contractor’s Daily Report, approved by the Engineer, to report inspections made
and to document turf establishment work performed on this project.  Complete and submit
a Contractor’s Daily Report to the Engineer when any work performed under this special
provision is in progress.

Include all necessary materials documentation including tests slips, certifications, etc. with
the associated Contractor’s Daily Report.

The Engineer will determine the acceptability of the Contractor’s Daily Report in terms of
their completeness and accuracy.  The Engineer reserves the right to verify all submitted
measurements and computations.  Failure by the Contractor to submit acceptable and
timely reports to the Engineer may result in withholding of progress pay estimates on turf-
related items until such time as reports are submitted and deemed acceptable.

The Engineer reserves the right to inspect the project for any reason in accordance with
subsection 104.01 of the Standard Specifications for Construction, including the fulfillment
of other inspection requirements such as Soil Erosion and Sedimentation Control, NPDES,
etc. Inspections made by the Engineer do not relieve the Contractor of the responsibility
for inspections required by this special provision or the Contractor’s responsibilities for
erosion control and turf establishment.

3. Erosion Control.  Control erosion at all times according to section 208 of the Standard
Specifications for Construction.  Control of soil erosion is the responsibility of the
Contractor.  However, sedimentation controls must be placed as indicated on the plans or
as directed by the Engineer.  Continuously monitor the site for needed erosion repair from
any cause as addressed in the contract.  Return all eroded areas to original grade as
detailed in the contract.

Take immediate corrective action if sedimentation occurs in drainage structures or any
watercourse or water containment area and stabilize all disturbed areas contributing to
this sedimentation within 24 hours after the erosion occurrence.  Remove sediment
deposited as a result of the Contractor’s inability to control the soil erosion at the
Contractor’s expense.

Reimburse the Owner for any costs levied against the Owner, such as fines,
environmental costs, costs for remedies required, or any other costs as a result of the
Contractor’s failure to comply with this special provision and with federal, state and local
laws.

4. Erosion Repair.  The Contractor is responsible for all repairs and liable for all
consequences (legal, monetary or other) associated with erosion or sedimentation
damage to finished or unfinished work.
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Report all erosion occurrences and the repairs made by the Contractor to the Engineer in
the format and at the frequency required by the Engineer.  Repair any erosion,
displacement or disturbance to ongoing or completed work by any cause at no additional
cost to the contract unless otherwise noted herein.

The Contractor is responsible and liable for all traffic control and safety measures required
to repair and protect damaged turf areas.  Repair any eroded area that may affect the
support of the roadbed or safety of the public within 24 hours of the erosion occurrence
and notify the Engineer immediately.

Place protective devices such as barriers, directional signs/signals, temporary fence, or
any other safety measures immediately after any erosion damage occurs that has the
potential of endangering the public.  In these instances, provide the Engineer with a written
summary of the immediate action taken describing the repairs made and the safety
measures taken, within 24 hours of the occurrence of the damage.

5. Mowing and Weeding.  Maintain turf to a visually appealing level, and not more than 8
inches in height at any time, prior to acceptance.  Weeds must be controlled to less than
10 percent of the turf establishment area at all times during construction.

6. Final Acceptance and Supplemental Performance Bond.
a. Final Acceptance Parameters.  Before final acceptance of the turf establishment

work, ensure all of the following minimum parameters are met throughout all
exposed areas of the project designated on the plans or identified by the Engineer
as turf establishment areas: there must be no exposed bare soil and the turf must
be fully germinated, erosion free, weed free, disease free, dark green in color and
in a vigorous growing condition.

The Engineer will notify the Contractor of the dates and times of all acceptance
inspections.  The Contractor may accompany the Engineer during these
inspections.  If the Contractor does not agree with the decision made by the
Engineer, the Contractor may request an inspection by a mutually agreed upon
third party (Michigan State University Extension service or other).  A joint
inspection, to include the Engineer, the Contractor, and the third party, will be
scheduled by the Engineer.  The Contractor shall pay all expert fees and expenses
charged by the third party.

b. Supplemental Performance Bond. In the event that all contract items of work are
completed, including the placement of all turf establishment items of work, and the
final acceptance of the project is delayed because the final acceptance parameters
for the turf establishment work have not been fully met; the Contractor may
propose to the Engineer the use of a supplemental performance bond.

The bond serves to secure the successful completion of turf establishment work
and fulfillment of all final acceptance parameters for the turf establishment work.
Ensure the supplemental performance bond, in all respects, is satisfactory and
acceptable to the Owner and executed by a surety company authorized to do
business with the State of Michigan.

Ensure the bond is in an amount equal to 50 percent of the turf establishment work
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items covered by this special provision.  Ensure the bond remains in place for two
(2) growing seasons.  At the discretion of the Engineer, the bond may be reduced
on a prorated basis as portions of the areas designated for turf establishment on
the project meet the final acceptance parameters.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract price using the following pay item:

Pay Item Pay Unit
Turf Establishment, Turf Grass, Performance ................................................ Square Yard
Turf Establishment, Native Seed Mix, Mesic Woodland Mix, Performance .... Square Yard

Turf Establishment,    , Performance will include all labor, equipment and materials
required or selected by the Contractor to install, maintain, inspect, repair and meet the acceptance
parameters for turf establishment specified in this special provision, including preparation,
updating and submittal of the Contractor’s Daily Reports.

Limits of turf grass and native seed mixes to be determined in the field by the Engineer.
Approximate limits are as follows:

Turf Grass – Station POB to POE within 5-feet of edge of path to limits of grading, whichever
is less.
Mesic Woodland Mix – Station POB to POE beyond the limits of the Turf Grass noted above
and from Sta 140+94 to the start of the permanent sheet piling wall.

Repairs made to damaged turf establishment areas as a result of a documented storm by local
meteorological data resulting in rainfall amounts of more than 3 inches in a 24 hour period will be
paid for as an increase to original quantities in accordance with subsection 109.05 of the Standard
Specifications for Construction.

The following schedule of payment applies to work performed according to this special provision.
Upon completion of seed, fertilizer, and mulch, 50 percent of the final field measured amount for
Turf Establishment,    , Performance will be paid to the Contractor.  The remaining 50
percent of the final field measured amount will be paid upon completion of all other work
necessary to comply with this special provision and to meet all final acceptance parameters for
Turf Establishment, ___, Performance or at such time as the supplemental performance bond
is accepted by the Owner.

The supplemental performance bond and all costs associated with turf establishment work
performed during the duration of the performance bond will not be paid for separately.  These
costs which may include, but are not limited to, mobilization, traffic control devices, and the
required permit insurance are included in the unit price bid for Turf Establishment, ___,
Performance.
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SPECIAL PROVISION
FOR

DECORATIVE LIGHT STANDARDS
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a. Description.  This work consists of furnishing and installation of light standard shafts,
arms and luminaires as shown in the contract.  Perform this work in accordance with the
requirements of section 819 of the Standard Specifications for Construction, the NEC, as specified
herein, and as detailed on the plans.

b. Materials.  Provide material in accordance with subsection 819.02 of the Standard
Specifications for Construction except as specified herein.  Materials must meet all applicable
code requirements of the ANSI/NEMA/UL Standards.  Provide the following for this project:

1. Decorative Luminaires.  Ensure the luminaire housing and optical assembly is
provided by the same manufacturer.

Ensure the luminaire does not exceed 50 watts of power and is light emitting diodes (LED)
operating at 120 volts as shown on the plans.  Ensure the LED fixture has a color temperature
of 4000 kelvin (K) (±250K), with a color rendering index (CRI) of 70 or greater, internal surge
suppression module, and is designed to operate at a temperature range of -40 degrees
Fahrenheit (F) to 105 degrees F.  Ensure luminaire efficiency is 90 percent or better and has
a L70 life expectancy rating of at least 55,000 hours of operation at 25 degrees Celsius (C)
and 500mA based on IES-LM-80 calculated.

Ensure the luminaire is (IEC IP65 rated) extruded aluminum construction for Type A, B, and
C series and copper-free precision die-cast aluminum construction for type D series with
stainless steel or zinc plated steel fastening hardware suitable for wet locations. The fixture
must have a remote (or interval), weather-tight LED drive located in the pole.  No active cooling
features (fans, etc.) will be allowed.  The luminaire finish must be black for Type A, B, C, and
D series.

The luminaire must have a minimum 5-year manufacturer’s written warranty covering
luminaire assembly, electrical components, driver, mechanical components and paint finish.

      Refer to drawings for luminaire types.

2. Decorative Shaft.  Ensure the shaft is one aluminum piece.  The design of the light
standard must include the design of the shaft required to support light fixtures or other ancillary
items, including a photocell attached to the shafts. The shaft and ancillary items finish must
be black.

Submit design calculations, including reactions to the foundations, and detailed working
drawings to the Engineer’s for review and approval prior to manufacturing.
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c. Construction.  Submit certifications, working drawings and design calculations to the
Engineer for review and approval not less than 14 days prior to the start of the work.  Do not start
fabrication until the Engineer approves the working drawings.

Ensure all light standard assemblies are provided by one manufacturer.  Any proposed luminaire
must achieve the photometric levels and uniformity ratios per IES LM-79 for the fixture spacing
as shown in the contract, and must be submitted with project specific point by point lighting foot-
candle calculations by an independent third party testing lab, meeting the following design criteria:

1. Average maintained illumination level must not be less than 3 foot-candles with a
uniformity ratio (Average/Minimum Foot-candles) not exceeding 35:1 for the path being lit.

Install light standards and luminaires in accordance with subsections 819.03.G and 819.03.H of
the Standard Specifications for Construction respectively.  Install the light standard and luminaire
on the foundation according to the manufacturer’s recommendation.  All electrical connections
must meet the NEC requirements and any applicable local electrical codes.

Repair any damages to product per subsection 819.03 of the Standard Specifications for
Construction.  Any repair costs incurred for the repairs are the responsibility of the Contractor.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay items:

Pay Item Pay Unit
Luminaire, Wall Mount, Type (A) ............................................................................... Each
Luminaire, Decorative, Type (B) ................................................................................ Each
Luminaire, Decorative, Type (C) ................................................................................ Each
Luminaire, Pole Mount, Type (D) ............................................................................... Each
Light Pole, Type (D Pole)........................................................................................... Each

1. Luminaire, Wall Mount, Type (A) includes furnishing and installing the complete
luminaire including the associated hardware and wiring.

2. Luminaire, Decorative, Type (B) includes furnishing and installing the complete
luminaire including the associated hardware and wiring.

3. Luminaire, Decorative, Type (C) includes furnishing and installing the complete
luminaire including the associated hardware and wiring.

4. Luminaire, Pole Mount, Type (D) and Light Pole, Type (D Pole) includes furnishing
and installing the complete luminaire and shaft including the associated hardware,
photocell and wiring.

The foundation for the light standard will be paid for separately.
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SPECIAL PROVISION
FOR

ELECTRICAL UTILITY SERVICE
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a. Description.  This special provision contains the requirements for arranging and paying
fees for the installation of electrical service on this project.

b. Materials.  None specified.

c. Requirements.  As soon as the contract is awarded, the Contractor must apply to the
utility company shown below to have new, 120/240 volts, 3 wire, single phase secondary service
installed at the location shown on the plans.  No additional payment will be allowed by the
Contractor because of any delay caused by the electrical service not being completed.  The
Engineer will sign all application forms for DTE.

Utility Company: Detroit Edison Co.
One Energy Plaza, Room 427 SB
Detroit, MI 48226-1221

Contact Person: Stephen McClear
(734) 397-4115

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Electrical Utility Service...................................................................................... Dollar

Electrical Utility Service includes an estimated dollar amount for the electrical power feed
to provide and install all necessary electrical equipment cable from the power provider’s source
to the meter.  There will be only one power source installed on this project. Electrical Utility
Service includes all costs associated with the service installation and all payments for any fees
paid.  The payments must be documented by an invoice such that reimbursement by the
Department can be completed.  No payment will be made until all the requirements mentioned
herein are completed and the appropriate invoices are submitted and approved.
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SPECIAL PROVISION
FOR

FIBER OPTIC AND TELECOM UTILITY WORK
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a. Description.  This work consists of providing all labor, materials and equipment necessary
to complete the utility coordination and utility work, and provide protection, for facilities owned by
Lumen and Amtrak on this project.

This work consists of protecting existing conduits within the work zone, constructing and removing
any temporary conduit support systems, and coordinating with the fiber optic cable owners
throughout construction for moving their cables during construction.

This work also consists of providing access for the utility owners to the project site and coordinating
railroad flagging during their work throughout construction.

b. Materials.  Use materials in accordance with the standard specifications and as specified
herein.

c. Construction.  Provide temporary protection, temporary support, and coordinate with fiber
optic cable crews for moving their lines during construction:

1. Lumen:  2-1 ½ inch diameter conduits buried south of the existing railroad tracks.

2. Lumen:  2-2 inch diameter conduits buried north of the railroad tracks.

3. Amtrak:  1-1 ½ inch diameter conduits buried north of the existing railroad tracks.

Coordinate with affected utility companies a minimum of 2 weeks prior to starting work.  Arrange for
utility field representative to be present during construction in the vicinity of the facilities.

All costs to repair damage to utility facilities caused by the construction of this project are to be
borne by the Contractor.

Develop a self-supporting protection system and construction staging sequence for excavation,
placing culvert pieces, and backfilling, in coordination with each utility, which will fully protect the
conduits at locations that are susceptible to damage.  Submit the proposed self-supporting
protection system in writing to the Engineer and each utility for review and approval a minimum of
30 working days prior to starting work.

The temporary support method must maintain the existing conduits at the existing elevation, or as
approved by the facility owner, without sags or damage.  Coordinate with the appropriate utility and
obtain the approval of the Engineer prior to starting work.  Proposed supporting method must be
submitted in writing to the Engineer for review and approval a minimum of 30 working days prior to
starting work.
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Once placement and backfilling of culvert pieces are complete and are ready for relocating the
utilities over top of it, coordinate with the utility owner a minimum of 3 working days prior to needing
the facility moved in order to proceed with culvert installation. The utilities will be protected by
permanent steel sleeves once they are placed in their final positions which will be furnished and
completed by the utility owner.

d. Measurement and Payment.  The completed work, as described, will be measured as a
lump sum and paid for at the contract price using the following pay items:

Pay Item Pay Unit

Utility Work, Lumen ..........................................................................................Lump Sum
Utility Work, Amtrak ..........................................................................................Lump Sum

Costs associated with railroad flagging will be paid for separately. Utility Work, ____
includes all costs associated with coordinating with each utility owner as well as furnishing,
designing, erecting, installing, and removing temporary support systems.  Payment includes all
required utility relocations for construction of the project necessary for staging construction to
complete the work. Protective pipe used in the final location will be furnished and installed by
the utility owner.
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LIGHTING CONTROL PANEL
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a. Description.  This work consists of furnishing all materials, equipment and labor to furnish
and install a new lighting control panel as shown on the plans and as specified herein.

b. Materials.

1. Lighting Contactor.  Provide an electrical lighting contactor in a NEMA type 4X, 316L
rated enclosure, equipped with a hasp to padlock in either the “Off” or “On” position.  Provide
a hasp of a size to accommodate a No. 1 Master Lock shank.

Provide 240 volt (V) rated, one phase, 20 ampere rated electrical lighting contactors as shown
on the plans and actuated by photoelectric control.  Equip the lighting contactor with a hand-
off-automatic switch.

Provide a photoelectric control to properly operate the lighting control switch.  Include a time
delay to prevent operation by short time lighting such as lightning flashes and provide fail-safe
operation so that upon failure of any part of the control to function the lights will turn on and
stay on.  Select and adjust the entire system so that there is no cycling due to the photoelectric
control being turned off by the street lighting.

2. Circuit Breakers.  Provide an approved circuit breaker with thermal-magnetic trip.
Provide breaker handle positions that indicate “On” and “Off” conditions.  Ensure voltage
between any two conductors does not exceed the voltage rating of the circuit breaker.

3. Fused Disconnect Switch.  Provide a fused disconnect switch in a NEMA type 4X,
316L rated enclosure equipped with a hasp to padlock in either the Off or On position.  Provide
a hasp of a size to accommodate a No. 1 Master Lock shank.

Provide fused disconnect switches that are three-wire, 2-pole, 600V rated, single phase and
have the designated ampere rating shown on the plans.

4. Transient Voltage Surge Suppressors (TVSS).  Provide TVSS unit rated for 160
kiloampere (kA) at 120/240V single phase, connected to the mains of the control panel.

5. Terminal Block.  Provide terminal blocks in NEMA type 4X, 316L rated enclosure
equipped with a hasp to padlock.  Provide a hasp size to accommodate a No. 1 Master Lock
shank.

Provide terminal blocks to accommodate aluminum conductor sizes up to #2/0 American Wire
Gauge (AWG).  Install the terminal blocks enclosure under the lighting control panel.

Per Voltage Drop Calculation.  Ensure that if a branch circuit requires conductor sizes larger
than allowed for circuit break terminal, a terminal block enclosure is used to decrease the
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oversized conductors before entering the lighting control panel as indicated on the plans.

c. Construction.  Install the lighting control panel as shown on the plans.  Contact DTE -
Electric and arrange to pick up, transport, and then install a meter enclosure as indicated on the
plans.

The contractor shall provide 2” continuous slotted channel to mount panels. Posts shall be
embedded in concrete 6’-0” deep. A Unistrut shall be installed horizontally to mount electrical
gear.

d. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Lighting Control Panel ............................................................................................... Each

Lighting Control Panel includes furnishing all labor, materials and equipment as specified herein
and/or as shown on the plans to install a new lighting control panel to make a complete operating
unit to control the operation of the lighting along the path and inside the tunnel.  The pick-up,
transport, and installation of the meter enclosure is included in this pay item and will not be paid
for separately.

Lighting Control Panel includes all incidental items required for a finished and complete
installation even though such items are not indicated on the drawings or specified herein.  The
work includes, but is not limited to, furnishing and installing circuit breakers, ground rod and
ground wire, galvanized steel conduit, lighting contactors, fused disconnect switch on support
steel, galvanized support steel, 4X4 wood posts, concrete footings, photoelectric cell NEMA type
4x enclosures, TVSS Unit, and terminal blocks.
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MICHIGAN
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

RAILROAD TRACK MONITORING – AMTRAK FOR BARTON BANDEMER TUNNEL

JAK:JRP 1 of 13 APPR:JLD:DBP:03-04-24

a. Description.  This work consists of furnishing all necessary labor, materials and
equipment to monitor railroad track movement including recording track geometry data before,
during, and after construction to ensure construction activities do not impact the stability of the
track as defined in Attachment A, Amtrak Engineering Practices No. 2031 (as amended until
issuance of Amtrak Permit to Enter).

b. Materials.  None specified.

c. Construction.  Perform track monitoring during any excavation, sheet piling installation
or modifications, boring or compaction activities that occur within the influence line of the track as
defined in Amtrak Engineering Practices No. 2031, section 3.

1. Track Monitoring Plan.  Submit track monitoring plan as defined in Amtrak Engineering
Practices No. 2031, section 4.1.

2. Safety.  Contractor personnel performing track monitoring are classified in the Amtrak
permit as Roadway Workers.  Perform the training requirements for Roadway Worker
Protection specified in the Amtrak permit.

3. Control Points.  Establish and maintain a minimum of 3 control (reference) points
outside of the influence zone of project construction activities.  Establish vertical and horizontal
positional values relative to the project datum on these points.  Preserve control points
throughout the duration of the project.

4. Remote Monitoring Points.  Establish remote monitoring points as defined in Amtrak
Engineering Practices No. 2031, sections 2 and 3.

5. Monitoring.  Monitor points each day as defined in Amtrack Engineering Practices No.
2031, section 5.2.  Record point measurements and compare to previous recorded
measurements.  Measure all points each time monitoring occurs, except for the points 200
feet away from the end of work; these points only need to be measured if any of the other
measurements exceeds an allowable deviation.  Submit daily reports to the Engineer and
Amtrak personnel as defined in Amtrak Engineering Practices No. 2031, section 5.3.

6. Allowable Deviations.  If the track is found to have moved either vertically or
horizontally by more than the allowable limits as defined in Amtrak Engineering Practices No.
2031, section 5.4, cease work immediately, and contact the designated Amtrak Project
Engineer.  Resume work after the site has been inspected and approved by Amtrak.

7. Track Maintenance.  Deficiencies in track surface and alignment caused by
construction activities are corrected by Amtrak forces at the Contractor expense as defined in



20RD800(D460)
JAK:JRP 2 of 13 03-04-24

Amtrak Engineering Practices No. 2031, section 1, subsection 1.3.

d. Measurement and Payment.  The completed work, as described, will be measured as a
lump sum and paid for at the contract price using the following pay item:

Pay Item Pay Unit

Railroad Track Monitoring.................................................................................Lump Sum

Railroad Track Monitoring includes furnishing all the necessary material, labor, and equipment
for the monitoring of rail movement during all construction operations requiring inspection and will
be paid as a lump sum.  No additional compensation for idled equipment, replacement equipment,
or lost production due to train movements or settlement and subsequent work required to stabilize
the rail will be allowed.  All work done by Amtrak to repair deficiencies in track surface and
alignment caused by construction activities are included in this pay item.

Attachment A
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CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

LIQUIDATED DAMAGES FOR OTHER DEPARTMENT COSTS

BBT:CED 1 of 2 4/1/24

a. Description.  The schedule of liquidated damages applies to any situation in which the
Contractor fails to open the Michigan Line to railroad traffic as specified herein. The schedule of
liquidated damages also applies to any situation in which the Contractor fails to complete required
work within the allowable 36-hour maximum railroad closure duration to make the Michigan Line
accepted for permanent railroad traffic as determined by the Amtrak representative. The maximum
railroad closure duration will not be adjusted for any reason, cause or circumstance whatsoever,
regardless of fault, save and except in the instance of a catastrophic event (i.e. natural disaster or a
declared state of emergency).

For the Michigan Line, damages will be assessed on a daily basis for each and every one (1)
hour interval. The damages will apply for any time on which the Michigan Line closure exceeds the
time limitation specified herein. Time assessments will be determined by the Engineer between the
begin/end time stated in the specifications and when the Engineer and Amtrak representative
determines full compliance with all requirements for safely opening the Michigan Line to permanent
railroad traffic.  Costs for portions of the full hour intervals will not be prorated and the damages will
be cumulative as shown in Tables 1 and 2.

b. Materials.  None.

c. Construction.  A railroad outage will be permitted not to exceed 36-hours in continuous
duration. Amtrak will require no more than 6 hours of track time total during this track outage. This
time includes both the initial shut down period and the reopening of the tracks. The Contractor has
the remaining 30-hours of track time for their own operations prior to being assessed liquidated
damages as described in Tables 1 and 2.

Table 1: Liquidated Damages for the First Day Outside Michigan Line Railroad Traffic
Acceptance Requirements

Amount of Time 36-Hour
Track Outage

Liquidated Damages
Per Period Cumulative

0-60 Minutes $25,000 $25,000
>60 Minutes up to 2 Hours $25,000 $50,000

>2 Hours up to 3 Hours $25,000 $75,000
>3 Hours up to 4 Hours $25,000 $100,000
>4 Hours up to 5 Hours $25,000 $125,000
>5 Hours up to 6 Hours $25,000 $150,000
>6 Hours up to 7 Hours $25,000 $175,000
>7 Hours up to 8 Hours $25,000 $200,000
>8 Hours up to 9 Hours $25,000 $225,000

>9 Hours up to 10 Hours $25,000 $250,000
>10 Hours up to 11 Hours $25,000 $275,000
>11 Hours up to 12 Hours $25,000 $300,000



BBT:CED 2 of 2 4/1/24

>12 Hours up to 13 Hours $25,000 $325,000
>13 Hours up to 14 Hours $25,000 $350,000
>14 Hours up to 15 Hours $25,000 $375,000
>15 Hours up to 16 Hours $25,000 $400,000
>16 Hours up to 17 Hours $25,000 $425,000
>17 Hours up to 18 Hours $25,000 $450,000
>18 Hours up to 19 Hours $25,000 $475,000
>19 Hours up to 20 Hours $25,000 $500,000
>20 Hours up to 21 Hours $25,000 $525,000
>21 Hours up to 22 Hours $25,000 $550,000
>22 Hours up to 23 Hours $25,000 $575,000
>23 Hours up to 24 Hours $25,000 $600,000

Table 2: Liquidated Damages for the Second or More Days Outside Michigan Line
Railroad Traffic Acceptance Requirements
Amount of Time 36-Hour

Track Outage
Liquidated Damages

Per Period Cumulative
0-60 Minutes $25,000 $625,000

>60 Minutes up to 2 Hours $25,000 $650,000
>2 Hours up to 3 Hours $25,000 $675,000
>3 Hours up to 4 Hours $25,000 $700,000
>4 Hours up to 5 Hours $25,000 $725,000
>5 Hours up to 6 Hours $25,000 $750,000
>6 Hours up to 7 Hours $25,000 $775,000
>7 Hours up to 8 Hours $25,000 $800,000
>8 Hours up to 9 Hours $25,000 $825,000

>9 Hours up to 10 Hours $25,000 $850,000
>10 Hours up to 11 Hours $25,000 $875,000
>11 Hours up to 12 Hours $25,000 $900,000
>12 Hours up to 13 Hours $25,000 $925,000
>13 Hours up to 14 Hours $25,000 $950,000
>14 Hours up to 15 Hours $25,000 $975,000
>15 Hours up to 16 Hours $25,000 $1,000,000
>16 Hours up to 17 Hours $25,000 $1,025,000
>17 Hours up to 18 Hours $25,000 $1,050,000
>18 Hours up to 19 Hours $25,000 $1,075,000
>19 Hours up to 20 Hours $25,000 $1,100,000
>20 Hours up to 21 Hours $25,000 $1,125,000
>21 Hours up to 22 Hours $25,000 $1,150,000
>22 Hours up to 23 Hours $25,000 $1,175,000
>23 Hours up to 24 Hours $25,000 $1,200,000



CITY OF ANN ARBOR

SPECIAL PROVISION
FOR

STONE MASONRY FACADE

BBT:CED 1 of 6 3/19/24

a. Description.  This work consists of furnishing all materials, equipment and labor to furnish
and install a stone façade, caps, and signs as shown on the plans and as specified herein.

b. Materials.

1. Split Field Stone.  Provide split field stone products below from the following
manufacturer or an approved equal:

a. Thin veneer split field stone from the Boulder Collection
b. Supplier: Halquist Stone

i. www.halquiststone.com
ii. (262) 246-9000

2. Limestone. Provide limestone products below from the following manufacturer or an
approved equal for the block veneer, wall caps, and decorative signs.

a. Thin veneer Indiana “Bedford” Buff from the Cut Stone Collection
b. Supplier: Halquist Stone

i. www.halquiststone.com
ii. (262) 246-9000

3. Cement Masonry Units (CMU’s). Provide 6-inch x 8-inch x 16-inch normal weight
hollow concrete masonry block units in accordance with ASTM C 90. Store CMS’s on
elevated platforms in a dry location. If not in an enclosed location, cover tops and sides
of stacks with securely tied waterproof sheeting. Provide units with a minimum
compressive strength of 2000 psi.

4. Mortar and Grout.
a. Cement. Provide masonry cement material meeting ASTM C91/C91M. Provide

mortar cement material meeting ASTM C1329/C1329M.
b. Aggregate. Provide aggregate meeting ASTM C144. Use washed aggregate

consisting of natural sand or crushed stone for mortar that is exposed to view.
Provided aggregate for grout meeting ASTM C404.

c. Mortar. Provide mortar consisting of Portland cement meeting ASTM C150,
Type I, or Federal Specification SS-C-1292, Type I. Masonry cements must be
manufacturer prepared or site prepared to meet or exceed the requirements of
ASTM C-270. Provide lime meeting ASTM C207, Type S or ASTM C5
(quicklime). Provide mortar sand meeting ASTM C144, except that for joints
¼-inch or less in thickness, 100% must pass a No. 16 sieve. Provide clean,
potable water free from deleterious amounts of acids, alkalis or organic
materials.

d. Do not use calcium chloride in mortar or grout.
e. Add cold-weather admixture (if used) at same rate for all mortar that will be

exposed to view, regardless of weather conditions, to ensure that mortar color
is consistent.

f. Water. Use potable water.
g. Grout. Provide grout in accordance with ASTM C-476 with aggregates in
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accordance with ASTM C-404. Mix grout with 1 part Portand cement by
volume, 0 to 1/10 part lime or lime putty by volume, fine aggregate (measured
in damp, loose condition) 2 ¼ to 3 times the sum of volumes of cementitious
materials, course aggregate (measured in a damp, loose condition) 1 to 2 times
the sum of volumes of cementitious materials, potable water sufficient to obtain
8 to 10 inch slump.

h. Store masonry cement, Portland cements, and lime on wooden pallets or other
material that will not collect condensation and off the ground in a dry condition.
Keep sand clean.

i. Machine mix mortar materials in a batch, drum-type mixer for not less than 5
minutes. Use of a continuous mortar mixer is acceptable. Measure quantities
by the box and do not use shovel measurements. Adjust mix due to climate
conditions for best workability. Do not use anti-freeze materials.

j. Provide masonry cement according to the manufacturer's recommendations.
Field prepared mortar must be proportioned within the limits, by volume,
provided below:

i. Type M; 1 part Portland cement, ¼ part hydrated lime, not less than 2
¼ and not more than 3 times the sum of the volumes of cement and
lime used.

ii. Type S; 1 part Portland cement, ½ part hydrated lime, not less than 2
¼ and not more than 3 times the sum of the volumes of cement and
lime used.

iii. Type N; 1 part Portland cement, 1 part hydrated lime, not less than 2 ¼
and not more than 3 times the sum of the volumes of cement and lime
used.

iv. Non-Staining; 1 part Portland cement, 1 part hydrated lime, 6 parts
sand.

k. Prehydrate all mortars used for tuck pointing. Thoroughly mix all ingredients
except water; then mix again, adding only enough water to produce a damp
workable mix which will retain its form when pressed into a ball. After 1 to 2
hours, add sufficient water to bring it to the proper consistency; that is,
somewhat drier than conventional masonry mortars.

l. Retemper mortars that have stiffened because of evaporation of water from
the mortar as frequently as needed to restore the required consistency. Use
mortars and place in final position within 2 ½ hours after initial mixing.

m. Use the same brands of cementitious materials and source of supply of sand
throughout the entire project.

5. Masonry Joint Reinforcement. Install entire length of longitudinal side rods with a
minimum cover of 5/8 inch on exterior side of walls and ½ inch elsewhere. Lap
reinforcement a minimum of 6 inches Cut and bend reinforcing units as directed by the
manufacturer for continuity at corners, returns, offsets, and other special conditions.

6. Steel Lintel. Provide lintel support for stonework in accordance with Section 707 of the
Standard Specifications for Construction. Provide materials meeting the requirements
of Section 906 of the Standard Specifications for Construction. Use Gr. 36 steel.
Galvanize materials according to subsection 707.03.C.17 of the Standard
Specifications for Construction.

7. Stone Trim Anchors. Fabricate anchors form stainless steel, ASTM A240/A240M or
ASTM A666 Type 304. Use annealed stainless steel bolts, nuts, and washers; ASTM
F593 for bolts and ASTM F594 for nuts, Alloy Group 1. Use chemical anchors, torque
controlled expansion anchors, or undercut anchors made from stainless steel
components complying with ASTM F593 and ASTM F594, Alloy Group 1 or 2 for bolts



BBT:CED 3 of 6 3/19/24

and nuts, ASTM 666 or ASTM A276, Type 304 or Type 316, for post-installed anchors.
8. Stone Dowels. Fabricate dowels from stainless steel, ASTM A276, Type 304.
9. Reinforcing Steel. Provide plain reinforcement steel in accordance with Section 706 of

the Standard Specifications for Construction.
10. Metal Flashing. Provide metal flashing complying with SMACNA’s “Architectural Sheet

Metal Manual”. Use Stainless Steel ASTM A240/A240M or ASTM A666, Type 304 that
is 0.016 inches thick. Fabricate continuous flashings in sections 8-feet long minimum,
but not exceeding 12-feet. Provide splice plates at joints of formed, smooth metal
flashing. Fabricate through-wall flashing with snaplock receiver on exterior face where
indicated to receive counterflashing. Fabricate metal drip edges from stainless steel
that extend at least 3-inches into the wall and ½-inch out from the wall, with outer edge
bend down 30 degrees and hemmed. Soder metal items at corners.

11. Flexible Flashing. Use rubberized asphalt consisting of a pliable, adhesive rubberized
asphalt compound, bonded to a high-density, cross-laminated polyethylene film to
produce an overall thickness of not less than 0.030-inches. Use a manufacturer from
one of the following, or approved equal:

a. Carlisle Coatings & Waterproofing Inc.
b. Heckmann Building Products, Inc.
c. Hohmann & Barnard, Inc.
d. W.R. Meadows, Inc.
e. Williams Products, Inc.
f. Wire-Bond.

12. Butyl Rubber Flashing. Use composite, self-adhesive, flashing product consisting of a
pliable, butyl rubber compound, bonded to a high-density polyethylene film, aluminum
foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.030
inch. Use a manufacturer from one of the following, or approved equal:

a. DuPont Safety & Construction.
b. GCP Applied Technologies Inc.
c. Protecto Wrap Company.
d. Raven Industries, Inc.
e. Wire-Bond.

13. EPDM Flashing. Use a sheet flashing product made from ethylene-propylene-diene
terpolymer, complying with ASTM D4637/D4637M, 0.040 inch thick. Use a
manufacturer from one of the following, or approved equal.

a. Carlisle Coatings & Waterproofing Inc.
b. Firestone Specialty Products.
c. Heckmann Building Products, Inc.
d. Hohmann & Barnard, Inc.
e. Wire-Bond.

c. Submittals. Prepare complete working drawings of all masonry details including split field
stone, stone signage, limestone blocks and caps, CMU’s, lintels, joint reinforcement, anchors,
ties, and flashing. Indicate location and details for lighting conduit and fixtures.

Coordinate adhesive anchor holes in lintel plates with the box culvert manufacturer to avoid
conflict with steel reinforcement. Confirm rebar locations in culvert prior to fabricating lintel plates.
Use a pachometer to mark reinforcement in culvert if other identifying methods are not used.

d. Construction.  Take field measurements as necessary to verify or supplement, or both,
dimensions indicated in this special provision and on the contract plans.
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Clean the exposed surfaces of partially set or totally set fresh masonry and wet it lightly so as
to obtain the best possible bond with the new work. Remove all loose stone and mortar.

Remove laitance, loose aggregate and other materials that prevent mortar from bonding to
the foundation/concrete wingwall.

Construct all walls and facades plumb and level.

Provide ties in the full bed of mortar at 16-inches vertically and 24-inches horizontally and
protect at least 2-inches into the stone veneer and block back-up or concrete back up. Do not
place the ties closer than ¾ inch form the exterior face of the stone veneer.

Wet stone surfaces having ASTM C67 absorption rate over 0.025 ounces per square foot per
minute. Use wetting method which ensures that each unit is nearly saturated but surface dry when
laid. Use warm water in cold weather.

Cut stone units with motor driven saw design to cut with clean sharp, unchipped edges. Cut
units as required to provide the stonework that is continuous across bends in the wall and to fit
adjoining work neatly. Use full units with cutting wherever possible.

Heat either sand or mixing water to produce mortar temperatures between 40 degrees F and
120 degrees F when working in air temperatures of 40 degrees F to 32 degrees F. Protect
masonry from rain for 24-hours by covering with weather-resistant membrane.

Heat sand and mixing water to produce mortar temperatures between 40 degrees F and 120
degrees F when working in air temperatures of 32 degrees F to 25 degrees F. Maintain
temperature of mortar on boards above freezing. Completely cover masonry for 24-hours.

Heat sand and mixing water to produce mortar temperatures between 40 degrees F and 120
degrees F when working in air temperatures of 24 degrees F to 20 degrees F. Maintain
temperature of mortar on boards above freezing. Completely cover masonry with insulation
blankets for 24-hours and provide heat sources on both sides of masonry construction. Provide
wind breaks when wind velocity exceeds 15 mph.

Heat sand and mixing water to produce mortar temperatures between 40 degrees F and 120
degrees F when working in air temperatures below 20 degrees F. Maintain minimum temperature
of 30 degrees F of masonry units when they are laid. Maintain masonry temperature above 32
degrees F for 24 hours by enclosure and approved heat source, by electric blankets, by infrared
lamps, or by other approved methods.

Mortar Bedding. Lay solid masonry units with completely filled mortar joints. Do not furrow bed
joints. Butter ends of masonry units with sufficient mortar to fill head joints. Rock closures in place
with head joints thrown against 2 adjacent masonry units in place. Fill vertical, longitudinal joints
by parging either face of backing or back of facing. Do not pound corners and jambs to fit stretcher
units after they are set in position. Where an adjustment must be made after mortar as started to
harden, remove mortar and replace with fresh mortar.

Jointing. Provide a nominal 3/8-inch joint around split field stone and limestone blocks
adjusted to unit shape and size. Tool mortar joints in exposed masonry when “thumbprint” hard
with round or other approved jointer. Mortar joints much be cut flush in surfaces to be concealed
by finished construction.
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CMU’s. Do not install wet units.

Remove and replace masonry units which are loose, chipped, broken, stained or otherwise
damaged, or if units do not match adjoining units as intended. Provide new units to match
adjoining units and install in fresh mortar pointed to eliminate evidence of replacement. Perform
work at no additional cost to the Department.

Solidly point all voids and holes. Cut out defective mortar joints and point with mortar.

Thoroughly clean face of stone. Remove large mortar particles by hand with wooden paddles
and non-metallic scrape hoes or chisels. Test cleaning methods on sample wall panel
approximately 10 square feet in area as determined by the Engineer; leave half panel uncleaned
for comparison purposes. Obtain Engineer’s approval of sample cleaning before proceeding with
cleaning of masonry. Protect other surfaces during the cleaning process.

Dry brush exposed masonry at the end of each day’s work.

Use of wire brushes, acids, or solutions which might cause discoloration and/or damage to
the masonry is expressly prohibited.

Pre-soak or saturate area to be cleaned. Flush the wall with water, from the top down. Starting
at the top of wall, apply job-mixed detergent solution by means of the bucket and brush hand-
cleaning method. When the use of proprietary masonry cleaning compound is approved by the
Engineer, apply compound in compliance with the directions of the compound manufacturer.
Rinse wall surfaces thoroughly with clean water after cleaning.

Cover the top of the wall(s) with a strong non-staining waterproof membrane at the end of
each day or shut down. Cover partially completed walls when work is not in progress. Extend
cover minimum 24-inches down both sides. Hold cover securely in place. When work is resumed,
top surface of work must be cleaned of all loose mortar and in drying weather thoroughly wet.

Galvanize and apply the tie coat, intermediate coat, and top coat to the lintel steel material in
the shop. Field repair damaged coatings in accordance with subsection 716.03.D.

Use metal flashing where it is indicated to be turned down at or beyond the wall face.

Use metal flashing with a drip edge or flexible flashing with a metal drip edge where flashing
is partially exposed and is indicated to terminate at the wall face.

Use flexible flashing where it is fully concealed.

Solder stainless steel flashing using ASTM B32, Grade Sn60 Grade Sn96 with acid flux of
type recommended by stainless steel sheet manufacturer.

Use elastomeric sealant conforming to ASTM C920, chemically curing urethane polysulfide
silicone sealant; of type, grade, class, and use classifications required to seal joints in sheet metal
flashing and remain watertight.

Use adhesives, primers, and seam tape for flashings as recommended by the manufacturer
of the flashing for bonding flashing sheets to each other and to substrates.
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e. Measurement and Payment.  The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit

Split Field Stone ............................................................................................ Square Foot
Limestone Block..…………………………………………………………………..Square Foot
Limestone Cap…………………………………….…………………………………………Foot
Limestone Sign, “BANDEMER”…………………………………………………………….Each
Limestone Sign, “BARTON”………………………………………………………………..Each
Limestone Sign, “2024”……………………………………………………………………..Each

Split Field Stone, includes furnishing all labor, materials and equipment as specified herein
and/or as shown on the plans to install the façade and includes CMU’s to support it, mortar,
properly coated lintel supports, and protection of materials regardless of weather conditions. The
quantity will be measured based on the exposed stone surface area. The area of the CMU’s below
grade is not included in the measurement but is included in the cost of this item.

Limestone Block includes furnishing all labor, materials and equipment as specified herein
and/or as shown on the plans to install the façade and includes CMU’s to support it, mortar,
properly coated lintel supports, and protection of materials regardless of weather conditions. The
quantity will be measured based on the exposed stone surface area. The area of the CMU’s below
grade is not included in the measurement but is included in the cost of this item.

Limestone Cap includes furnishing all labor, materials and equipment as specified herein and/or
as shown on the plans to install the cap and includes mortar and protection of materials regardless
of weather conditions. The quantity will be measured based the linear foot installed along the top
of the culvert headwall and wingwalls.

Limestone Sign, ___ includes furnishing all labor, materials and equipment as specified herein
and/or as shown on the plans to install the sign and includes CMU’s to support it, mortar, properly
coated lintel supports, and protection of materials regardless of weather conditions. The quantity
will be measured for each sign installed of the specified type.
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ATTACHMENT B
GENERAL DECLARATIONS

City of Ann Arbor
Guy C. Larcom Municipal Building
Ann Arbor, Michigan  48107

Ladies and Gentlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion
with any person or persons bidding on the same Contract; that this Bidder has carefully read and
examined the bid documents, including City Nondiscrimination requirements and Declaration of
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form,
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms,
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at
the site and of the work proposed and is fully informed as to the nature of the work and the
conditions relating to the work's performance.  The Bidder also declares that it has extensive
experience in successfully completing projects similar to this one.

The Bidder acknowledges that it has not received or relied upon any representations or warrants
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid
is based solely upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools,
apparatus, and other means of construction to do all the work, furnish all the materials, and
complete the work in strict accordance with all terms of the Contract of which this Bid is one part.

In accordance with these bid documents, and Addenda numbered          , the undersigned, as
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work
included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees that
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage
clauses form part of the Contract.

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and
that it understands and agrees to comply, to the extent applicable to employees providing services
to the City under this Contract, with the wage and reporting requirements stated in the City Code
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.



The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form
and certifies that the statement contained therein is true and correct.

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and
insurance documentation within 10 days after being notified of the acceptance of the Bid.

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds
and insurance documentation within 10 days after being notified of the acceptance of this Bid,
then the Bidder shall be considered to have abandoned the Contract and the certified check or
Bid Bond accompanying this Bid shall become due and payable to the City.

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the
accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award
in any manner the City believes to be in its best interest.

SIGNED THIS                 DAY OF                          , 202_.

_________________________       ___________________________
Bidder’s Name       Authorized Signature of Bidder

_________________________       ___________________________
Official Address       (Print Name of Signer Above)

_________________________       ___________________________
Telephone Number       Email Address for Award Notice



ATTACHMENT C
LEGAL STATUS OF BIDDER

(The bidder shall fill out the appropriate form and strike out the other three.)

Bidder declares that it is:

*  A corporation organized and doing business under the laws of the State of

                                , for whom                                                                      , bearing the office title

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts.
NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,
whom  ______________ bearing  the  title  of  _____________
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the
LLC.

*  A partnership, organized under the laws of the state of _____________ and filed in the county
of _____________, whose members are (list all members and the street and mailing address of
each) (attach separate sheet if necessary):

*  An individual, whose signature with address, is affixed to this Bid:     __               _____
                                                                                                                    (initial here)
Authorized Official

___________________________________________   Date  ______________, 202_

(Print) Name _______________________________   Title _____________________________

Company:
____________________________________________________________________

Address:
_____________________________________________________________________

Contact Phone (      ) ____________________    Fax   (     )  ___________________________

Email  _________________________________



ATTACHMENT D
PREVAILING WAGE DECLARATION OF COMPLIANCE

The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent
that any employees of the contractor providing services under this contract are not part of the class of craftsmen,
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of
Title I of the Code of the City of Ann Arbor.

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this
provision.

The Contractor agrees:

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing
wage law, for work covered or funded by this contract with the City,

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a)
or (b) above.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her
employer and any subcontractor employed by it to perform work on the contract to the wage and employment
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be
deemed a material breach of the terms of the contract and grounds for termination of same by the City.

________________________________________________________
Company Name

________________________________________________________
Signature of Authorized Representative                                 Date

________________________________________________________
Print Name and Title
________________________________________________________
Address, City, State, Zip
_______________________________________
Phone/Email address

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500

9/25/15  Rev 0 PW



ATTACHMENT E
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000,
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to
these employees for the length of the contract/program.

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here [___] No. of employees__

The Contractor or Grantee agrees:

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the
Living Wage.  The current Living Wage is defined as $16.43/hour for those employers that provide
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than
$18.32/hour for those employers that do not provide health care.  The Contractor or Grantor understands
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with
Section 1:815(3).

Check the applicable box below which applies to your workforce

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage without health benefits

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage with health benefits

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every
work place or other location in which employees or other persons contracting for employment are working.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any
employee covered by the Living Wage Ordinance or any person contracted for employment and covered
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial
assistance.

___________________________________________________ ________________________________________________
Company Name Street Address

___________________________________________________ ________________________________________________
Signature of Authorized Representative                              Date City, State, Zip

___________________________________________________ ________________________________________________
Print Name and Title Phone/Email address

City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org            Rev. 3/5/24



Attachment F

RATE EFFECTIVE APRIL 30, 2024 - ENDING APRIL 29, 2025

$16.43 per hour      $18.32 per hour
  If the employer provides health    If the employer does NOT
  care benefits*  provide health care benefits*

Employers providing services to or for the City of Ann Arbor or recipients of grants or
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a
twelve-month period of time must pay those employees performing work on a City of Ann
Arbor contract or grant, the above living wage.

ENFORCEMENT
The City of Ann Arbor may recover back wages either administratively or through court
action for the employees that have been underpaid in violation of the law.  Persons denied
payment of the living wage have the right to bring a civil action for damages in addition to
any action taken by the City.

Violation of this Ordinance is punishable by fines of not more than $500/violation plus
costs, with each day being considered a separate violation. Additionally, the City of Ann
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a
violation of the Ordinance.

* Health Care benefits include those paid for by the employer or making an employer contribution toward
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.

The Law Requires Employers to Display This Poster Where Employees Can
Readily See It.

For Additional Information or to File a Complaint contact
Colin Spencer at 734/794-6500 or cspencer@a2gov.org

Revised 2/1/2024

CITY OF ANN ARBOR
LIVING WAGE ORDINANCE



ATTACHEMENT G

All vendors interested in conducting business with the City of Ann Arbor must complete and return
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract.
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest
policies as stated within the certification section below.

If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family
member of a City of Ann Arbor official or employee, the vendor shall disclose the information
required below.

1. No City official or employee or City employee’s immediate family member has an
ownership interest in vendor’s company or is deriving personal financial gain from this
contract.

2. No retired or separated City official or employee who has been retired or separated from
the City for less than one (1) year has an ownership interest in vendor’s Company.

3. No City employee is contemporaneously employed or prospectively to be employed with
the vendor.

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value
or any other gratuities to any City employee or elected official to obtain or maintain a
contract.

5. Please note any exceptions below:

Conflict of Interest Disclosure*

Name of City of Ann Arbor employees, elected
officials or immediate family members with whom

there may be a potential conflict of interest.

(   ) Relationship to employee
____________________________________
(   ) Interest in vendor’s company
(   ) Other (please describe in box below)

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.

I certify that this Conflict of Interest Disclosure has been examined by me and that its
contents are true and correct to my knowledge and belief and I have the authority to so
certify on behalf of the Vendor by my signature below:

Vendor Name Vendor Phone Number

Signature of Vendor Authorized
Representative Date Printed Name of Vendor Authorized

Representative

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org

Vendor Conflict of Interest Disclosure Form



COI – Ver. 1 – 6/9/16
ATTACHMENT H

DECLARATION OF COMPLIANCE

Non-Discrimination Ordinance

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees
in a manner which provides equal employment opportunity and does not discriminate against any of their employees,
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that
the contractors include a similar provision in all subcontracts that they execute for City work or programs.

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of
that policy may be obtained from the Purchasing Manager

The Contractor agrees:

(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance
administrative policy, including but not limited to an acceptable affirmative action program if applicable.

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in
which employees or other persons are contracted to provide services under a contract with the City.

(c) To provide documentation within the specified time frame in connection with any workforce verification,
compliance review or complaint investigation.

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring
compliance, or investigating complaints of non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may
be subject to civil penalties and termination of the awarded contract.

__________________________________________________________
Company Name

__________________________________________________________
Signature of Authorized Representative                                   Date

__________________________________________________________
Print Name and Title

__________________________________________________________
Address, City, State, Zip

__________________________________________________________
Phone/Email Address

Questions about the Notice or the City Administrative Policy, Please contact:
Procurement Office of the City of Ann Arbor

(734) 794-6500

2016 Rev 0 NDO-2



ATTACHMENT I
CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.
You can review the entire ordinance at www.a2gov.org/humanrights.

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall
any individual be denied the enjoyment of his or her civil or political rights or be discriminated
against because of actual or perceived age, arrest record, color, disability, educational association,
familial status, family responsibilities, gender expression, gender identity, genetic information,
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.

Discriminatory Employment Practices:  No person shall discriminate in the hire, employment,
compensation, work classifications, conditions or terms, promotion or demotion, or termination of
employment of any individual.  No person shall discriminate in limiting membership, conditions of
membership or termination of membership in any labor union or apprenticeship program.

Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which
has the effect of creating unequal opportunities according to actual or perceived age, arrest record,
color, disability, educational association, familial status, family responsibilities, gender expression,
gender identity, genetic information, height, HIV status, marital status, national origin, political
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic
violence or stalking, or weight for an individual to obtain housing, employment or public
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to
a mere inconvenience or because of suspected objection to such a person by neighbors, customers
or other persons.

Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City
Administrator in accordance with the guidelines of this section. All city contractors shall ensure
that applicants are employed and that employees are treated during employment in a manner which
provides equal employment opportunity and tends to eliminate inequality based upon any
classification protected by this chapter. All contractors shall agree not to discriminate against an
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges
of employment, or a matter directly or indirectly related to employment, because of any applicable
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a
contract with the city.

Complaint Procedure:  If any individual believes there has been a violation of this chapter,
he/she may file a complaint with the City’s Human Rights Commission.  The complaint
must be filed within 180 calendar days from the date of the individual's knowledge of the
allegedly discriminatory action or 180 calendar days from the date when the individual
should have known of the allegedly discriminatory action.  A complaint that is not filed
within this timeframe cannot be considered by the Human Rights Commission.  To file a
complaint, first complete the complaint form, which is available at
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor,
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org.

Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who
is the victim of discriminatory action in violation of this chapter may bring a civil action for
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this
chapter.

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT.

2017 Rev. 0
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